
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  03-C003-031                 Primary County:  ALLAMAKEE 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:   95 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  BRS-C003(31)--60-03 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  ALLAMAKEE          Prj Awd Amt: $586,684.92 
          Route:  A26 
       Location:  OVER BEAR CREEK, SECTION 4, T-99N 
                  R-6W,, HANOVER TWP. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
                      MUSCATINE BRIDGE CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    586,684.92     100.00  % 
   2   BR160          BRENNAN CONSTRUCTION CO.                                                   $    707,078.55     120.52  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    800,921.60     136.51  % 
       MU181           MUSCATINE BRIDGE CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  03-C003-031                   Primary County:  ALLAMAKEE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) BR160               |(   3  ) MI900 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 226' -4 X 30' - 6 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2713070          1180.000  CY   |       8.00000        9440.00|      10.00000       11800.00|       6.00000        7080.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2104-2713020          3643.000  CY   |       5.50000       20036.50|       3.50000       12750.50|       5.00000       18215.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0030 2312-8260051           420.000  TON  |      19.00000        7980.00|      15.00000        6300.00|      15.00000        6300.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2315-8275025            64.000  TON  |      26.00000        1664.00|      15.00000         960.00|      20.00000        1280.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0050 2401-6745625                    LUMP |   29000.00000       29000.00|   65000.00000       65000.00|   35000.00000       35000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           210.000  CY   |      20.00000        4200.00|      10.00000        2100.00|     250.00000       52500.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           299.400  CY   |     345.00000      103293.00|     400.00000      119760.00|     500.00000      149700.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775005         80539.000  LB   |       0.78000       62820.42|       0.95000       76512.05|       0.90000       72485.10 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2407-0551371            10.000  EACH |    8250.00000       82500.00|    9000.00000       90000.00|   10000.00000      100000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0110 2407-0551380             5.000  EACH |    9000.00000       45000.00|   10000.00000       50000.00|   11000.00000       55000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C80                           |                             |                             | 
0120 2408-7800000          3064.000  LB   |       2.50000        7660.00|       2.50000        7660.00|       4.00000       12256.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424120           506.700  LF   |      50.00000       25335.00|      50.00000       25335.00|      65.00000       32935.50 
  CONCRETE OPEN RAILING                   |                             |                             | 
0140 2501-0201057           945.000  LF   |      36.00000       34020.00|      40.00000       37800.00|      45.00000       42525.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0150 2501-0201253          1210.000  LF   |      36.00000       43560.00|      35.00000       42350.00|      45.00000       54450.00 

  PILES, STEEL, HP 12 X 53                |                             |                             | 
0160 2501-5475053           324.000  LF   |      70.00000       22680.00|      75.00000       24300.00|     100.00000       32400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0170 2501-6335010           180.000  LF   |      35.00000        6300.00|      50.00000        9000.00|      40.00000        7200.00 
  PREBORED HOLES                          |                             |                             | 
0180 2505-4008300            50.000  LF   |      18.00000         900.00|      19.00000         950.00|      18.00000         900.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  03-C003-031                   Primary County:  ALLAMAKEE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) BR160               |(   3  ) MI900 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1650.00000        6600.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0200 2505-4021010             4.000  EACH |     175.00000         700.00|     225.00000         900.00|     175.00000         700.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0210 2505-4021020             2.000  EACH |     750.00000        1500.00|     975.00000        1950.00|     750.00000        1500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0220 2505-4021700             2.000  EACH |    1850.00000        3700.00|    1925.00000        3850.00|    1850.00000        3700.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           730.000  SY   |       2.00000        1460.00|       2.50000        1825.00|       3.00000        2190.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           805.000  TON  |      32.00000       25760.00|      20.00000       16100.00|      30.00000       24150.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2528-8445110                    LUMP |    2300.00000        2300.00|    2300.00000        2300.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   30000.00000       30000.00|   82500.00000       82500.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 

0280 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0290 2601-2636018             0.700  ACRE |    3300.00000        2310.00|    3300.00000        2310.00|    3300.00000        2310.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0300 2601-2636045             1.200  ACRE |     850.00000        1020.00|     850.00000        1020.00|     850.00000        1020.00 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0310 2602-0000020           750.000  LF   |       1.90000        1425.00|       1.90000        1425.00|       2.00000        1500.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000030            40.000  LF   |       2.40000          96.00|       2.40000          96.00|       2.50000         100.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0330 2602-0000101           790.000  LF   |       0.50000         395.00|       0.50000         395.00|       0.50000         395.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       585,184.92|           $       705,578.55|           $       799,421.60 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       586,684.92|           $       707,078.55|           $       800,921.60 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  20-C020-091                 Primary County:  CLARKE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  BHS-C020(91)--63-20 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  CLARKE             Prj Awd Amt: $161,469.75 
          Route:  R45 
       Location:  OVER SQUAW CREEK JUST SOUTH OF PINE ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    161,469.75     100.00  % 
   2   CU080          CUNNINGHAM-REIS CO.                                                        $    185,991.90     115.18  % 
   3   PC015          PCIROADS, LLC                                                              $    206,284.37     127.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  002                             Contract ID:  20-C020-091                   Primary County:  CLARKE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CU080               |(   3  ) PC015 
                                          |CRAMER AND ASSOC., INC.      |CUNNINGHAM-REIS CO.          |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 150'-0 X 24'-0 STEEL I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2121-7425020            10.000  TON  |      35.00000         350.00|      30.00000         300.00|     100.00000        1000.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2408-7800000          3117.000  LB   |       6.00000       18702.00|       7.00000       21819.00|       7.97000       24842.49 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2413-0698041           801.000  SY   |      55.00000       44055.00|      80.00000       64080.00|      68.57000       54924.57 
  DECK OVER-DEPTH OVERLAY (CLASS O PCC)   |                             |                             | 
0040 2413-0698075            42.300  SY   |     235.00000        9940.50|     350.00000       14805.00|     243.00000       10278.90 
  DECK REPAIR, CLASS B                    |                             |                             | 
0050 2413-0698081           327.400  SY   |     160.00000       52384.00|     140.00000       45836.00|     171.00000       55985.40 
  DECK REPAIR, CLASS A, SPECIAL           |                             |                             | 
0060 2427-0686010                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    2601.60000        2601.60 
  BRIDGE CLEANING                         |                             |                             | 
0070 2499-2300026             4.000  EACH |     800.00000        3200.00|     500.00000        2000.00|     423.56000        1694.24 
  DRAIN EXTENSIONS                        |                             |                             | 
0080 2505-4008120           300.000  LF   |       2.00000         600.00|       2.00000         600.00|       2.10000         630.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2505-4008300           305.340  LF   |      25.00000        7633.50|      25.00000        7633.50|      26.25000        8015.18 

  STEEL BEAM GUARDRAIL                    |                             |                             | 
0100 2518-6910000             2.000  EACH |     125.00000         250.00|     300.00000         600.00|     183.75000         367.50 
  SAFETY CLOSURE                          |                             |                             | 
0110 2526-8285000                    LUMP |       1.00000           1.00|     500.00000         500.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2527-9263109             7.070  STA  |     125.00000         883.75|     120.00000         848.40|     135.89000         960.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    2283.75000        2283.75 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   16000.00000       16000.00|   20000.00000       20000.00|   38135.00000       38135.00 
  MOBILIZATION                            |                             |                             | 
0150 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 

0160 2601-2636043             0.100  ACRE |    7000.00000         700.00|    7000.00000         700.00|    7350.00000         735.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2602-0000020           200.000  LF   |       5.00000        1000.00|       5.00000        1000.00|       5.25000        1050.00 
  SILT FENCE                              |                             |                             | 
0180 2602-0000101           200.000  LF   |       1.00000         200.00|       1.00000         200.00|       1.05000         210.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       161,469.75|           $       185,991.90|           $       206,284.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       161,469.75|           $       185,991.90|           $       206,284.37 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  22-C022-063                 Primary County:  CLAYTON 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    K CONSTRUCTION INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  BROS-C022(63)--8J-22 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CLAYTON            Prj Awd Amt: $275,793.97 
          Route:  330TH ST 
       Location:  OVER KLEINLEIN CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      K CONSTRUCTION INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.140          K CONSTRUCTION INC.                                                        $    275,793.97     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    297,901.78     108.01  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    308,785.31     111.96  % 
   4   BR160          BRENNAN CONSTRUCTION CO.                                                   $    340,348.15     123.40  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    478,182.75     173.38  % 
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     Bid Order:  003                             Contract ID:  22-C022-063                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) IO081               |(   3  ) TA060 
                                          |K CONSTRUCTION INC.          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110' -0 X 30' -0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.460  ACRE |    2000.00000         920.00|    2000.00000         920.00|    1100.00000         506.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1388.000  CY   |       3.50000        4858.00|       3.50000        4858.00|       4.28000        5940.64 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           510.000  CY   |       3.00000        1530.00|       3.00000        1530.00|       3.20000        1632.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           172.000  CY   |       4.00000         688.00|       4.00000         688.00|       4.00000         688.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2210-0475290           756.600  TON  |       8.40000        6355.44|       8.40000        6355.44|      11.45000        8663.07 
  MACADAM STONE BASE                      |                             |                             | 
0060 2312-8260051           407.400  TON  |       8.30000        3381.42|       8.31000        3385.49|      11.00000        4481.40 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025            60.000  TON  |       9.75000         585.00|       8.31000         498.60|      11.00000         660.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745625                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    5000.00000        5000.00 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000            76.900  CY   |      15.00000        1153.50|      20.00000        1538.00|      35.00000        2691.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2721000           175.400  CY   |      15.40000        2701.16|      35.00000        6139.00|      50.00000        8770.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0110 2403-0100010           339.900  CY   |     325.00000      110467.50|     353.00000      119984.70|     336.00000      114206.40 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775000          2784.000  LB   |       0.99000        2756.16|       0.91000        2533.44|       0.80000        2227.20 
  REINFORCING STEEL                       |                             |                             | 
0130 2404-7775005         66086.000  LB   |       0.75800       50093.19|       0.79000       52207.94|       0.90000       59477.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2414-6424120           242.000  LF   |      65.00000       15730.00|      55.00000       13310.00|      55.00000       13310.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0150 2501-0201042          1115.000  LF   |      29.50000       32892.50|      33.00000       36795.00|      37.00000       41255.00 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0160 2505-4008300            25.000  LF   |      22.00000         550.00|      22.00000         550.00|      22.00000         550.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             2.000  EACH |    1625.00000        3250.00|    1625.00000        3250.00|    1625.00000        3250.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             3.000  EACH |     650.00000        1950.00|     650.00000        1950.00|     650.00000        1950.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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     Bid Order:  003                             Contract ID:  22-C022-063                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.140               |(   2  ) IO081               |(   3  ) TA060 
                                          |K CONSTRUCTION INC.          |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021700             2.000  EACH |    1950.00000        3900.00|    1950.00000        3900.00|    1950.00000        3900.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2507-3250005           561.000  SY   |       2.00000        1122.00|       2.00000        1122.00|       2.00000        1122.00 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           420.000  TON  |      16.60000        6972.00|      16.60000        6972.00|      16.00000        6720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   15000.00000       15000.00|   18485.07000       18485.07|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.213  ACRE |     700.00000         149.10|     700.00000         149.10|     700.00000         149.10 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.213  ACRE |    3000.00000         639.00|    2957.75000         630.00|    1200.00000         255.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           820.000  LF   |       2.00000        1640.00|       2.00000        1640.00|       2.50000        2050.00 
  SILT FENCE                              |                             |                             | 
0280 2602-0000101           410.000  LF   |       1.00000         410.00|       1.00000         410.00|       3.00000        1230.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       274,293.97|           $       296,401.78|           $       307,285.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       275,793.97|           $       297,901.78|           $       308,785.31 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  22-C022-063                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR160               |(   5  ) MI900               |(      ) 
                                          |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110' -0 X 30' -0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.460  ACRE |    2500.00000        1150.00|    5000.00000        2300.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1388.000  CY   |      10.00000       13880.00|      10.00000       13880.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020           510.000  CY   |       5.00000        2550.00|      10.00000        5100.00| 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425015           172.000  CY   |       5.00000         860.00|      10.00000        1720.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2210-0475290           756.600  TON  |      15.00000       11349.00|      15.00000       11349.00| 
  MACADAM STONE BASE                      |                             |                             | 
0060 2312-8260051           407.400  TON  |      15.00000        6111.00|      15.00000        6111.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2315-8275025            60.000  TON  |      15.00000         900.00|      20.00000        1200.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2401-6745625                    LUMP |   10000.00000       10000.00|   35000.00000       35000.00| 

  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0090 2402-2720000            76.900  CY   |      15.00000        1153.50|      50.00000        3845.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2721000           175.400  CY   |      25.00000        4385.00|     100.00000       17540.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0110 2403-0100010           339.900  CY   |     375.00000      127462.50|     500.00000      169950.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775000          2784.000  LB   |       0.85000        2366.40|       0.80000        2227.20| 
  REINFORCING STEEL                       |                             |                             | 
0130 2404-7775005         66086.000  LB   |       0.85000       56173.10|       0.90000       59477.40| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0140 2414-6424120           242.000  LF   |      50.00000       12100.00|      65.00000       15730.00| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0150 2501-0201042          1115.000  LF   |      30.00000       33450.00|      34.00000       37910.00| 

  PILES, STEEL, HP 10 X 42                |                             |                             | 
0160 2505-4008300            25.000  LF   |      20.00000         500.00|      22.00000         550.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0170 2505-4008400             2.000  EACH |    1662.50000        3325.00|    1625.00000        3250.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             3.000  EACH |     741.50000        2224.50|     650.00000        1950.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  22-C022-063                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR160               |(   5  ) MI900               |(      ) 
                                          |BRENNAN CONSTRUCTION CO.     |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021700             2.000  EACH |    1925.00000        3850.00|    1950.00000        3900.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2507-3250005           561.000  SY   |       2.50000        1402.50|       3.00000        1683.00| 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           420.000  TON  |      20.00000        8400.00|      40.00000       16800.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0230 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   30250.50000       30250.50|   60000.00000       60000.00| 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             0.213  ACRE |     700.00000         149.10|     700.00000         149.10| 
  MULCHING                                |                             |                             | 
0260 2601-2636043             0.213  ACRE |     850.00000         181.05|     850.00000         181.05| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           820.000  LF   |       3.50000        2870.00|       3.50000        2870.00| 
  SILT FENCE                              |                             |                             | 
0280 2602-0000101           410.000  LF   |       0.50000         205.00|       1.00000         410.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       338,848.15|           $       476,682.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       340,348.15|           $       478,182.75|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  29-0349-207                 Primary County:  DES MOINES 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCLAIN & CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  BRFN-034-9(197)--39-29                                 Project:  BRFN-034-9(207)--39-29 
      Work Type:  BRIDGE CLEANING                                      Work Type:  BRIDGE REPAIR 
         County:  DES MOINES         Prj Awd Amt: $44,150.00              County:  DES MOINES         Prj Awd Amt: $142,379.00 
          Route:  U.S. 34                                                  Route:  U.S. 34 
       Location:  THE BURLINGTON INTCHG AND THE BRIDGE OVER             Location:  MISSISSIPPI RIVER BRIDGE IN BURLINGTON 
                  THE MISSISSIPPI RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $    186,529.00     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    281,092.00     150.69  % 
   3   AB100          ABHE & SVOBODA, INC.                                                       $    470,420.00     252.19  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  29-0349-207                   Primary County:  DES MOINES 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) CR120               |(   3  ) AB100 
                                          |MCCLAIN & CO., INC.          |CRAMER AND ASSOC., INC.      |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY BRFN-034-9(197)--39-29 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|  151500.00000      151500.00 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        17,000.00|           $        17,000.00|           $       186,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2963.6S034, BURLINGTON BRIDGE  INTERCHANGE BRFN-034-9(197)--39-29 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |   19350.00000       19350.00|   19350.00000       19350.00|   72700.00000       72700.00 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    1250.00000        1250.00|    1250.00000        1250.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0061 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 

  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $        22,400.00|           $        22,400.00|           $        94,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY (FLOOR OF BOT. CHAMBER INSIDE MAIN TWR & BEAR. AT PIER E. END ONLY (197 
                                          |                             |                             | 
0070 2427-0686010                    LUMP |    3500.00000        3500.00|    3500.00000        3500.00|   33500.00000       33500.00 
  BRIDGE CLEANING                         |                             |                             | 
0080 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |     750.00000         750.00|     750.00000         750.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         4,750.00|           $         4,750.00|           $        48,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0412; 2268'-0 X 78' CABLE STAYED BRIDGE BRFN-034-9(207)--39-29 

                                          |                             |                             | 
0100 2401-6750001                    LUMP |    3500.00000        3500.00|   54000.00000       54000.00|    9800.00000        9800.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2408-7800000          3640.000  LB   |      12.50000       45500.00|      25.00000       91000.00|       8.50000       30940.00 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2533-4980005                    LUMP |    6500.00000        6500.00|   28000.00000       28000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  29-0349-207                   Primary County:  DES MOINES 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) CR120               |(   3  ) AB100 
                                          |MCCLAIN & CO., INC.          |CRAMER AND ASSOC., INC.      |ABHE & SVOBODA, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2599-9999009          9068.000  LF   |       9.25000       83879.00|       6.50000       58942.00|      10.00000       90680.00 
  ('LINEAR FEET' ITEM) CONCRETE BARRIER   |                             |                             | 
  RAIL SEALING                            |                             |                             | 
     SECTION TOTALS                       |           $       139,379.00|           $       231,942.00|           $       136,420.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            BRFN-034-9(207)--39-29 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         5,000.00|           $         5,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       186,529.00|           $       281,092.00|           $       470,420.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  45-C045-064                 Primary County:  HOWARD 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/23/12 
 
 
        Project:  BROS-C045(64)--8J-45 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HOWARD             Prj Awd Amt: $388,205.74 
          Route:  YANKEE AVE 
       Location:  OVER SILVER CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    388,205.74     100.00  % 
   2   BR160          BRENNAN CONSTRUCTION CO.                                                   $    393,902.20     101.46  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    425,983.68     109.73  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    467,191.86     120.34  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    478,644.39     123.29  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  45-C045-064                   Primary County:  HOWARD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) BR160               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |BRENNAN CONSTRUCTION CO.     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' -0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           850.000  CY   |       9.00000        7650.00|       5.00000        4250.00|       8.00000        6800.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |    9000.00000        9000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2723000            67.300  CY   |      35.00000        2355.50|      15.00000        1009.50|      20.00000        1346.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0040 2403-0100010           298.600  CY   |     330.00000       98538.00|     375.00000      111975.00|     420.00000      125412.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         71062.000  LB   |       0.77000       54717.74|       0.85000       60402.70|       0.67000       47611.54 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424120           262.900  LF   |      55.00000       14459.50|      50.00000       13145.00|      54.00000       14196.60 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0201042          1070.000  LF   |      30.00000       32100.00|      30.00000       32100.00|      35.00000       37450.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5475042           297.000  LF   |      95.00000       28215.00|      75.00000       22275.00|      61.00000       18117.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 

0100 2505-4008400             4.000  EACH |    1575.00000        6300.00|    1587.50000        6350.00|    1575.00000        6300.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     150.00000         600.00|     225.00000         900.00|     150.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1875.00000        7500.00|    1837.50000        7350.00|    1875.00000        7500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-6800061           240.000  TON  |      30.00000        7200.00|      20.00000        4800.00|      55.00000       13200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    1400.00000        1400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   21000.00000       21000.00|   39800.00000       39800.00|   25000.00000       25000.00 

  MOBILIZATION                            |                             |                             | 
0170 2602-0000020           280.000  LF   |       3.50000         980.00|       3.50000         980.00|       3.50000         980.00 
  SILT FENCE                              |                             |                             | 
0180 2602-0000101           280.000  LF   |       0.50000         140.00|       0.50000         140.00|       0.50000         140.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0210 2599-9999009           119.000  LF   |     185.00000       22015.00|     100.00000       11900.00|     150.00000       17850.00 
  ('LINEAR FEET' ITEM) EARTH CORING       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  45-C045-064                   Primary County:  HOWARD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) BR160               |(   3  ) IO081 
                                          |TAYLOR CONSTRUCTION, INC.    |BRENNAN CONSTRUCTION CO.     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 2599-9999009           391.000  LF   |     185.00000       72335.00|     175.00000       68425.00|     243.94000       95380.54 
  ('LINEAR FEET' ITEM) ROCK CORING        |                             |                             | 
     SECTION TOTALS                       |           $       386,705.74|           $       392,402.20|           $       424,483.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0190 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0200 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       388,205.74|           $       393,902.20|           $       425,983.68 
==================================================================================================================================== 
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                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  4 

 
     Bid Order:  005                             Contract ID:  45-C045-064                   Primary County:  HOWARD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) MI900               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' -0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           850.000  CY   |       5.00000        4250.00|       5.00000        4250.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   12000.00000       12000.00|   12000.00000       12000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2723000            67.300  CY   |      25.00000        1682.50|     100.00000        6730.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0040 2403-0100010           298.600  CY   |     374.00000      111676.40|     450.00000      134370.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         71062.000  LB   |       0.83000       58981.46|       0.80000       56849.60| 
  REINFORCING STEEL                       |                             |                             | 
0060 2414-6424120           262.900  LF   |      55.00000       14459.50|      45.10000       11856.79| 
  CONCRETE OPEN RAILING                   |                             |                             | 
0070 2501-0201042          1070.000  LF   |      32.00000       34240.00|      30.00000       32100.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-5475042           297.000  LF   |     105.00000       31185.00|      80.00000       23760.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 

0100 2505-4008400             4.000  EACH |    1685.00000        6740.00|    3500.00000       14000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0110 2505-4021010             4.000  EACH |     150.00000         600.00|     220.00000         880.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0120 2505-4021700             4.000  EACH |    1875.00000        7500.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-6800061           240.000  TON  |      30.00000        7200.00|      30.00000        7200.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    3100.00000        3100.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   39711.00000       39711.00|   40000.00000       40000.00| 

  MOBILIZATION                            |                             |                             | 
0170 2602-0000020           280.000  LF   |       5.00000        1400.00|       2.00000         560.00| 
  SILT FENCE                              |                             |                             | 
0180 2602-0000101           280.000  LF   |       0.50000         140.00|       0.10000          28.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0210 2599-9999009           119.000  LF   |     236.00000       28084.00|     155.00000       18445.00| 
  ('LINEAR FEET' ITEM) EARTH CORING       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  5 

 
     Bid Order:  005                             Contract ID:  45-C045-064                   Primary County:  HOWARD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) MI900               |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 2599-9999009           391.000  LF   |     262.00000      102442.00|     265.00000      103615.00| 
  ('LINEAR FEET' ITEM) ROCK CORING        |                             |                             | 
     SECTION TOTALS                       |           $       465,691.86|           $       477,144.39|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0190 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0200 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       467,191.86|           $       478,644.39|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  49-C049-053                 Primary County:  JACKSON 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  07/02/12 
 
 
        Project:  STP-S-C049(53)--5E-49 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  JACKSON            Prj Awd Amt: $399,805.31 
          Route:  CENTERVILLE ROAD 
       Location:  OVER TETE DES MORTS CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MUSCATINE BRIDGE CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    399,805.31     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    408,463.58     102.16  % 
   3   K.140          K CONSTRUCTION INC.                                                        $    424,027.70     106.05  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    433,112.04     108.33  % 
       MU181           MUSCATINE BRIDGE CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  49-C049-053                   Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) K.140 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130' -0 X 34' -0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          6208.000  CY   |       4.00000       24832.00|       5.63000       34951.04|       5.05000       31350.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           430.000  CY   |       3.00000        1290.00|       4.00000        1720.00|       3.00000        1290.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000           480.000  CY   |      20.90000       10032.00|      10.00000        4800.00|      18.20000        8736.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2312-8260051           650.000  TON  |      10.50000        6825.00|      10.00000        6500.00|       9.95000        6467.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000            77.100  CY   |      30.00000        2313.00|      25.00000        1927.50|      20.00000        1542.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2721000           140.100  CY   |      35.00000        4903.50|      25.00000        3502.50|      20.00000        2802.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0080 2403-0100010           492.200  CY   |     318.00000      156519.60|     325.00000      159965.00|     335.00000      164887.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775005         93302.000  LB   |       0.79000       73708.58|       0.77000       71842.54|       0.75100       70069.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           282.000  LF   |      58.00000       16356.00|      55.00000       15510.00|      69.00000       19458.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201057           445.000  LF   |      35.00000       15575.00|      36.00000       16020.00|      38.00000       16910.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-0201253          1200.000  LF   |      35.30000       42360.00|      36.00000       43200.00|      36.00000       43200.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2505-4008300            37.500  LF   |      19.75000         740.63|      18.00000         675.00|      18.00000         675.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1850.00000        7400.00|    1475.00000        5900.00|    1475.00000        5900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     350.00000        1400.00|     150.00000         600.00|     150.00000         600.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    2150.00000        8600.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           480.000  SY   |       4.00000        1920.00|       2.00000         960.00|       2.00000         960.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           360.000  TON  |      14.50000        5220.00|      16.50000        5940.00|      17.00000        6120.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  49-C049-053                   Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) TA060               |(   3  ) K.140 
                                          |SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             5.000  EACH |     120.00000         600.00|     120.00000         600.00|     120.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    1850.00000        1850.00|    1850.00000        1850.00|    1850.00000        1850.00 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |    6500.00000        6500.00|   13000.00000       13000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00|     700.00000         280.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.400  ACRE |     700.00000         280.00|    1250.00000         500.00|    1200.00000         480.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100             0.400  ACRE |     500.00000         200.00|     800.00000         320.00|    1000.00000         400.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020           300.000  LF   |       1.50000         450.00|       2.50000         750.00|       2.00000         600.00 
  SILT FENCE                              |                             |                             | 
0260 2602-0000101           150.000  LF   |       1.00000         150.00|       3.00000         450.00|       1.00000         150.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       398,305.31|           $       406,963.58|           $       422,527.70 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,805.31|           $       408,463.58|           $       424,027.70 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  49-C049-053                   Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130' -0 X 34' -0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          6208.000  CY   |       4.00000       24832.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           430.000  CY   |       3.00000        1290.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000           480.000  CY   |      20.90000       10032.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2312-8260051           650.000  TON  |      10.50000        6825.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000            77.100  CY   |      20.00000        1542.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2402-2721000           140.100  CY   |      35.00000        4903.50|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0080 2403-0100010           492.200  CY   |     350.00000      172270.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775005         93302.000  LB   |       0.77000       71842.54|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           282.000  LF   |      55.00000       15510.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2501-0201057           445.000  LF   |      42.00000       18690.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-0201253          1200.000  LF   |      40.00000       48000.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0130 2505-4008300            37.500  LF   |      18.00000         675.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4008400             4.000  EACH |    1475.00000        5900.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     150.00000         600.00|                             | 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           480.000  SY   |       4.00000        1920.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           360.000  TON  |      14.50000        5220.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  49-C049-053                   Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             5.000  EACH |     120.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    1850.00000        1850.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0210 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.400  ACRE |     700.00000         280.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.400  ACRE |    1200.00000         480.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100             0.400  ACRE |    1000.00000         400.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020           300.000  LF   |       2.00000         600.00|                             | 
  SILT FENCE                              |                             |                             | 
0260 2602-0000101           150.000  LF   |       1.00000         150.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       431,612.04|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       433,112.04|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  82-C082-051                 Primary County:  SCOTT 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  BRS-C082(51)--60-82 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SCOTT              Prj Awd Amt: $379,030.11 
          Route:  VALLEY DRIVE 
       Location:  OVER SPENCER CREEK EAST OF 249TH AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MUSCATINE BRIDGE CO., INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    379,030.11     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    399,300.09     105.34  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    428,122.65     112.95  % 
   4   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $    442,545.41     116.75  % 
   5   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    462,128.06     121.92  % 
   6   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $    478,383.63     126.21  % 

   7   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    485,569.70     128.10  % 
       MU181           MUSCATINE BRIDGE CO., INC.                                                          IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) IO081               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           964.000  CY   |      10.00000        9640.00|      16.00000       15424.00|      12.00000       11568.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   20000.00000       20000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            93.000  CY   |      35.00000        3255.00|      30.00000        2790.00|      35.00000        3255.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           282.700  CY   |     491.00000      138805.70|     440.00000      124388.00|     410.00000      115907.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          3162.000  LB   |       0.84000        2656.08|       0.95000        3003.90|       0.90000        2845.80 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         68467.000  LB   |       0.79000       54088.93|       0.92000       62989.64|       1.00000       68467.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           262.000  LF   |      70.00000       18340.00|      45.10000       11816.20|     110.00000       28820.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042          1100.000  LF   |      33.25000       36575.00|      48.00000       52800.00|      30.00000       33000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5478042           330.000  LF   |      82.00000       27060.00|      60.00000       19800.00|     110.00000       36300.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           311.000  SY   |       3.00000         933.00|       2.00000         622.00|       2.00000         622.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           240.000  TON  |      31.60000        7584.00|      45.00000       10800.00|      39.00000        9360.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   19000.00000       19000.00|   30000.00000       30000.00|   58000.00000       58000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       339,937.71|           $       361,433.74|           $       385,144.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850002           180.200  UNIT |      15.00000        2703.00|       7.00000        1261.40|      10.00000        1802.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070           120.000  CY   |       8.00000         960.00|      16.00000        1920.00|      12.00000        1440.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2301-0685550           188.889  SY   |     155.00000       29277.80|     150.00000       28333.35|     150.00000       28333.35 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2510-6745850           319.300  SY   |      12.00000        3831.60|      12.00000        3831.60|      25.00000        7982.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) IO081               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2527-9263109             9.680  STA  |      50.00000         484.00|      50.00000         484.00|      50.00000         484.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2601-2634100             0.080  ACRE |     700.00000          56.00|     700.00000          56.00|     700.00000          56.00 
  MULCHING                                |                             |                             | 
0210 2601-2636043             0.080  ACRE |    8000.00000         640.00|    8000.00000         640.00|    8000.00000         640.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020            60.000  LF   |       3.00000         180.00|       3.00000         180.00|       3.00000         180.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            60.000  LF   |       3.00000         180.00|       3.00000         180.00|       3.00000         180.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000050             2.000  EACH |     150.00000         300.00|     250.00000         500.00|     700.00000        1400.00 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $        39,092.40|           $        37,866.35|           $        42,977.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       379,030.11|           $       399,300.09|           $       428,122.65 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) BR101               |(   6  ) CI101 
                                          |GENERAL CONSTRUCTORS OF THE  |BRANDT CONST. CO. & SUBSID   |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           964.000  CY   |      11.00000       10604.00|      12.00000       11568.00|      11.00000       10604.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   22000.00000       22000.00|   34000.00000       34000.00|   26000.00000       26000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            93.000  CY   |     100.00000        9300.00|      12.00000        1116.00|      55.00000        5115.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           282.700  CY   |     600.00000      169620.00|     610.00000      172447.00|     575.00000      162552.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          3162.000  LB   |       1.10000        3478.20|       1.25000        3952.50|       1.00000        3162.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         68467.000  LB   |       1.15000       78737.05|       1.10000       75313.70|       1.00000       68467.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           262.000  LF   |      55.00000       14410.00|      50.50000       13231.00|      75.00000       19650.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042          1100.000  LF   |      35.00000       38500.00|      41.00000       45100.00|      36.00000       39600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5478042           330.000  LF   |      90.00000       29700.00|      80.00000       26400.00|     125.00000       41250.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           311.000  SY   |       2.00000         622.00|       2.50000         777.50|       2.00000         622.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           240.000  TON  |      36.00000        8640.00|      37.50000        9000.00|      36.00000        8640.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|    2250.00000        2250.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   20000.00000       20000.00|   27500.00000       27500.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       407,611.25|           $       422,655.70|           $       432,662.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850002           180.200  UNIT |       1.00000         180.20|       6.25000        1126.25|      20.00000        3604.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070           120.000  CY   |      10.00000        1200.00|      14.75000        1770.00|      10.00000        1200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2301-0685550           188.889  SY   |     140.00000       26444.46|     145.00000       27388.91|     170.00000       32111.13 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2510-6745850           319.300  SY   |      15.00000        4789.50|      16.00000        5108.80|      20.00000        6386.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE116               |(   5  ) BR101               |(   6  ) CI101 
                                          |GENERAL CONSTRUCTORS OF THE  |BRANDT CONST. CO. & SUBSID   |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     240.00000         480.00|     275.00000         550.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2527-9263109             9.680  STA  |      50.00000         484.00|      55.00000         532.40|      50.00000         484.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2601-2634100             0.080  ACRE |     700.00000          56.00|     700.00000          56.00|     700.00000          56.00 
  MULCHING                                |                             |                             | 
0210 2601-2636043             0.080  ACRE |    8000.00000         640.00|    9000.00000         720.00|    8000.00000         640.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020            60.000  LF   |       3.00000         180.00|       3.50000         210.00|       3.00000         180.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            60.000  LF   |       3.00000         180.00|       3.50000         210.00|       3.00000         180.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000050             2.000  EACH |     150.00000         300.00|     900.00000        1800.00|     200.00000         400.00 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $        34,934.16|           $        39,472.36|           $        45,721.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,545.41|           $       462,128.06|           $       478,383.63 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  6 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE420               |(      )                     |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           964.000  CY   |      16.00000       15424.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   35000.00000       35000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            93.000  CY   |      36.00000        3348.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           282.700  CY   |     600.00000      169620.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          3162.000  LB   |       1.35000        4268.70|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         68467.000  LB   |       1.00000       68467.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           262.000  LF   |      70.00000       18340.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042          1100.000  LF   |      40.00000       44000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5478042           330.000  LF   |     100.00000       33000.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           311.000  SY   |       3.25000        1010.75|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           240.000  TON  |      48.00000       11520.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   27000.00000       27000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       433,998.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850002           180.200  UNIT |      15.00000        2703.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070           120.000  CY   |      10.00000        1200.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2301-0685550           188.889  SY   |     205.00000       38722.25|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2510-6745850           319.300  SY   |      20.00000        6386.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  7 

 
     Bid Order:  007                             Contract ID:  82-C082-051                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HE420               |(      )                     |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0190 2527-9263109             9.680  STA  |      50.00000         484.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0200 2601-2634100             0.080  ACRE |     700.00000          56.00|                             | 
  MULCHING                                |                             |                             | 
0210 2601-2636043             0.080  ACRE |    8000.00000         640.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0220 2602-0000020            60.000  LF   |       3.00000         180.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            60.000  LF   |       3.00000         180.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000050             2.000  EACH |     260.00000         520.00|                             | 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $        51,571.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       485,569.70|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  84-C084-131                 Primary County:  SIOUX 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   DIXON CONSTR. CO. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  BROS-C084(131)--5F-84 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SIOUX              Prj Awd Amt: $408,025.75 
          Route:  K18 
       Location:  APPROX. 7/8 OF A MILE EAST OF K18. 
                  SOUTH OF SECTION 13 T94N, R48W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      DIXON CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $    408,025.75     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    438,938.10     107.57  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    453,528.00     111.15  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    499,534.80     122.42  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  84-C084-131                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) IO081 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3631.000  CY   |       2.25000        8169.75|       3.00000       10893.00|       5.40000       19607.40 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   34000.00000       34000.00|   23000.00000       23000.00|   14000.00000       14000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            34.000  CY   |      30.00000        1020.00|      20.00000         680.00|      30.00000        1020.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           431.800  CY   |     280.00000      120904.00|     346.00000      149402.80|     400.00000      172720.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4810.000  LB   |       0.80000        3848.00|       0.95000        4569.50|       1.00000        4810.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         90240.000  LB   |       0.75000       67680.00|       0.82000       73996.80|       0.76000       68582.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           322.000  LF   |      42.00000       13524.00|      38.00000       12236.00|      45.10000       14522.20 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          2280.000  LF   |      28.00000       63840.00|      31.00000       70680.00|      32.00000       72960.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           492.000  LF   |      70.00000       34440.00|      70.00000       34440.00|      48.00000       23616.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2501-6335010           140.000  LF   |      30.00000        4200.00|      28.00000        3920.00|      45.50000        6370.00 
  PREBORED HOLES                          |                             |                             | 
0110 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     350.00000        1400.00|     180.00000         720.00|     180.00000         720.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    1950.00000        7800.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|     125.00000         250.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    4300.00000        4300.00|    3000.00000        3000.00|    2000.00000        2000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   34000.00000       34000.00|   36000.00000       36000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       405,525.75|           $       438,188.10|           $       445,528.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DELIVER AND STOCKPILE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  84-C084-131                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) GR100               |(   3  ) IO081 
                                          |DIXON CONSTR. CO.            |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2555-0000010                    LUMP |    2500.00000        2500.00|     750.00000         750.00|    8000.00000        8000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         2,500.00|           $           750.00|           $         8,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       408,025.75|           $       438,938.10|           $       453,528.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  84-C084-131                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 150'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          3631.000  CY   |       4.00000       14524.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   18000.00000       18000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            34.000  CY   |      30.00000        1020.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           431.800  CY   |     435.00000      187833.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          4810.000  LB   |       0.86000        4136.60|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         90240.000  LB   |       0.88000       79411.20|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424120           322.000  LF   |      55.00000       17710.00|                             | 
  CONCRETE OPEN RAILING                   |                             |                             | 
0080 2501-0201042          2280.000  LF   |      36.00000       82080.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5475042           492.000  LF   |      60.00000       29520.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10A TYPE 3)                |                             |                             | 
0100 2501-6335010           140.000  LF   |      30.00000        4200.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2505-4008400             4.000  EACH |    1550.00000        6200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021010             4.000  EACH |     350.00000        1400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0130 2505-4021700             4.000  EACH |    1950.00000        7800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0150 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       497,034.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DELIVER AND STOCKPILE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 

 
     Bid Order:  008                             Contract ID:  84-C084-131                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2555-0000010                    LUMP |    2500.00000        2500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $         2,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       499,534.80|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  97-C097-116                 Primary County:  WOODBURY 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/13/12 
 
 
        Project:  FM-C097(116)--55-97 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  WOODBURY           Prj Awd Amt: $210,006.56 
          Route:  K64 
       Location:  210TH ST. TO 220TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    210,006.56     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    226,619.46     107.91  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    228,063.22     108.59  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    265,249.05     126.30  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    271,429.97     129.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  97-C097-116                   Primary County:  WOODBURY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(   3  ) GR100 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 10' X 10' X 54' TWIN RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.270  ACRE |   12000.00000        3240.00|     534.19000         144.23|    3800.00000        1026.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           166.000  TON  |      24.00000        3984.00|      37.79000        6273.14|      22.00000        3652.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           201.000  CY   |      11.00000        2211.00|       6.67000        1340.67|       3.00000         603.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020            50.000  CY   |       7.00000         350.00|      16.00000         800.00|       5.00000         250.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2115-0100000            90.740  CY   |      42.00000        3811.08|      56.01000        5082.35|      38.00000        3448.12 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           115.000  TON  |      27.00000        3105.00|      39.36000        4526.40|      24.00000        2760.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1032080           427.780  SY   |      76.00000       32511.28|      48.33000       20674.61|      60.00000       25666.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2401-6745650                    LUMP |    3500.00000        3500.00|    2505.27000        2505.27|   18000.00000       18000.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000          1888.000  CY   |      12.00000       22656.00|       8.48000       16010.24|       9.00000       16992.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           239.110  CY   |     324.00000       77471.64|     358.16000       85639.64|     334.00000       79862.74 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         32027.000  LB   |       0.80000       25621.60|       0.84000       26902.68|       0.78000       24981.06 
  REINFORCING STEEL                       |                             |                             | 
0120 2501-5775000           450.000  SF   |      15.00000        6750.00|      18.08000        8136.00|      25.35000       11407.50 
  PILES, STEEL SHEET                      |                             |                             | 
0130 2506-4984000            17.000  CY   |     120.00000        2040.00|     149.96000        2549.32|     120.00000        2040.00 
  FLOWABLE MORTAR                         |                             |                             | 
0140 2507-6800021           216.000  TON  |      34.00000        7344.00|      45.57000        9843.12|      38.00000        8208.00 
  REVETMENT, CLASS B                      |                             |                             | 
0150 2510-6745850           427.780  SY   |       7.00000        2994.46|       9.04000        3867.13|       5.00000        2138.90 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |      50.00000         100.00|      50.00000         100.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200010           100.000  LF   |      12.00000        1200.00|      12.38000        1238.00|      15.00000        1500.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
0180 2527-9263109             3.940  STA  |     250.00000         985.00|     250.00000         985.00|     240.00000         945.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  97-C097-116                   Primary County:  WOODBURY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) IO081               |(   3  ) GR100 
                                          |GUS CONSTRUCTION CO., INC.   |IOWA BRIDGE & CULVERT, L.C.  |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    2400.00000        2400.00|    2400.00000        2400.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    5300.00000        5300.00|   25000.00000       25000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 

0210 2599-9999010                    LUMP |    1500.00000        1500.00|    1670.16000        1670.16|     500.00000         500.00 
  ('LUMP SUM' ITEM) CUT AND REMOVE SHEET  |                             |                             | 
  PILE                                    |                             |                             | 
0220 2601-2634100             0.270  ACRE |     700.00000         189.00|     700.00000         189.00|     700.00000         189.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.270  ACRE |    2750.00000         742.50|    2750.00000         742.50|    2750.00000         742.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       210,006.56|           $       226,619.46|           $       228,063.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       210,006.56|           $       226,619.46|           $       228,063.22 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 

 
     Bid Order:  009                             Contract ID:  97-C097-116                   Primary County:  WOODBURY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) GO020               |(      ) 
                                          |DIXON CONSTR. CO.            |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR 10' X 10' X 54' TWIN RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.270  ACRE |    3500.00000         945.00|    9000.00000        2430.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           166.000  TON  |      40.00000        6640.00|      34.00000        5644.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           201.000  CY   |      10.00000        2010.00|       5.50000        1105.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020            50.000  CY   |       8.75000         437.50|       5.50000         275.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2115-0100000            90.740  CY   |      50.00000        4537.00|      63.00000        5716.62| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           115.000  TON  |      32.50000        3737.50|      32.00000        3680.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1032080           427.780  SY   |      80.00000       34222.40|      65.00000       27805.70| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2401-6745650                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720000          1888.000  CY   |       7.00000       13216.00|       7.00000       13216.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100020           239.110  CY   |     350.00000       83688.50|     400.00000       95644.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000         32027.000  LB   |       0.75000       24020.25|       0.83000       26582.41| 
  REINFORCING STEEL                       |                             |                             | 
0120 2501-5775000           450.000  SF   |      30.00000       13500.00|      32.00000       14400.00| 
  PILES, STEEL SHEET                      |                             |                             | 
0130 2506-4984000            17.000  CY   |     200.00000        3400.00|     260.00000        4420.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0140 2507-6800021           216.000  TON  |      40.00000        8640.00|      42.00000        9072.00| 
  REVETMENT, CLASS B                      |                             |                             | 
0150 2510-6745850           427.780  SY   |      10.00000        4277.80|       8.00000        3422.24| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0160 2518-6910000             2.000  EACH |     150.00000         300.00|      50.00000         100.00| 
  SAFETY CLOSURE                          |                             |                             | 
0170 2519-4200010           100.000  LF   |      10.00000        1000.00|      10.00000        1000.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
0180 2527-9263109             3.940  STA  |     240.00000         945.60|     250.00000         985.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 

 
     Bid Order:  009                             Contract ID:  97-C097-116                   Primary County:  WOODBURY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(   5  ) GO020               |(      ) 
                                          |DIXON CONSTR. CO.            |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    4300.00000        4300.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   27000.00000       27000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 

0210 2599-9999010                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  ('LUMP SUM' ITEM) CUT AND REMOVE SHEET  |                             |                             | 
  PILE                                    |                             |                             | 
0220 2601-2634100             0.270  ACRE |     700.00000         189.00|     700.00000         189.00| 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.270  ACRE |    2750.00000         742.50|    2750.00000         742.50| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $       265,249.05|           $       271,429.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,249.05|           $       271,429.97|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  101  1 
 

     Bid  Order:  101                         Contract ID:  07-8155-714                 Primary County:  BLACK HAWK 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    STICKFORT CONSTRUCTION CO. 
Contract Period:  125 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-U-8155(714)--70-07 
      Work Type:  PCC PAVEMENT - NEW 
         County:  BLACK HAWK         Prj Awd Amt: $1,552,871.63 
          Route:  E. DONALD STREET 
       Location:  IN THE CITY OF WATERLOO 
                  FROM US 63 TO MILDRED AVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      STICKFORT CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST597          STICKFORT CONSTRUCTION CO.                                                 $  1,552,871.63     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,564,808.14     100.76  % 
   3   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,620,133.96     104.33  % 
   4   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,628,356.62     104.86  % 
   5   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,732,495.82     111.56  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,822,279.55     117.34  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  2,239,619.73     144.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  2 

 
     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST597               |(   2  ) PE320               |(   3  ) AL427 
                                          |STICKFORT CONSTRUCTION CO.   |PETERSON CONTRACTORS INC.    |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.020  ACRE |  100000.00000        2000.00|   54000.00000        1080.00|  100000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            74.800  UNIT |      12.00000         897.60|      34.00000        2543.20|      12.00000         897.60 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          7629.000  CY   |       5.50000       41959.50|       6.00000       45774.00|       5.50000       41959.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015           300.000  CY   |       5.00000        1500.00|      12.50000        3750.00|       5.00000        1500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425005          3544.600  CY   |      10.00000       35446.00|      10.00000       35446.00|      10.00000       35446.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2109-8225100            21.140  STA  |     150.00000        3171.00|     165.00000        3488.10|     150.00000        3171.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2115-0100000          2821.000  CY   |      28.50000       80398.50|      23.50000       66293.50|      28.50000       80398.50 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450000            41.700  STA  |     100.00000        4170.00|     250.00000       10425.00|     100.00000        4170.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0090 2301-1033090         10521.900  SY   |      43.25000      455072.18|      43.25000      455072.18|      43.00000      452441.70 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    1350.00000        1350.00|    1350.00000        1350.00|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2312-8260061          1020.000  TON  |      16.00000       16320.00|      14.50000       14790.00|      16.00000       16320.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2401-6745354             1.000  EACH |    2000.00000        2000.00|    2600.00000        2600.00|    2000.00000        2000.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN AS PER PLAN                        |                             |                             | 
0130 2401-6745910             6.000  EACH |      50.00000         300.00|      75.00000         450.00|      50.00000         300.00 

  REMOVAL OF SIGN                         |                             |                             | 
0140 2416-0100042             1.000  EACH |    2200.00000        2200.00|    1600.00000        1600.00|    2200.00000        2200.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0150 2435-0130148             1.000  EACH |    2840.00000        2840.00|    3100.00000        3100.00|    2840.00000        2840.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0130348             5.000  EACH |    2950.00000       14750.00|    3100.00000       15500.00|    2950.00000       14750.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
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0170 2435-0140172             6.000  EACH |    5910.00000       35460.00|    5500.00000       33000.00|    5910.00000       35460.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0180 2435-0140196             1.000  EACH |    9975.00000        9975.00|    8000.00000        8000.00|    9975.00000        9975.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 

0190 2435-0250700             1.000  EACH |    2650.00000        2650.00|    2400.00000        2400.00|    2650.00000        2650.00 
  INTAKE, SW-507                          |                             |                             | 
0200 2435-0250800             2.000  EACH |    2650.00000        5300.00|    2400.00000        4800.00|    2650.00000        5300.00 
  INTAKE, SW-508                          |                             |                             | 
0210 2435-0250810             2.000  EACH |    3050.00000        6100.00|    2800.00000        5600.00|    3050.00000        6100.00 
  INTAKE, SW-508 MODIFIED                 |                             |                             | 
0220 2435-0251000             5.000  EACH |    2750.00000       13750.00|    2500.00000       12500.00|    2750.00000       13750.00 
  INTAKE, SW-510                          |                             |                             | 
0230 2435-0251010             2.000  EACH |    3100.00000        6200.00|    2850.00000        5700.00|    3100.00000        6200.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0240 2435-0251110             2.000  EACH |    2850.00000        5700.00|    2600.00000        5200.00|    2850.00000        5700.00 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
0250 2435-0254100             7.000  EACH |    2700.00000       18900.00|    2450.00000       17150.00|    2700.00000       18900.00 
  INTAKE, SW-541                          |                             |                             | 
0260 2435-0254110             5.000  EACH |    2700.00000       13500.00|    2700.00000       13500.00|    2700.00000       13500.00 

  INTAKE, SW-541 MODIFIED                 |                             |                             | 
0270 2435-0254200            13.000  EACH |     900.00000       11700.00|     650.00000        8450.00|     900.00000       11700.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0280 2435-0254500             2.000  EACH |    3700.00000        7400.00|    3450.00000        6900.00|    3700.00000        7400.00 
  INTAKE, SW-545                          |                             |                             | 
0290 2435-0400000             3.000  EACH |    2640.00000        7920.00|    2750.00000        8250.00|    2640.00000        7920.00 
  DROP CONNECTION, SW-307                 |                             |                             | 
0300 2435-0600010             3.000  EACH |     400.00000        1200.00|     400.00000        1200.00|     400.00000        1200.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0600020             2.000  EACH |     850.00000        1700.00|     650.00000        1300.00|     850.00000        1700.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0320 2435-0700010             2.000  EACH |    1250.00000        2500.00|    1350.00000        2700.00|    1250.00000        2500.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0330 2435-0700020             1.000  EACH |    1500.00000        1500.00|    1350.00000        1350.00|    1500.00000        1500.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0340 2502-8212034          3147.400  LF   |       7.40000       23290.76|       6.00000       18884.40|       7.40000       23290.76 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8220193            28.000  EACH |     100.00000        2800.00|     150.00000        4200.00|     100.00000        2800.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0360 2503-0114215           712.000  LF   |      33.00000       23496.00|      55.00000       39160.00|      33.00000       23496.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
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0370 2503-0114227           224.000  LF   |      53.00000       11872.00|      75.00000       16800.00|      53.00000       11872.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 

0380 2503-0114236           400.000  LF   |      76.00000       30400.00|      85.00000       34000.00|      76.00000       30400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0390 2503-0114242          3096.000  LF   |      94.00000      291024.00|      95.00000      294120.00|      98.00000      303408.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0400 2503-0200036           888.000  LF   |      13.00000       11544.00|      16.50000       14652.00|      13.00000       11544.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2504-0110008           166.800  LF   |      33.00000        5504.40|      55.00000        9174.00|      33.00000        5504.40 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0420 2504-0110012            74.000  LF   |      45.00000        3330.00|      57.50000        4255.00|      45.00000        3330.00 

  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  12 IN.                                  |                             |                             | 
0430 2504-0116008            20.000  LF   |     100.00000        2000.00|      95.00000        1900.00|     100.00000        2000.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0440 2504-0200606           160.000  LF   |     155.00000       24800.00|     125.00000       20000.00|     155.00000       24800.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  DUCTILE IRON, 6 IN.                     |                             |                             | 
0450 2504-0240036           608.000  LF   |      14.00000        8512.00|      16.50000       10032.00|      14.00000        8512.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2507-3250005            64.000  SY   |       5.00000         320.00|       3.50000         224.00|       5.00000         320.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061            44.000  TON  |      35.00000        1540.00|      45.00000        1980.00|      35.00000        1540.00 

  REVETMENT, CLASS E                      |                             |                             | 
0480 2510-6745850          7834.200  SY   |       5.00000       39171.00|       5.25000       41129.55|       5.00000       39171.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2510-6750600            18.000  EACH |     300.00000        5400.00|     275.00000        4950.00|     300.00000        5400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0500 2511-0300000           706.400  SY   |       5.00000        3532.00|       5.50000        3885.20|       5.00000        3532.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
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                                          |(   1  ) ST597               |(   2  ) PE320               |(   3  ) AL427 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2511-0302600           725.400  SY   |      34.50000       25026.30|      34.50000       25026.30|      37.25000       27021.15 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0520 2511-6745900           238.600  SY   |       5.00000        1193.00|       5.50000        1312.30|       5.00000        1193.00 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0530 2511-7526004           691.100  SY   |      36.00000       24879.60|      36.00000       24879.60|      32.00000       22115.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0540 2511-7526006           151.500  SY   |      38.00000        5757.00|      38.00000        5757.00|      50.00000        7575.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0550 2511-7528101           494.000  SF   |      22.00000       10868.00|      22.00000       10868.00|      35.00000       17290.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0560 2515-2475006           912.200  SY   |      35.20000       32109.44|      35.20000       32109.44|      39.75000       36259.95 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0570 2515-6745600           662.100  SY   |       5.00000        3310.50|       5.50000        3641.55|       5.00000        3310.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            18.000  EACH |     100.00000        1800.00|     100.00000        1800.00|     100.00000        1800.00 
  SAFETY CLOSURE                          |                             |                             | 
0590 2519-3300600          1500.000  LF   |       3.00000        4500.00|       3.50000        5250.00|       3.00000        4500.00 
  FENCE, SAFETY                           |                             |                             | 

0600 2519-4200020            70.000  LF   |      20.00000        1400.00|      25.00000        1750.00|      75.00000        5250.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0610 2524-6765010            28.000  EACH |     150.00000        4200.00|     150.00000        4200.00|     200.00000        5600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0620 2524-9275100           161.000  LF   |       9.00000        1449.00|       9.00000        1449.00|      12.00000        1932.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0630 2524-9325001            56.800  SF   |      19.00000        1079.20|      19.00000        1079.20|      20.00000        1136.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0640 2527-9263109            69.340  STA  |      57.50000        3987.05|      28.00000        1941.52|      75.00000        5200.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0650 2527-9263137            22.000  EACH |      80.00000        1760.00|      62.00000        1364.00|     110.00000        2420.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0660 2528-8445110                    LUMP |    7300.00000        7300.00|    7300.00000        7300.00|    9775.00000        9775.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2528-8445113             5.000  EACH |     325.00000        1625.00|     325.00000        1625.00|     325.00000        1625.00 
  FLAGGERS                                |                             |                             | 
0680 2533-4980005                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   63500.00000       63500.00 
  MOBILIZATION                            |                             |                             | 
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0690 2549-0006210             1.000  EACH |     500.00000         500.00|    1750.00000        1750.00|     500.00000         500.00 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 
0700 2549-0006220            16.000  LF   |      70.00000        1120.00|     125.00000        2000.00|      70.00000        1120.00 

  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0710 2554-0112006           108.000  LF   |      39.00000        4212.00|      55.00000        5940.00|      39.00000        4212.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0720 2554-0112008            36.000  LF   |      50.00000        1800.00|      65.00000        2340.00|      50.00000        1800.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0730 2554-0112020            36.000  LF   |     150.00000        5400.00|     125.00000        4500.00|     150.00000        5400.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 20 IN.                           |                             |                             | 
0740 2554-0203000          1788.000  LB   |      10.00000       17880.00|       8.50000       15198.00|      10.00000       17880.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0750 2554-0210201             3.000  EACH |    5600.00000       16800.00|    5250.00000       15750.00|    5600.00000       16800.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 

0760 2599-9999005             3.000  EACH |     750.00000        2250.00|     350.00000        1050.00|     750.00000        2250.00 
  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
0770 2599-9999005             5.000  EACH |     650.00000        3250.00|    1750.00000        8750.00|     650.00000        3250.00 
  ('EACH' ITEM) REMOVE WATER VALVE        |                             |                             | 
  MANHOLES                                |                             |                             | 
0780 2599-9999005             3.000  EACH |    1500.00000        4500.00|     975.00000        2925.00|    1500.00000        4500.00 
  ('EACH' ITEM) WATER SERVICE             |                             |                             | 
  RECONNECTION, COPPER, 3/4               |                             |                             | 
0790 2599-9999009            90.600  LF   |      16.00000        1449.60|      32.50000        2944.50|      16.00000        1449.60 
  ('LINEAR FEET' ITEM) WATER SERVICE LINE |                             |                             | 
  COPPER, 3/4 IN.                         |                             |                             | 
0800 2601-2633100             3.140  ACRE |      65.00000         204.10|      60.00000         188.40|      60.00000         188.40 
  MOWING                                  |                             |                             | 
0810 2601-2634150             4.710  ACRE |    1500.00000        7065.00|    1400.00000        6594.00|    1400.00000        6594.00 

  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0820 2601-2636044             4.710  ACRE |    1500.00000        7065.00|     800.00000        3768.00|     800.00000        3768.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0830 2601-2642120             3.140  ACRE |     350.00000        1099.00|     700.00000        2198.00|     700.00000        2198.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0840 2602-0000020          1310.000  LF   |       2.50000        3275.00|       2.00000        2620.00|       2.00000        2620.00 
  SILT FENCE                              |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2602-0000071          1310.000  LF   |       0.60000         786.00|       0.50000         655.00|       0.50000         655.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101           500.000  LF   |       0.50000         250.00|       0.50000         250.00|       0.50000         250.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0000312          3058.000  LF   |       2.95000        9021.10|       3.40000       10397.20|       3.40000       10397.20 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0880 2602-0000350          3058.000  LF   |       0.60000        1834.80|       0.50000        1529.00|       0.50000        1529.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,551,371.63|           $     1,563,308.14|           $     1,618,633.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0890 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0900 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,552,871.63|           $     1,564,808.14|           $     1,620,133.96 
==================================================================================================================================== 
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                                          |(   4  ) CU100               |(   5  ) VI035               |(   6  ) RE300 
                                          |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.020  ACRE |   54000.00000        1080.00|  200000.00000        4000.00|  100000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            74.800  UNIT |      34.00000        2543.20|      55.00000        4114.00|      40.00000        2992.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          7629.000  CY   |       6.00000       45774.00|       8.00000       61032.00|      11.25000       85826.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015           300.000  CY   |      12.50000        3750.00|      20.00000        6000.00|      15.00000        4500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425005          3544.600  CY   |      10.00000       35446.00|      16.00000       56713.60|      20.00000       70892.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2109-8225100            21.140  STA  |     165.00000        3488.10|     375.00000        7927.50|     500.00000       10570.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2115-0100000          2821.000  CY   |      23.50000       66293.50|       8.30000       23414.30|      28.50000       80398.50 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450000            41.700  STA  |     250.00000       10425.00|     365.00000       15220.50|     175.00000        7297.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0090 2301-1033090         10521.900  SY   |      43.25000      455072.18|      46.00000      484007.40|      43.25000      455072.18 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    1350.00000        1350.00|    1500.00000        1500.00|    1350.00000        1350.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2312-8260061          1020.000  TON  |      14.50000       14790.00|      18.00000       18360.00|      17.00000       17340.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2401-6745354             1.000  EACH |    2600.00000        2600.00|    1250.00000        1250.00|    2500.00000        2500.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN AS PER PLAN                        |                             |                             | 
0130 2401-6745910             6.000  EACH |     100.00000         600.00|     100.00000         600.00|     250.00000        1500.00 

  REMOVAL OF SIGN                         |                             |                             | 
0140 2416-0100042             1.000  EACH |    1600.00000        1600.00|    2000.00000        2000.00|    1215.00000        1215.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0150 2435-0130148             1.000  EACH |    3100.00000        3100.00|    2900.00000        2900.00|    3640.00000        3640.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0130348             5.000  EACH |    3100.00000       15500.00|    2950.00000       14750.00|    4225.00000       21125.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
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                                          |(   4  ) CU100               |(   5  ) VI035               |(   6  ) RE300 
                                          |CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0140172             6.000  EACH |    5500.00000       33000.00|    6500.00000       39000.00|    6135.00000       36810.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0180 2435-0140196             1.000  EACH |    8000.00000        8000.00|   11000.00000       11000.00|    9425.00000        9425.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 

0190 2435-0250700             1.000  EACH |    2400.00000        2400.00|    2600.00000        2600.00|    3550.00000        3550.00 
  INTAKE, SW-507                          |                             |                             | 
0200 2435-0250800             2.000  EACH |    2400.00000        4800.00|    2600.00000        5200.00|    3575.00000        7150.00 
  INTAKE, SW-508                          |                             |                             | 
0210 2435-0250810             2.000  EACH |    2800.00000        5600.00|    3000.00000        6000.00|    5620.00000       11240.00 
  INTAKE, SW-508 MODIFIED                 |                             |                             | 
0220 2435-0251000             5.000  EACH |    2500.00000       12500.00|    2700.00000       13500.00|    4790.00000       23950.00 
  INTAKE, SW-510                          |                             |                             | 
0230 2435-0251010             2.000  EACH |    2850.00000        5700.00|    3000.00000        6000.00|    5890.00000       11780.00 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0240 2435-0251110             2.000  EACH |    2600.00000        5200.00|    2800.00000        5600.00|    4900.00000        9800.00 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
0250 2435-0254100             7.000  EACH |    2450.00000       17150.00|    2600.00000       18200.00|    4300.00000       30100.00 
  INTAKE, SW-541                          |                             |                             | 
0260 2435-0254110             5.000  EACH |    2700.00000       13500.00|    2900.00000       14500.00|    5550.00000       27750.00 

  INTAKE, SW-541 MODIFIED                 |                             |                             | 
0270 2435-0254200            13.000  EACH |     650.00000        8450.00|     700.00000        9100.00|    1930.00000       25090.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0280 2435-0254500             2.000  EACH |    3450.00000        6900.00|    3700.00000        7400.00|    5250.00000       10500.00 
  INTAKE, SW-545                          |                             |                             | 
0290 2435-0400000             3.000  EACH |    2750.00000        8250.00|    1500.00000        4500.00|    4075.00000       12225.00 
  DROP CONNECTION, SW-307                 |                             |                             | 
0300 2435-0600010             3.000  EACH |     400.00000        1200.00|     350.00000        1050.00|     775.00000        2325.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0600020             2.000  EACH |     650.00000        1300.00|     675.00000        1350.00|    1815.00000        3630.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0320 2435-0700010             2.000  EACH |    1350.00000        2700.00|    1000.00000        2000.00|    1350.00000        2700.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0330 2435-0700020             1.000  EACH |    1350.00000        1350.00|    1000.00000        1000.00|     700.00000         700.00 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0340 2502-8212034          3147.400  LF   |       6.00000       18884.40|       9.00000       28326.60|      11.00000       34621.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8220193            28.000  EACH |     150.00000        4200.00|     150.00000        4200.00|     150.00000        4200.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0360 2503-0114215           712.000  LF   |      55.00000       39160.00|      57.00000       40584.00|      40.00000       28480.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
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0370 2503-0114227           224.000  LF   |      75.00000       16800.00|      72.00000       16128.00|      57.00000       12768.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 

0380 2503-0114236           400.000  LF   |      85.00000       34000.00|      80.00000       32000.00|      71.00000       28400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0390 2503-0114242          3096.000  LF   |      95.00000      294120.00|     105.00000      325080.00|      98.00000      303408.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0400 2503-0200036           888.000  LF   |      16.50000       14652.00|       9.00000        7992.00|      12.00000       10656.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2504-0110008           166.800  LF   |      55.00000        9174.00|      29.00000        4837.20|      73.50000       12259.80 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0420 2504-0110012            74.000  LF   |      57.50000        4255.00|      63.00000        4662.00|      58.50000        4329.00 

  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  12 IN.                                  |                             |                             | 
0430 2504-0116008            20.000  LF   |      95.00000        1900.00|     180.00000        3600.00|     140.00000        2800.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0440 2504-0200606           160.000  LF   |     125.00000       20000.00|     100.00000       16000.00|      95.00000       15200.00 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  DUCTILE IRON, 6 IN.                     |                             |                             | 
0450 2504-0240036           608.000  LF   |      16.50000       10032.00|       9.00000        5472.00|      12.00000        7296.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2507-3250005            64.000  SY   |       3.50000         224.00|       7.00000         448.00|       3.00000         192.00 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061            44.000  TON  |      45.00000        1980.00|      58.00000        2552.00|      50.00000        2200.00 

  REVETMENT, CLASS E                      |                             |                             | 
0480 2510-6745850          7834.200  SY   |       5.45000       42696.39|       8.50000       66590.70|       6.50000       50922.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2510-6750600            18.000  EACH |     275.00000        4950.00|     400.00000        7200.00|     450.00000        8100.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0500 2511-0300000           706.400  SY   |       5.50000        3885.20|       9.00000        6357.60|       6.50000        4591.60 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
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0510 2511-0302600           725.400  SY   |      34.50000       25026.30|      40.00000       29016.00|      37.25000       27021.15 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0520 2511-6745900           238.600  SY   |      10.20000        2433.72|      18.00000        4294.80|       6.50000        1550.90 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0530 2511-7526004           691.100  SY   |      36.00000       24879.60|      34.00000       23497.40|      32.00000       22115.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0540 2511-7526006           151.500  SY   |      38.00000        5757.00|      54.00000        8181.00|      50.00000        7575.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0550 2511-7528101           494.000  SF   |      22.00000       10868.00|      37.50000       18525.00|      35.00000       17290.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0560 2515-2475006           912.200  SY   |      35.20000       32109.44|      42.60000       38859.72|      39.75000       36259.95 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0570 2515-6745600           662.100  SY   |       7.70000        5098.17|       9.00000        5958.90|       6.50000        4303.65 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            18.000  EACH |     100.00000        1800.00|     100.00000        1800.00|     100.00000        1800.00 
  SAFETY CLOSURE                          |                             |                             | 
0590 2519-3300600          1500.000  LF   |       4.50000        6750.00|       3.00000        4500.00|       3.25000        4875.00 
  FENCE, SAFETY                           |                             |                             | 

0600 2519-4200020            70.000  LF   |      28.50000        1995.00|      25.00000        1750.00|      20.00000        1400.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0610 2524-6765010            28.000  EACH |     150.00000        4200.00|     160.00000        4480.00|     150.00000        4200.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0620 2524-9275100           161.000  LF   |       9.00000        1449.00|      10.00000        1610.00|       9.00000        1449.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0630 2524-9325001            56.800  SF   |      19.00000        1079.20|      20.00000        1136.00|      19.00000        1079.20 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0640 2527-9263109            69.340  STA  |      57.47000        3984.97|      60.00000        4160.40|      57.47000        3984.97 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0650 2527-9263137            22.000  EACH |      80.00000        1760.00|      85.00000        1870.00|      80.00000        1760.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0660 2528-8445110                    LUMP |    7300.00000        7300.00|    8000.00000        8000.00|    7300.00000        7300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2528-8445113             5.000  EACH |     325.00000        1625.00|     325.00000        1625.00|     325.00000        1625.00 
  FLAGGERS                                |                             |                             | 
0680 2533-4980005                    LUMP |   56000.00000       56000.00|   65000.00000       65000.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
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0690 2549-0006210             1.000  EACH |    1750.00000        1750.00|    2800.00000        2800.00|    2450.00000        2450.00 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 
0700 2549-0006220            16.000  LF   |     125.00000        2000.00|     148.00000        2368.00|      60.00000         960.00 

  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0710 2554-0112006           108.000  LF   |      55.00000        5940.00|      80.00000        8640.00|      66.50000        7182.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0720 2554-0112008            36.000  LF   |      65.00000        2340.00|      85.00000        3060.00|      75.00000        2700.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0730 2554-0112020            36.000  LF   |     125.00000        4500.00|     185.00000        6660.00|     165.00000        5940.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 20 IN.                           |                             |                             | 
0740 2554-0203000          1788.000  LB   |       8.50000       15198.00|       3.25000        5811.00|       8.00000       14304.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0750 2554-0210201             3.000  EACH |    5250.00000       15750.00|    4750.00000       14250.00|    5500.00000       16500.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 

0760 2599-9999005             3.000  EACH |     350.00000        1050.00|     525.00000        1575.00|     500.00000        1500.00 
  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
0770 2599-9999005             5.000  EACH |    1750.00000        8750.00|     525.00000        2625.00|     550.00000        2750.00 
  ('EACH' ITEM) REMOVE WATER VALVE        |                             |                             | 
  MANHOLES                                |                             |                             | 
0780 2599-9999005             3.000  EACH |     975.00000        2925.00|    1500.00000        4500.00|    1800.00000        5400.00 
  ('EACH' ITEM) WATER SERVICE             |                             |                             | 
  RECONNECTION, COPPER, 3/4               |                             |                             | 
0790 2599-9999009            90.600  LF   |      32.50000        2944.50|      52.00000        4711.20|      20.00000        1812.00 
  ('LINEAR FEET' ITEM) WATER SERVICE LINE |                             |                             | 
  COPPER, 3/4 IN.                         |                             |                             | 
0800 2601-2633100             3.140  ACRE |      75.00000         235.50|     100.00000         314.00|      65.00000         204.10 
  MOWING                                  |                             |                             | 
0810 2601-2634150             4.710  ACRE |    2250.00000       10597.50|    1100.00000        5181.00|    1500.00000        7065.00 

  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0820 2601-2636044             4.710  ACRE |    4225.00000       19899.75|    1900.00000        8949.00|    1500.00000        7065.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0830 2601-2642120             3.140  ACRE |     250.00000         785.00|     850.00000        2669.00|     350.00000        1099.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0840 2602-0000020          1310.000  LF   |       1.65000        2161.50|       1.50000        1965.00|       2.50000        3275.00 
  SILT FENCE                              |                             |                             | 
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0850 2602-0000071          1310.000  LF   |       0.75000         982.50|       0.75000         982.50|       0.60000         786.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101           500.000  LF   |       0.75000         375.00|       1.00000         500.00|       1.95000         975.00 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0000312          3058.000  LF   |       3.00000        9174.00|       1.50000        4587.00|       2.95000        9021.10 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0880 2602-0000350          3058.000  LF   |       1.00000        3058.00|       0.25000         764.50|       0.60000        1834.80 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,626,856.62|           $     1,730,995.82|           $     1,820,779.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0890 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0900 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,628,356.62|           $     1,732,495.82|           $     1,822,279.55 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.020  ACRE |  111840.00000        2236.80|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002            74.800  UNIT |      74.15000        5546.42|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          7629.000  CY   |      10.80000       82393.20|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2712015           300.000  CY   |      50.00000       15000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0050 2105-8425005          3544.600  CY   |      31.85000      112895.51|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2109-8225100            21.140  STA  |     402.10000        8500.39|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2115-0100000          2821.000  CY   |      27.50000       77577.50|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450000            41.700  STA  |     140.10000        5842.17|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 

0090 2301-1033090         10521.900  SY   |      48.50000      510312.15|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2301-6911722                    LUMP |    1480.00000        1480.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0110 2312-8260061          1020.000  TON  |      15.70000       16014.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2401-6745354             1.000  EACH |    1302.10000        1302.10|                             | 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 
  PLAN AS PER PLAN                        |                             |                             | 
0130 2401-6745910             6.000  EACH |     137.65000         825.90|                             | 

  REMOVAL OF SIGN                         |                             |                             | 
0140 2416-0100042             1.000  EACH |    1120.90000        1120.90|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0150 2435-0130148             1.000  EACH |    2208.60000        2208.60|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0160 2435-0130348             5.000  EACH |    5214.15000       26070.75|                             | 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0140172             6.000  EACH |    5289.25000       31735.50|                             | 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0180 2435-0140196             1.000  EACH |   11218.05000       11218.05|                             | 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 

0190 2435-0250700             1.000  EACH |    2300.90000        2300.90|                             | 
  INTAKE, SW-507                          |                             |                             | 
0200 2435-0250800             2.000  EACH |    2748.30000        5496.60|                             | 
  INTAKE, SW-508                          |                             |                             | 
0210 2435-0250810             2.000  EACH |    3295.80000        6591.60|                             | 
  INTAKE, SW-508 MODIFIED                 |                             |                             | 
0220 2435-0251000             5.000  EACH |    3617.30000       18086.50|                             | 
  INTAKE, SW-510                          |                             |                             | 
0230 2435-0251010             2.000  EACH |    8024.05000       16048.10|                             | 
  INTAKE, SW-510 MODIFIED                 |                             |                             | 
0240 2435-0251110             2.000  EACH |    5967.15000       11934.30|                             | 
  INTAKE, SW-511 MODIFIED                 |                             |                             | 
0250 2435-0254100             7.000  EACH |    5444.65000       38112.55|                             | 
  INTAKE, SW-541                          |                             |                             | 
0260 2435-0254110             5.000  EACH |    7252.50000       36262.50|                             | 

  INTAKE, SW-541 MODIFIED                 |                             |                             | 
0270 2435-0254200            13.000  EACH |    1952.50000       25382.50|                             | 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0280 2435-0254500             2.000  EACH |    4896.60000        9793.20|                             | 
  INTAKE, SW-545                          |                             |                             | 
0290 2435-0400000             3.000  EACH |    3522.00000       10566.00|                             | 
  DROP CONNECTION, SW-307                 |                             |                             | 
0300 2435-0600010             3.000  EACH |     997.80000        2993.40|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0310 2435-0600020             2.000  EACH |    1281.40000        2562.80|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0320 2435-0700010             2.000  EACH |    1549.30000        3098.60|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0330 2435-0700020             1.000  EACH |     595.30000         595.30|                             | 

  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0340 2502-8212034          3147.400  LF   |       9.80000       30844.52|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8220193            28.000  EACH |     174.90000        4897.20|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0360 2503-0114215           712.000  LF   |      48.15000       34282.80|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2503-0114227           224.000  LF   |      82.55000       18491.20|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 

0380 2503-0114236           400.000  LF   |     100.90000       40360.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0390 2503-0114242          3096.000  LF   |     136.75000      423378.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0400 2503-0200036           888.000  LF   |       8.65000        7681.20|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0410 2504-0110008           166.800  LF   |      61.95000       10333.26|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0420 2504-0110012            74.000  LF   |      66.90000        4950.60|                             | 

  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  12 IN.                                  |                             |                             | 
0430 2504-0116008            20.000  LF   |      58.25000        1165.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0440 2504-0200606           160.000  LF   |     248.40000       39744.00|                             | 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  DUCTILE IRON, 6 IN.                     |                             |                             | 
0450 2504-0240036           608.000  LF   |       8.65000        5259.20|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0460 2507-3250005            64.000  SY   |       8.35000         534.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0470 2507-6800061            44.000  TON  |      35.95000        1581.80|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0480 2510-6745850          7834.200  SY   |       5.20000       40737.84|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0490 2510-6750600            18.000  EACH |     420.00000        7560.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0500 2511-0300000           706.400  SY   |       3.45000        2437.08|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2511-0302600           725.400  SY   |      51.90000       37648.26|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0520 2511-6745900           238.600  SY   |       7.50000        1789.50|                             | 

  REMOVAL OF SIDEWALK                     |                             |                             | 
0530 2511-7526004           691.100  SY   |      44.85000       30995.84|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0540 2511-7526006           151.500  SY   |      70.65000       10703.48|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0550 2511-7528101           494.000  SF   |      40.15000       19834.10|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0560 2515-2475006           912.200  SY   |      52.60000       47981.72|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0570 2515-6745600           662.100  SY   |       5.10000        3376.71|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            18.000  EACH |     110.00000        1980.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0590 2519-3300600          1500.000  LF   |       3.30000        4950.00|                             | 
  FENCE, SAFETY                           |                             |                             | 

0600 2519-4200020            70.000  LF   |      15.00000        1050.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0610 2524-6765010            28.000  EACH |     165.00000        4620.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0620 2524-9275100           161.000  LF   |       9.90000        1593.90|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0630 2524-9325001            56.800  SF   |      20.90000        1187.12|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0640 2527-9263109            69.340  STA  |      63.20000        4382.29|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0650 2527-9263137            22.000  EACH |      88.00000        1936.00|                             | 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0660 2528-8445110                    LUMP |   13530.00000       13530.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0670 2528-8445113             5.000  EACH |     325.00000        1625.00|                             | 
  FLAGGERS                                |                             |                             | 
0680 2533-4980005                    LUMP |  101836.35000      101836.35|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2549-0006210             1.000  EACH |   37931.75000       37931.75|                             | 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 
0700 2549-0006220            16.000  LF   |      83.95000        1343.20|                             | 

  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0710 2554-0112006           108.000  LF   |     160.45000       17328.60|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 6 IN.                            |                             |                             | 
0720 2554-0112008            36.000  LF   |     144.55000        5203.80|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0730 2554-0112020            36.000  LF   |     284.10000       10227.60|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 20 IN.                           |                             |                             | 
0740 2554-0203000          1788.000  LB   |       7.40000       13231.20|                             | 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0750 2554-0210201             3.000  EACH |    5556.00000       16668.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 

0760 2599-9999005             3.000  EACH |     368.00000        1104.00|                             | 
  ('EACH' ITEM) REMOVE FIRE HYDRANT       |                             |                             | 
0770 2599-9999005             5.000  EACH |    1243.50000        6217.50|                             | 
  ('EACH' ITEM) REMOVE WATER VALVE        |                             |                             | 
  MANHOLES                                |                             |                             | 
0780 2599-9999005             3.000  EACH |     932.75000        2798.25|                             | 
  ('EACH' ITEM) WATER SERVICE             |                             |                             | 
  RECONNECTION, COPPER, 3/4               |                             |                             | 
0790 2599-9999009            90.600  LF   |      67.40000        6106.44|                             | 
  ('LINEAR FEET' ITEM) WATER SERVICE LINE |                             |                             | 
  COPPER, 3/4 IN.                         |                             |                             | 
0800 2601-2633100             3.140  ACRE |      82.50000         259.05|                             | 
  MOWING                                  |                             |                             | 
0810 2601-2634150             4.710  ACRE |    2475.00000       11657.25|                             | 

  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0820 2601-2636044             4.710  ACRE |    4647.50000       21889.73|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0830 2601-2642120             3.140  ACRE |     275.00000         863.50|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0840 2602-0000020          1310.000  LF   |       1.80000        2358.00|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-714                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2602-0000071          1310.000  LF   |       0.85000        1113.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0860 2602-0000101           500.000  LF   |       2.00000        1000.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0870 2602-0000312          3058.000  LF   |       3.30000       10091.40|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0880 2602-0000350          3058.000  LF   |       1.10000        3363.80|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     2,238,119.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0890 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0900 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,239,619.73|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  49-745(51)                  Primary County:  JACKSON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FLYNN COMPANY, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  L-745(51)--73-49 
      Work Type:  PCC PAVEMENT - NEW 
         County:  JACKSON            Prj Awd Amt: $354,716.67 
          Route:  17TH STREET 
       Location:  FROM THE PRESTON CITY LIMITS EAST TO 450TH 
                  AVE. AND THEN NORTH TO IA 64 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $    354,716.67     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    376,207.54     106.05  % 
   3   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    378,260.15     106.63  % 
   4   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    381,123.45     107.44  % 
   5   MA225          MANATT'S, INC.                                                             $    428,673.70     120.84  % 
   6   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    429,145.02     120.98  % 
   7   WI040          WICKS CONSTRUCTION, INC.                                                   $    496,181.36     139.88  % 
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     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) TS020               |(   3  ) HO641 
                                          |FLYNN COMPANY, INC.          |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1624.600  TON  |       7.50000       12184.50|      10.15000       16489.69|      11.15000       18114.29 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000           111.000  STA  |      30.00000        3330.00|      95.50000       10600.50|     138.00000       15318.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2301-1033070         14150.200  SY   |      21.11000      298710.72|      20.50000      290079.10|      21.30000      301399.26 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0040 2301-6911722                    LUMP |     250.00000         250.00|     820.00000         820.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0050 2303-0013500            10.000  TON  |     165.00000        1650.00|     158.00000        1580.00|     158.00000        1580.00 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0060 2303-0245828             0.600  TON  |     600.00000         360.00|     602.00000         361.20|     602.00000         361.20 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0070 2315-8275025           184.000  TON  |       8.50000        1564.00|      14.80000        2723.20|      11.15000        2051.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2502-8212034          4889.000  LF   |       3.10000       15155.90|       3.85000       18822.65|       3.25000       15889.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196            11.000  EACH |     175.00000        1925.00|     172.15000        1893.65|     210.00000        2310.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2527-9263109           182.900  STA  |      19.50000        3566.55|      19.50000        3566.55|      19.50000        3566.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    4800.00000        4800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   11000.00000       11000.00|   24251.00000       24251.00|    9000.00000        9000.00 

  MOBILIZATION                            |                             |                             | 
0130 2601-2642100             3.400  ACRE |     300.00000        1020.00|     300.00000        1020.00|     550.00000        1870.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       353,216.67|           $       374,707.54|           $       376,760.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 

 
     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) TS020               |(   3  ) HO641 
                                          |FLYNN COMPANY, INC.          |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       354,716.67|           $       376,207.54|           $       378,260.15 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  4 

 
     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) MA225               |(   6  ) AL427 
                                          |EASTERN IOWA EXCAVATING & CO |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1624.600  TON  |       9.25000       15027.55|       8.75000       14215.25|       8.50000       13809.10 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000           111.000  STA  |     200.00000       22200.00|     170.00000       18870.00|     130.00000       14430.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2301-1033070         14150.200  SY   |      21.00000      297154.20|      23.55000      333237.21|      23.40000      331114.68 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0040 2301-6911722                    LUMP |    5168.00000        5168.00|    1000.00000        1000.00|    1200.00000        1200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0050 2303-0013500            10.000  TON  |     165.00000        1650.00|     165.00000        1650.00|     165.00000        1650.00 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0060 2303-0245828             0.600  TON  |     620.00000         372.00|     600.00000         360.00|     600.00000         360.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0070 2315-8275025           184.000  TON  |      10.75000        1978.00|      12.00000        2208.00|       9.50000        1748.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2502-8212034          4889.000  LF   |       3.25000       15889.25|       5.21000       25471.69|       5.21000       25471.69 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196            11.000  EACH |     180.00000        1980.00|     175.00000        1925.00|     175.00000        1925.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2527-9263109           182.900  STA  |      20.50000        3749.45|      19.50000        3566.55|      19.50000        3566.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   10500.00000       10500.00|   21150.00000       21150.00|   28000.00000       28000.00 

  MOBILIZATION                            |                             |                             | 
0130 2601-2642100             3.400  ACRE |     575.00000        1955.00|     300.00000        1020.00|     550.00000        1870.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       379,623.45|           $       427,173.70|           $       427,645.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  5 

 
     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EA057               |(   5  ) MA225               |(   6  ) AL427 
                                          |EASTERN IOWA EXCAVATING & CO |MANATT'S, INC.               |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       381,123.45|           $       428,673.70|           $       429,145.02 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1624.600  TON  |      11.50000       18682.90|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000           111.000  STA  |     175.00000       19425.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2301-1033070         14150.200  SY   |      27.05000      382762.91|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0040 2301-6911722                    LUMP |     500.00000         500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0050 2303-0013500            10.000  TON  |     200.00000        2000.00|                             | 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0060 2303-0245828             0.600  TON  |     500.00000         300.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0070 2315-8275025           184.000  TON  |      10.00000        1840.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2502-8212034          4889.000  LF   |       6.00000       29334.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2502-8220196            11.000  EACH |     250.00000        2750.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2527-9263109           182.900  STA  |      19.50000        3566.55|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0130 2601-2642100             3.400  ACRE |     300.00000        1020.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
     SECTION TOTALS                       |           $       494,681.36|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  7 

 
     Bid Order:  102                             Contract ID:  49-745(51)                    Primary County:  JACKSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WI040               |(      )                     |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0150 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       496,181.36|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  103  1 
 

     Bid  Order:  103                         Contract ID:  50-5482-615                 Primary County:  JASPER 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOWREY CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/30/12 
 
 
        Project:  STP-E-5482(615)--8V-50 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JASPER             Prj Awd Amt: $57,506.05 
          Route:  E. NEWTON BIKE TRAIL 
       Location:  IN THE CITY OF NEWTON 
                  NORTH-E 20TH ST S, EAST-S 3RD AVE E, 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      DUFFIELD, ANNE CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $     57,506.05     100.00  % 
   2   T.033          TK CONCRETE, INC.                                                          $     71,246.50     123.89  % 
   3   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     75,986.82     132.13  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     77,977.45     135.59  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $     90,412.73     157.22  % 
       DU080           DUFFIELD, ANNE CONSTRUCTION, INC.                                                   IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  2 

 
     Bid Order:  103                             Contract ID:  50-5482-615                   Primary County:  JASPER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) T.033               |(   3  ) O.015 
                                          |HOWREY CONSTRUCTION, INC.    |TK CONCRETE, INC.            |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            15.000  CY   |      15.00000         225.00|      65.00000         975.00|      42.00000         630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           115.000  CY   |      10.00000        1150.00|      15.00000        1725.00|      21.00000        2415.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             9.970  STA  |     115.00000        1146.55|     400.00000        3988.00|     634.00000        6320.98 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2123-7450020            19.940  STA  |      75.00000        1495.50|     500.00000        9970.00|     300.00000        5982.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             1.660  STA  |     700.00000        1162.00|    1500.00000        2490.00|     674.00000        1118.84 
  REMOVAL OF CURB                         |                             |                             | 
0060 2301-1033070            27.000  SY   |      45.00000        1215.00|      45.00000        1215.00|      76.00000        2052.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0070 2510-6745850            13.000  SY   |      12.00000         156.00|      50.00000         650.00|      73.00000         949.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2511-0302500           765.000  SY   |      28.75000       21993.75|      28.50000       21802.50|      31.00000       23715.00 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0090 2511-6745900           157.000  SY   |       8.25000        1295.25|      10.00000        1570.00|      10.00000        1570.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526004            62.000  SY   |      38.50000        2387.00|      31.50000        1953.00|      46.00000        2852.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0110 2511-7526006           218.000  SY   |      36.50000        7957.00|      36.00000        7848.00|      50.00000       10900.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2511-7528101           244.000  SF   |      23.25000        5673.00|      25.00000        6100.00|      35.00000        8540.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0130 2528-8445110                    LUMP |    2750.00000        2750.00|    3000.00000        3000.00|    3039.00000        3039.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 

0150 2533-4980005                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    3231.00000        3231.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000309            24.000  LF   |      12.50000         300.00|      15.00000         360.00|       3.00000          72.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $        57,506.05|           $        71,246.50|           $        75,986.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,506.05|           $        71,246.50|           $        75,986.82 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  3 

 
     Bid Order:  103                             Contract ID:  50-5482-615                   Primary County:  JASPER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(   5  ) AB112               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070            15.000  CY   |      40.00000         600.00|     165.00000        2475.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           115.000  CY   |      20.00000        2300.00|      60.00000        6900.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2109-8225100             9.970  STA  |     425.00000        4237.25|     385.00000        3838.45| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2123-7450020            19.940  STA  |      80.00000        1595.20|     132.00000        2632.08| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-6745500             1.660  STA  |     800.00000        1328.00|    1695.00000        2813.70| 
  REMOVAL OF CURB                         |                             |                             | 
0060 2301-1033070            27.000  SY   |      60.00000        1620.00|      69.25000        1869.75| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0070 2510-6745850            13.000  SY   |     125.00000        1625.00|     105.00000        1365.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2511-0302500           765.000  SY   |      36.00000       27540.00|      34.75000       26583.75| 

  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0090 2511-6745900           157.000  SY   |      16.00000        2512.00|      22.00000        3454.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526004            62.000  SY   |      36.00000        2232.00|      32.25000        1999.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0110 2511-7526006           218.000  SY   |      40.00000        8720.00|      49.75000       10845.50| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2511-7528101           244.000  SF   |      35.00000        8540.00|      31.50000        7686.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0130 2528-8445110                    LUMP |    4000.00000        4000.00|    2750.00000        2750.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00| 
  FLAGGERS                                |                             |                             | 

0150 2533-4980005                    LUMP |    8000.00000        8000.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000309            24.000  LF   |      22.00000         528.00|      25.00000         600.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $        77,977.45|           $        90,412.73|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        77,977.45|           $        90,412.73|           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  68-C068-062                 Primary County:  MONROE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOWREY CONSTRUCTION, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  STP-E-C068(62)--8V-68 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  MONROE             Prj Awd Amt: $167,348.90 
          Route:  RECREATION TRAIL 
       Location:  IN THE CITY OF ALBIA N. OF HWY 34, W. OF 
                  13TH W AVE., E. OF 642 AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    167,348.90     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    260,739.00     155.80  % 
   3   T.033          TK CONCRETE, INC.                                                          $    280,870.00     167.83  % 
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     Bid Order:  105                             Contract ID:  68-C068-062                   Primary County:  MONROE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) JA250               |(   3  ) T.033 
                                          |HOWREY CONSTRUCTION, INC.    |JASPER CONST. SERVICES, INC. |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             2.000  ACRE |     700.00000        1400.00|    2500.00000        5000.00|    5000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           374.000  CY   |       8.10000        3029.40|      26.00000        9724.00|      15.00000        5610.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2414-6444100            27.000  LF   |     140.00000        3780.00|     100.00000        2700.00|     200.00000        5400.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0040 2511-0302500          2730.000  SY   |      35.00000       95550.00|      40.00000      109200.00|      40.00000      109200.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0050 2511-0310100            22.000  STA  |     125.00000        2750.00|     400.00000        8800.00|     250.00000        5500.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0060 2511-7526005           145.000  SY   |      27.25000        3951.25|      45.00000        6525.00|      40.00000        5800.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0070 2511-7528101            12.000  SF   |      25.00000         300.00|      35.00000         420.00|      35.00000         420.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0080 2512-1725206           120.000  LF   |      11.00000        1320.00|      25.00000        3000.00|      25.00000        3000.00 

  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0090 2516-8725000            24.000  CY   |     335.00000        8040.00|    1200.00000       28800.00|     400.00000        9600.00 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0100 2516-8725065            63.000  SF   |     317.75000       20018.25|     550.00000       34650.00|    1000.00000       63000.00 
  SPECIAL RETAINING WALL, AS PER PLAN     |                             |                             | 
0110 2526-8285000                    LUMP |    5250.00000        5250.00|    6000.00000        6000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2636041             0.800  ACRE |    7000.00000        5600.00|    4000.00000        3200.00|    3800.00000        3040.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0140 2601-2639010           106.000  SQ   |      60.00000        6360.00|     120.00000       12720.00|      50.00000        5300.00 
  SODDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       167,348.90|           $       260,739.00|           $       280,870.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,348.90|           $       260,739.00|           $       280,870.00 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  72-7012-602                 Primary County:  OSCEOLA 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-U-7012(602)--70-72 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  OSCEOLA            Prj Awd Amt: $1,570,332.50 
          Route:  2ND AVE. 
       Location:  IN THE CITY OF SIBLEY 
                  4TH STREET TO 11TH STREET 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,570,332.50     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,579,979.25     100.61  % 
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     Bid Order:  107                             Contract ID:  72-7012-602                   Primary County:  OSCEOLA 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AL427               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          5139.000  CY   |      14.00000       71946.00|       2.85000       14646.15| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            97.000  CY   |      25.00000        2425.00|      18.00000        1746.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2111-8174100         14869.000  SY   |      19.50000      289945.50|      19.80000      294406.20| 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2212-0475095             0.440  MILE |   10000.00000        4400.00|   16350.00000        7194.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5075001            27.000  TON  |     250.00000        6750.00|     250.00000        6750.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0060 2301-1033090         14007.000  SY   |      44.50000      623311.50|      48.00000      672336.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0070 2301-4874500          1288.000  SY   |      75.00000       96600.00|      75.00000       96600.00| 
  MEDIAN, P.C. CONCRETE, AS PER PLAN      |                             |                             | 
0080 2303-0021500           218.000  TON  |     125.00000       27250.00|     115.00000       25070.00| 

  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0090 2303-0245828            13.100  TON  |     700.00000        9170.00|     650.00000        8515.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2315-8275030            20.000  TON  |      25.00000         500.00|      30.00000         600.00| 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0110 2401-6745910             2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0120 2435-0600010            18.000  EACH |     750.00000       13500.00|    1000.00000       18000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2435-0600020             1.000  EACH |    3500.00000        3500.00|    1900.00000        1900.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0140 2435-0600110             3.000  EACH |    3200.00000        9600.00|    1450.00000        4350.00| 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 

0150 2435-0600120            22.000  EACH |    3500.00000       77000.00|    1950.00000       42900.00| 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0160 2510-6745850         12111.000  SY   |       6.50000       78721.50|       6.50000       78721.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2511-6745900           512.000  SY   |       7.50000        3840.00|       3.50000        1792.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2512-1725256          1003.000  LF   |      38.00000       38114.00|      25.00000       25075.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  107                             Contract ID:  72-7012-602                   Primary County:  OSCEOLA 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AL427               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0230 2515-2475006            40.000  SY   |      40.00000        1600.00|      65.00000        2600.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2515-2475008            40.000  SY   |      45.00000        1800.00|      70.00000        2800.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 

0250 2515-6745600            80.000  SY   |       7.50000         600.00|       3.50000         280.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0260 2524-6765010            15.000  EACH |     175.00000        2625.00|     200.00000        3000.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0270 2524-9100030            44.000  EACH |     100.00000        4400.00|      65.00000        2860.00| 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0280 2524-9276010           692.000  LF   |      15.00000       10380.00|      10.00000        6920.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0290 2524-9276021            26.000  EACH |     100.00000        2600.00|     250.00000        6500.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0300 2524-9276024            51.000  EACH |      65.00000        3315.00|     250.00000       12750.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0310 2524-9290009             8.000  EACH |      50.00000         400.00|      50.00000         400.00| 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0320 2524-9325001           264.300  SF   |      30.00000        7929.00|      18.00000        4757.40| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0330 2527-9263109            84.000  STA  |     110.00000        9240.00|      45.00000        3780.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0340 2527-9263137            34.000  EACH |     100.00000        3400.00|     125.00000        4250.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0350 2527-9263180             2.000  STA  |     350.00000         700.00|     300.00000         600.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2528-8445110                    LUMP |   20000.00000       20000.00|    8800.00000        8800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2531-5200020          1770.000  SY   |       7.00000       12390.00|       4.00000        7080.00| 

  PAVEMENT SURFACE REPAIR (MILLING GRAVEL |                             |                             | 
0380 2533-4980005                    LUMP |  100000.00000      100000.00|  164750.00000      164750.00| 
  MOBILIZATION                            |                             |                             | 
0390 2554-0212020             3.000  EACH |     300.00000         900.00|     250.00000         750.00| 
  VALVE BOX EXTENSION                     |                             |                             | 
0400 2554-0212030             3.000  EACH |    1000.00000        3000.00|     600.00000        1800.00| 
  VALVE BOX REPLACEMENT                   |                             |                             | 
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     Bid Order:  107                             Contract ID:  72-7012-602                   Primary County:  OSCEOLA 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) AL427               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0410 2555-0000010                    LUMP |     200.00000         200.00|    5500.00000        5500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0430 2599-9999008          2240.000  LB   |       6.00000       13440.00|       8.00000       17920.00| 
  ('POUNDS' ITEM) POLYMER MODIFIED RESIN  |                             |                             | 

  SURFACE REPAIR                          |                             |                             | 
0440 2599-9999009          1180.000  LF   |       8.00000        9440.00|       6.00000        7080.00| 
  ('LINEAR FEET' ITEM) REMOVAL OF PCC     |                             |                             | 
  CURB AND GUTTER                         |                             |                             | 
0450 2599-9999010                    LUMP |    3000.00000        3000.00|   12000.00000       12000.00| 
  ('LUMP SUM' ITEM) EROSION CONTROL       |                             |                             | 
0460 2601-2636044             0.100  ACRE |   20000.00000        2000.00|   20000.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,570,332.50|           $     1,579,979.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,570,332.50|           $     1,579,979.25|           $ 
==================================================================================================================================== 
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     Bid  Order:  108                         Contract ID:  80-C080-053                 Primary County:  RINGGOLD 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   90 WORK DAYS      Late Start Date:  06/25/12 
 
 
        Project:  STP-S-C080(53)--5E-80 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  RINGGOLD           Prj Awd Amt: $3,567,373.03 
          Route:  J20 
       Location:  FROM P64 TO DECATUR COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      CROELL AND SUBSIDIARY 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  3,567,373.03     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  3,768,533.46     105.63  % 
   3   FL120          FLYNN COMPANY, INC.                                                        $  3,832,748.18     107.43  % 
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     Bid Order:  108                             Contract ID:  80-C080-053                   Primary County:  RINGGOLD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) FL120 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         25245.000  CY   |       6.40000      161568.00|       9.55000      241089.75|       6.40000      161568.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2113-0001100           454.000  SY   |       5.00000        2270.00|       2.10000         953.40|       5.00000        2270.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0030 2115-0100200         16230.000  CY   |       2.00000       32460.00|       1.75000       28402.50|       2.00000       32460.00 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0040 2121-7425020          5845.000  TON  |      22.80000      133266.00|      22.00000      128590.00|      22.80000      133266.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020           630.000  STA  |      70.00000       44100.00|      63.00000       39690.00|      70.00000       44100.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-0690190           391.000  SY   |      95.00000       37145.00|      75.00000       29325.00|     110.00000       43010.00 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0070 2301-1034080         82595.000  SY   |      29.21000     2412599.95|      29.85000     2465460.75|      30.00000     2477850.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 

0080 2301-6911722                    LUMP |    1500.00000        1500.00|    4200.00000        4200.00|     750.00000         750.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2301-9091000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0100 2315-8275025           907.500  TON  |      22.80000       20691.00|      24.25000       22006.88|      22.80000       20691.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2502-8212034         62185.000  LF   |       4.80000      298488.00|       5.26000      327093.10|       5.26000      327093.10 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2502-8220196           128.000  EACH |     175.00000       22400.00|     175.00000       22400.00|     175.00000       22400.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0130 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1550.00000        6200.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2510-6750501         76515.000  SY   |       3.40000      260151.00|       3.80000      290757.00|       3.40000      260151.00 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
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     Bid Order:  108                             Contract ID:  80-C080-053                   Primary County:  RINGGOLD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) FL120 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |FLYNN COMPANY, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2515-2475007           115.000  SY   |      45.00000        5175.00|      50.00000        5750.00|      42.00000        4830.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0180 2518-6910000            20.000  EACH |     125.00000        2500.00|     125.00000        2500.00|     125.00000        2500.00 
  SAFETY CLOSURE                          |                             |                             | 

0190 2524-6765010            51.000  EACH |      85.00000        4335.00|      85.00000        4335.00|      85.00000        4335.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0200 2527-9263109           429.130  STA  |      13.70000        5879.08|      13.70000        5879.08|      13.70000        5879.08 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |    6975.00000        6975.00|    6975.00000        6975.00|    6975.00000        6975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   68000.00000       68000.00|   95000.00000       95000.00|  234750.00000      234750.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100            22.000  ACRE |     700.00000       15400.00|     700.00000       15400.00|     700.00000       15400.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043            22.000  ACRE |     585.00000       12870.00|     583.00000       12826.00|     585.00000       12870.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020          2000.000  LF   |       1.70000        3400.00|       1.85000        3700.00|       1.70000        3400.00 
  SILT FENCE                              |                             |                             | 

     SECTION TOTALS                       |           $     3,565,873.03|           $     3,767,033.46|           $     3,831,248.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,567,373.03|           $     3,768,533.46|           $     3,832,748.18 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  109  1 
 

     Bid  Order:  109                         Contract ID:  82-1827-662                 Primary County:  SCOTT 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   VALLEY CONSTRUCTION CO. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-U-1827(662)--70-82 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  SCOTT              Prj Awd Amt: $1,973,330.46 
          Route:  PINE STREET 
       Location:  IN THE CITY OF DAVENPORT 
                  KIMBERLY RD. TO 49TH ST. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      VALLEY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VA020          VALLEY CONSTRUCTION CO.                                                    $  1,973,330.46     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  2,190,897.64     111.02  % 
   3   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  2,499,650.49     126.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  109                             Contract ID:  82-1827-662                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) BR101               |(   3  ) MC061 
                                          |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           151.500  UNIT |      34.00000        5151.00|      38.00000        5757.00|      34.00000        5151.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          7500.000  TON  |       7.00000       52500.00|      17.00000      127500.00|      18.50000      138750.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         10260.000  CY   |      11.00000      112860.00|      10.00000      102600.00|      12.00000      123120.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080          5000.000  CY   |       5.00000       25000.00|      10.00000       50000.00|      12.00000       60000.00 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2105-8425005           650.000  CY   |      35.00000       22750.00|      35.00000       22750.00|      15.00000        9750.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2107-0875000          6650.000  CY   |       2.10000       13965.00|       3.60000       23940.00|       1.50000        9975.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2113-0001100          5000.000  SY   |       1.60000        8000.00|       1.90000        9500.00|       1.75000        8750.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 

0080 2115-0100000          3700.000  CY   |      38.00000      140600.00|      39.00000      144300.00|      43.00000      159100.00 
  MODIFIED SUBBASE                        |                             |                             | 
0090 2123-7450020            90.000  STA  |     180.00000       16200.00|     310.00000       27900.00|     375.00000       33750.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2213-7100400            29.000  EACH |     130.00000        3770.00|     117.00000        3393.00|     175.00000        5075.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033090         20492.000  SY   |      36.00000      737712.00|      38.00000      778696.00|      45.00000      922140.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    5500.00000        5500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-0000100            30.000  TON  |     110.00000        3300.00|     185.00000        5550.00|     210.00000        6300.00 

  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0140 2401-6750001                    LUMP |     450.00000         450.00|     450.00000         450.00|    1000.00000        1000.00 
  REMOVALS, AS PER PLAN CONCRETE STEPS    |                             |                             | 
0150 2402-0425031           150.000  TON  |      17.00000        2550.00|      14.50000        2175.00|      45.00000        6750.00 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2430-0000100          5013.000  SF   |      24.00000      120312.00|      27.00000      135351.00|      24.00000      120312.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  109                             Contract ID:  82-1827-662                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) BR101               |(   3  ) MC061 
                                          |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0140210             1.000  EACH |    2000.00000        2000.00|    1455.00000        1455.00|    2500.00000        2500.00 
  MANHOLE, STORM SEWER, SW-402 MODIFIED   |                             |                             | 
0180 2435-0250500             3.000  EACH |    2900.00000        8700.00|    2910.00000        8730.00|    4000.00000       12000.00 
  INTAKE, SW-505                          |                             |                             | 

0190 2435-0250510             2.000  EACH |    3000.00000        6000.00|    3450.00000        6900.00|    4250.00000        8500.00 
  INTAKE, SW-505 MODIFIED                 |                             |                             | 
0200 2435-0250900             2.000  EACH |    3100.00000        6200.00|    3200.00000        6400.00|    4250.00000        8500.00 
  INTAKE, SW-509                          |                             |                             | 
0210 2435-0254100             2.000  EACH |    2600.00000        5200.00|    2775.00000        5550.00|    5000.00000       10000.00 
  INTAKE, SW-541                          |                             |                             | 
0220 2435-0254200             2.000  EACH |    1000.00000        2000.00|    2100.00000        4200.00|    6250.00000       12500.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0230 2435-0254500             1.000  EACH |    3200.00000        3200.00|    5320.00000        5320.00|    6250.00000        6250.00 
  INTAKE, SW-545                          |                             |                             | 
0240 2435-0600010            18.000  EACH |     500.00000        9000.00|     725.00000       13050.00|    1100.00000       19800.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0250 2435-0600110             2.000  EACH |     500.00000        1000.00|     800.00000        1600.00|     775.00000        1550.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0260 2435-0700010             1.000  EACH |     550.00000         550.00|     550.00000         550.00|    1250.00000        1250.00 

  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0270 2502-8212204          9279.000  LF   |       8.60000       79799.40|       6.75000       62633.25|       6.00000       55674.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            15.000  EACH |     140.00000        2100.00|     280.00000        4200.00|     150.00000        2250.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2503-0114412             6.400  LF   |      90.00000         576.00|     330.00000        2112.00|     140.00000         896.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 12 IN.                      |                             |                             | 
0300 2503-0114415            63.000  LF   |      58.00000        3654.00|      78.00000        4914.00|      65.00000        4095.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 

0310 2503-0114418            48.000  LF   |      73.00000        3504.00|      80.00000        3840.00|      87.00000        4176.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 18 IN.                      |                             |                             | 
0320 2503-0200036            78.000  LF   |      14.00000        1092.00|      19.13000        1492.14|      22.00000        1716.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
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     Bid Order:  109                             Contract ID:  82-1827-662                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) BR101               |(   3  ) MC061 
                                          |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2505-4008120           101.000  LF   |      10.00000        1010.00|      11.19000        1130.19|      10.00000        1010.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0340 2505-4008300           101.000  LF   |      40.00000        4040.00|      44.75000        4519.75|      40.00000        4040.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0350 2510-6745850         18397.000  SY   |       8.00000      147176.00|       7.55000      138897.35|       9.00000      165573.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2510-6750600             9.000  EACH |     420.00000        3780.00|     500.00000        4500.00|    1100.00000        9900.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0370 2511-6745900           520.070  SY   |       9.00000        4680.63|       6.65000        3458.47|       2.00000        1040.14 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0380 2511-7526004          1092.770  SY   |      42.00000       45896.34|      46.00000       50267.42|      40.00000       43710.80 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0390 2511-7526008           102.760  SY   |      70.00000        7193.20|     119.00000       12228.44|      71.00000        7295.96 
  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0400 2511-7528101           288.000  SF   |      24.00000        6912.00|      24.50000        7056.00|      47.00000       13536.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0410 2512-1725156            16.000  LF   |      35.00000         560.00|      58.00000         928.00|      61.00000         976.00 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0420 2515-2475007           764.970  SY   |      57.00000       43603.29|      60.00000       45898.20|      68.00000       52017.96 

  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0430 2515-6745600           618.390  SY   |       8.00000        4947.12|      13.00000        8039.07|       9.50000        5874.71 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0440 2518-6910000            17.000  EACH |      60.00000        1020.00|      67.25000        1143.25|      60.00000        1020.00 
  SAFETY CLOSURE                          |                             |                             | 
0450 2519-3300600           680.000  LF   |       1.00000         680.00|       1.15000         782.00|       1.00000         680.00 
  FENCE, SAFETY                           |                             |                             | 
0460 2519-3300700            75.000  LF   |       5.00000         375.00|       3.50000         262.50|       6.75000         506.25 
  FENCE, TEMPORARY                        |                             |                             | 
0470 2519-4200020           100.600  LF   |      36.00000        3621.60|      40.35000        4059.21|      36.00000        3621.60 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0480 2519-4200090            15.000  LF   |      80.00000        1200.00|      90.00000        1350.00|      80.00000        1200.00 
  REMOVAL AND REINSTALLATION OF FENCE, 6  |                             |                             | 

  FT. WOOD                                |                             |                             | 
0490 2520-3350015             1.000  EACH |    2000.00000        2000.00|   12500.00000       12500.00|   20000.00000       20000.00 
  FIELD OFFICE                            |                             |                             | 
0500 2523-0000310             5.000  EACH |     575.00000        2875.00|    1035.00000        5175.00|     575.00000        2875.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0510 2524-6765010             1.000  EACH |    1000.00000        1000.00|     559.33000         559.33|     650.00000         650.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
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     Bid Order:  109                             Contract ID:  82-1827-662                   Primary County:  SCOTT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VA020               |(   2  ) BR101               |(   3  ) MC061 
                                          |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID   |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2525-0000100                    LUMP |   77524.00000       77524.00|   93500.00000       93500.00|   77500.00000       77500.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0530 2525-0000120                    LUMP |    1500.00000        1500.00|    2890.00000        2890.00|    1500.00000        1500.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 

0540 2527-9263109           141.950  STA  |      35.00000        4968.25|      39.25000        5571.54|      35.00000        4968.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2527-9263137            46.000  EACH |      55.00000        2530.00|      61.75000        2840.50|      55.00000        2530.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0560 2527-9263180             9.500  STA  |      40.00000         380.00|      44.80000         425.60|      40.00000         380.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0570 2528-8445110                    LUMP |   17000.00000       17000.00|   13500.00000       13500.00|   11250.00000       11250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0580 2533-4980005                    LUMP |  113700.00000      113700.00|  131000.00000      131000.00|  247500.00000      247500.00 
  MOBILIZATION                            |                             |                             | 
0590 2599-9999003             5.000  CY   |     860.00000        4300.00|     900.00000        4500.00|    1750.00000        8750.00 
  ('CUBIC YARDS' ITEM) PCC STEPS          |                             |                             | 
0600 2599-9999009          3728.000  LF   |       4.25000       15844.00|       8.00000       29824.00|       4.25000       15844.00 

  ('LINEAR FEET' ITEM) 2 IN. CONDUIT,     |                             |                             | 
  FIBER OPTIC AND                         |                             |                             | 
0610 2601-2639010           533.290  SQ   |      72.00000       38396.88|      31.50000       16798.64|      28.00000       14932.12 
  SODDING                                 |                             |                             | 
0620 2601-2643110           100.000  MGAL |      60.00000        6000.00|      60.00000        6000.00|      60.00000        6000.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0630 2601-2643300            10.000  EACH |     350.00000        3500.00|     350.00000        3500.00|     350.00000        3500.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0640 2602-0000020           264.350  LF   |       5.00000        1321.75|       2.25000         594.79|       2.00000         528.70 
  SILT FENCE                              |                             |                             | 
0650 2602-0000309           120.000  LF   |       5.00000         600.00|       3.25000         390.00|       3.00000         360.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

     SECTION TOTALS                       |           $     1,971,830.46|           $     2,189,397.64|           $     2,498,150.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,973,330.46|           $     2,190,897.64|           $     2,499,650.49 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  06-C006-086                 Primary County:  BENTON 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   40 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  STP-S-C006(86)--5E-06 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BENTON             Prj Awd Amt: $1,969,369.16 
          Route:  V37 
       Location:  HWY 8 TO BLACK HAWK CO LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  1,969,369.16     100.00  % 
   2   AS218          ASPRO, INC.                                                                $  1,990,594.24     101.07  % 
   3   MA225          MANATT'S, INC.                                                             $  2,243,270.96     113.90  % 
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     Bid Order:  151                             Contract ID:  06-C006-086                   Primary County:  BENTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) AS218               |(   3  ) MA225 
                                          |MATHY CONST. D/B/A RIVER CIT |ASPRO, INC.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           197.800  CY   |      24.60000        4865.88|      16.00000        3164.80|      70.83000       14010.17 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020          6000.000  TON  |      13.95000       83700.00|      13.95000       83700.00|      19.00000      114000.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150          1782.000  SY   |       7.00000       12474.00|       4.10000        7306.20|       6.00000       10692.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2301-0690180           373.300  SY   |     103.50000       38636.55|      72.00000       26877.60|     128.00000       47782.40 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0050 2303-0001000           500.000  TON  |      32.18000       16090.00|      32.00000       16000.00|      34.95000       17475.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0060 2303-0032500          9500.000  TON  |      25.36000      240920.00|      26.55000      252225.00|      29.50000      280250.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0033500          9500.000  TON  |      24.09000      228855.00|      27.15000      257925.00|      29.50000      280250.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0080 2303-0246422          1200.000  TON  |     607.81000      729372.00|     587.80000      705360.00|     595.00000      714000.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1890.00000        1890.00|    1100.00000        1100.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-7000610          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0110 2303-7000620          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0120 2303-9091010             3.000  EACH |     225.00000         675.00|     450.00000        1350.00|     450.00000        1350.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0130 2315-8275025          1515.000  TON  |      13.95000       21134.25|      13.95000       21134.25|      19.00000       28785.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2318-1001100        108835.000  SY   |       1.67000      181754.45|       1.78000      193726.30|       1.78000      193726.30 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
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     Bid Order:  151                             Contract ID:  06-C006-086                   Primary County:  BENTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) AS218               |(   3  ) MA225 
                                          |MATHY CONST. D/B/A RIVER CIT |ASPRO, INC.                  |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2318-1001224        121895.000  GAL  |       2.23000      271825.85|       2.04000      248665.80|       2.04000      248665.80 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0160 2510-6745850           351.000  SY   |      12.50000        4387.50|      15.00000        5265.00|      15.00000        5265.00 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2526-8285000                    LUMP |    8006.00000        8006.00|    8000.00000        8000.00|   10000.00000       10000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2527-9263117          1322.060  STA  |      28.00000       37017.68|      24.90000       32919.29|      24.90000       32919.29 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0200 2528-8445110                    LUMP |    1600.00000        1600.00|    1600.00000        1600.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00|     325.00000       32500.00 
  FLAGGERS                                |                             |                             | 
0220 2528-8445115            25.000  EACH |     490.00000       12250.00|     490.00000       12250.00|     490.00000       12250.00 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |   22115.00000       22115.00|   60225.00000       60225.00|  165000.00000      165000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,969,369.16|           $     1,990,594.24|           $     2,243,270.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,969,369.16|           $     1,990,594.24|           $     2,243,270.96 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  152  1 
 

     Bid  Order:  152                         Contract ID:  12-0147-036                 Primary County:  BUTLER 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:  190 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  HDP-014-7(036)--3C-12 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  BUTLER             Prj Awd Amt: $2,857,555.87 
          Route:  IOWA 14 
       Location:  IN THE CITY OF PARKERSBURG, FROM WEST 
                  JUNCTION OF IA 14 AND IA 57 TO THE EAST 
                  JUNCTION OF IA 14 AND IA 57 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  2,857,555.87     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $  3,282,527.93     114.87  % 
   3   VI035          VIETH CONSTRUCTION CORPORATION                                             $  3,287,950.45     115.06  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $  3,313,785.87     115.96  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  3,359,288.97     117.55  % 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           521.000  UNIT |      14.00000        7294.00|      40.00000       20840.00|      18.00000        9378.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          9383.000  CY   |       6.00000       56298.00|      16.00000      150128.00|       9.50000       89138.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          3746.000  CY   |      19.00000       71174.00|      20.00000       74920.00|      34.00000      127364.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2115-0100000          2658.000  CY   |      32.00000       85056.00|      38.50000      102333.00|      38.00000      101004.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020           140.000  STA  |     105.00000       14700.00|     200.00000       28000.00|     160.00000       22400.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2128-0000120           311.000  TON  |      17.00000        5287.00|      22.00000        6842.00|      29.00000        9019.00 
  FURNISH AND APPLY GRANULAR SHOULDER     |                             |                             | 
  MATERIAL                                |                             |                             | 
0070 2201-0505060           811.000  SY   |      33.00000       26763.00|      44.50000       36089.50|      48.00000       38928.00 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0080 2212-0475095             1.480  MILE |    8600.00000       12728.00|    6500.00000        9620.00|    9000.00000       13320.00 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2213-2713300            84.000  CY   |      10.40000         873.60|      12.00000        1008.00|      11.00000         924.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-7100400            23.000  EACH |      75.00000        1725.00|     100.00000        2300.00|      80.00000        1840.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2213-8201080          1169.000  SY   |      66.89000       78194.41|      23.20000       27120.80|      25.00000       29225.00 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145150         22573.000  SY   |       3.00000       67719.00|       3.00000       67719.00|       4.25000       95935.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-1033075           144.000  SY   |      56.00000        8064.00|      57.25000        8244.00|      60.00000        8640.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7.5 IN.                     |                             |                             | 

0140 2301-6911722                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1075.00000        1075.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0150 2303-0032500          1979.000  TON  |      62.65000      123984.35|      45.09000       89233.11|      49.00000       96971.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0033500          2160.000  TON  |      54.41000      117525.60|      45.09000       97394.40|      49.00000      105840.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0245828           260.000  TON  |     526.78000      136962.80|     668.00000      173680.00|     720.00000      187200.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    2150.00000        2150.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0190 2315-8275025           235.000  TON  |      17.00000        3995.00|      22.00000        5170.00|      29.00000        6815.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0200 2317-7000120          6000.000  EACH |       1.00000        6000.00|       1.00000        6000.00|       1.00000        6000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0210 2401-6745356             2.000  EACH |     300.00000         600.00|     500.00000        1000.00|     135.00000         270.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0220 2401-6750001                    LUMP |    1250.00000        1250.00|    8000.00000        8000.00|    2500.00000        2500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2415-2110302            18.000  LF   |     215.00000        3870.00|     205.00000        3690.00|     265.00000        4770.00 
  PRECAST CONCRETE BOX CULVERT, 3 FT. X 2 |                             |                             | 
  FT.                                     |                             |                             | 

0240 2416-0100018             1.000  EACH |     600.00000         600.00|     800.00000         800.00|     900.00000         900.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0250 2416-0100024             2.000  EACH |     700.00000        1400.00|     900.00000        1800.00|     700.00000        1400.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0260 2416-0100030             2.000  EACH |     750.00000        1500.00|    1000.00000        2000.00|    1100.00000        2200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0270 2417-0225015            14.000  EACH |     165.00000        2310.00|     240.00000        3360.00|     365.00000        5110.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0280 2417-0225018             8.000  EACH |     200.00000        1600.00|     250.00000        2000.00|     390.00000        3120.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0290 2422-1722015           285.000  LF   |      26.00000        7410.00|      20.00000        5700.00|      35.00000        9975.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1722018            76.000  LF   |      38.00000        2888.00|      22.00000        1672.00|      64.00000        4864.00 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2430-0000100           130.000  SF   |      29.50000        3835.00|      22.00000        2860.00|      30.00000        3900.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0320 2435-0140148             1.000  EACH |    2400.00000        2400.00|    2400.00000        2400.00|    3400.00000        3400.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0330 2435-0140184             1.000  EACH |    5450.00000        5450.00|    8000.00000        8000.00|    6200.00000        6200.00 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2435-0140200             7.000  EACH |    2875.00000       20125.00|    2850.00000       19950.00|    3800.00000       26600.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0350 2435-0250100             2.000  EACH |    2550.00000        5100.00|    2650.00000        5300.00|    3140.00000        6280.00 
  INTAKE, SW-501                          |                             |                             | 

0360 2435-0250700            17.000  EACH |    2875.00000       48875.00|    2700.00000       45900.00|    3725.00000       63325.00 
  INTAKE, SW-507                          |                             |                             | 
0370 2435-0250800            26.000  EACH |    3300.00000       85800.00|    3100.00000       80600.00|    3900.00000      101400.00 
  INTAKE, SW-508                          |                             |                             | 
0380 2435-0250900             1.000  EACH |    3825.00000        3825.00|    3400.00000        3400.00|    3700.00000        3700.00 
  INTAKE, SW-509                          |                             |                             | 
0390 2435-0251000             7.000  EACH |    4800.00000       33600.00|    6000.00000       42000.00|    4625.00000       32375.00 
  INTAKE, SW-510                          |                             |                             | 
0400 2435-0251224             7.000  EACH |    1200.00000        8400.00|    2000.00000       14000.00|    1600.00000       11200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0410 2435-0251300             1.000  EACH |    2450.00000        2450.00|    3000.00000        3000.00|    3800.00000        3800.00 
  INTAKE, SW-513                          |                             |                             | 
0420 2435-0600010            10.000  EACH |     555.00000        5550.00|     800.00000        8000.00|     500.00000        5000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0430 2435-0600110             3.000  EACH |     750.00000        2250.00|    1175.00000        3525.00|    2200.00000        6600.00 

  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0440 2435-0700010             2.000  EACH |     900.00000        1800.00|     800.00000        1600.00|    1500.00000        3000.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0450 2502-8212034         13913.000  LF   |       7.00000       97391.00|       6.40000       89043.20|       6.00000       83478.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8213106           181.000  LF   |      10.00000        1810.00|      10.00000        1810.00|      12.00000        2172.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0470 2502-8213206          1028.000  LF   |      14.00000       14392.00|      14.50000       14906.00|      18.00000       18504.00 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0480 2502-8220193            70.000  EACH |     100.00000        7000.00|     200.00000       14000.00|     150.00000       10500.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 

0490 2502-8220196             5.000  EACH |     175.00000         875.00|     220.00000        1100.00|     300.00000        1500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0500 2503-0114215          3989.000  LF   |      41.00000      163549.00|      40.00000      159560.00|      55.00000      219395.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0510 2503-0114218          1415.000  LF   |      42.00000       59430.00|      44.00000       62260.00|      56.00000       79240.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2503-0114224          1070.000  LF   |      50.00000       53500.00|      50.00000       53500.00|      69.00000       73830.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0540 2503-0114230           150.000  LF   |      62.00000        9300.00|      58.00000        8700.00|      76.00000       11400.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0550 2503-0114236            16.000  LF   |      82.00000        1312.00|      70.00000        1120.00|     240.00000        3840.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0560 2503-0200036          1454.000  LF   |       9.00000       13086.00|      10.00000       14540.00|      14.00000       20356.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0570 2503-0200341            50.000  LF   |      21.00000        1050.00|      30.00000        1500.00|      28.00000        1400.00 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0580 2507-6800042            80.000  TON  |      33.00000        2640.00|      60.00000        4800.00|      52.00000        4160.00 

  REVETMENT, CLASS D                      |                             |                             | 
0590 2510-6745850          6770.000  SY   |       6.00000       40620.00|      18.20000      123214.00|      15.00000      101550.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0600 2510-6750600             7.000  EACH |     400.00000        2800.00|     550.00000        3850.00|     425.00000        2975.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0610 2511-0302500          5331.600  SY   |      26.00000      138621.60|      32.75000      174609.90|      28.00000      149284.80 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0620 2511-0310100            63.000  STA  |     150.00000        9450.00|      36.75000        2315.25|     165.00000       10395.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0630 2511-6745900           426.000  SY   |       5.00000        2130.00|      12.00000        5112.00|      10.00000        4260.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0640 2511-7526004           467.500  SY   |      36.75000       17180.63|      36.75000       17180.63|      37.00000       17297.50 

  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0650 2511-7526006           332.600  SY   |      47.00000       15632.20|      47.00000       15632.20|      41.00000       13636.60 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0660 2511-7528101           940.000  SF   |      29.75000       27965.00|      29.75000       27965.00|      21.00000       19740.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0670 2512-1725256         10084.000  LF   |      14.25000      143697.00|      17.95000      181007.80|      15.00000      151260.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2512-1725306          3899.000  LF   |      14.50000       56535.50|      19.95000       77785.05|      15.00000       58485.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0690 2515-2475007          3042.000  SY   |      38.00000      115596.00|      40.75000      123961.50|      42.00000      127764.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 

0700 2515-6745600          1389.000  SY   |       6.00000        8334.00|       8.00000       11112.00|       9.70000       13473.30 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0710 2518-6910000            49.000  EACH |      50.00000        2450.00|      50.00000        2450.00|      54.00000        2646.00 
  SAFETY CLOSURE                          |                             |                             | 
0720 2523-0000200          1660.000  LF   |      10.00000       16600.00|      13.00000       21580.00|      14.00000       23240.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0730 2523-0000310             1.000  EACH |     450.00000         450.00|     700.00000         700.00|     750.00000         750.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0740 2523-0000400             4.000  EACH |    7370.00000       29480.00|    6000.00000       24000.00|    6400.00000       25600.00 
  CONTROL CABINET                         |                             |                             | 
0750 2524-6765010           113.000  EACH |     100.00000       11300.00|     100.00000       11300.00|      55.00000        6215.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0760 2524-9281121            26.000  LF   |      85.00000        2210.00|      85.00000        2210.00|     160.00000        4160.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 

0770 2526-8285000                    LUMP |   30000.00000       30000.00|   38000.00000       38000.00|   35000.00000       35000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0780 2527-9263109           340.800  STA  |      22.84000        7783.87|      22.84000        7783.87|      25.00000        8520.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0790 2528-8445110                    LUMP |   20700.00000       20700.00|   19500.00000       19500.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0800 2528-8445113            50.000  EACH |     325.00000       16250.00|     325.00000       16250.00|     325.00000       16250.00 
  FLAGGERS                                |                             |                             | 
0810 2528-8445115            10.000  EACH |     490.00000        4900.00|     490.00000        4900.00|     490.00000        4900.00 
  PILOT CARS                              |                             |                             | 
0820 2533-4980005                    LUMP |  103600.00000      103600.00|  280000.00000      280000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0830 2537-8900000           150.000  CY   |     100.00000       15000.00|      20.00000        3000.00|      90.00000       13500.00 

  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0840 2537-8900100             2.000  EACH |     750.00000        1500.00|     400.00000         800.00|    2400.00000        4800.00 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  7 

 
     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2537-8900500           306.000  CY   |      34.00000       10404.00|      34.00000       10404.00|      44.00000       13464.00 
  AMENDED SOIL                            |                             |                             | 
0860 2599-9999003           595.000  CY   |      29.50000       17552.50|      29.50000       17552.50|      32.00000       19040.00 
  ('CUBIC YARDS' ITEM) BIOSWALE SOIL MIX  |                             |                             | 

0870 2599-9999003            21.000  CY   |    2000.00000       42000.00|     280.00000        5880.00|    1950.00000       40950.00 
  ('CUBIC YARDS' ITEM) PCC WALL AND       |                             |                             | 
  COLUMNS                                 |                             |                             | 
0880 2599-9999005             2.000  EACH |    4250.00000        8500.00|    4250.00000        8500.00|    4600.00000        9200.00 
  ('EACH' ITEM) BENCH, METAL CUSTOM       |                             |                             | 
0890 2599-9999005             9.000  EACH |    1400.00000       12600.00|    1400.00000       12600.00|    1500.00000       13500.00 
  ('EACH' ITEM) BENCH, METAL RECYCLED     |                             |                             | 
  PLASTIC 6 FT.                           |                             |                             | 
0900 2599-9999005             1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1900.00000        1900.00 
  ('EACH' ITEM) BIKE RACK, BIKE           |                             |                             | 
0910 2599-9999005             2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    2000.00000        4000.00 
  ('EACH' ITEM) BIKE RACK, TANDEM TD6     |                             |                             | 
0920 2599-9999005             1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|    2300.00000        2300.00 
  ('EACH' ITEM) BIKE RACK, TANDEM TD8     |                             |                             | 
0930 2599-9999005             1.000  EACH |    5000.00000        5000.00|   15000.00000       15000.00|    1500.00000        1500.00 

  ('EACH' ITEM) DETENTION BASIN OUTLET    |                             |                             | 
  STRUCTURE                               |                             |                             | 
0940 2599-9999005            23.000  EACH |    2050.00000       47150.00|    2100.00000       48300.00|    2100.00000       48300.00 
  ('EACH' ITEM) LIGHTED BOLLARD           |                             |                             | 
0950 2599-9999005            16.000  EACH |   10350.00000      165600.00|    9500.00000      152000.00|   10000.00000      160000.00 
  ('EACH' ITEM) LIGHTING UNIT             |                             |                             | 
0960 2599-9999005           250.000  EACH |      14.36000        3590.00|      14.50000        3625.00|      20.00000        5000.00 
  ('EACH' ITEM) ORNAMENTAL GRASSES, FURN  |                             |                             | 
  & INSTALL                               |                             |                             | 
0970 2599-9999005           462.000  EACH |      14.36000        6634.32|      14.50000        6699.00|      14.50000        6699.00 
  ('EACH' ITEM) PERENNIALS, FURN & INSTAL |                             |                             | 
0980 2599-9999005          6984.000  EACH |       2.60000       18158.40|       2.60000       18158.40|       2.75000       19206.00 
  ('EACH' ITEM) PLANT PLUGS               |                             |                             | 
0990 2599-9999005             5.000  EACH |    1600.00000        8000.00|    1600.00000        8000.00|    1750.00000        8750.00 

  ('EACH' ITEM) TRASH RECEPTACLE          |                             |                             | 
1000 2599-9999009            92.000  LF   |       5.50000         506.00|       7.50000         690.00|       9.00000         828.00 
  ('LINEAR FEET' ITEM) ALUMINUM LANDSCAPE |                             |                             | 
  EDGING                                  |                             |                             | 
1010 2599-9999010                    LUMP |    6250.00000        6250.00|    5300.00000        5300.00|    5700.00000        5700.00 
  ('LUMP SUM' ITEM) LED STRIP LIGHTING    |                             |                             | 
  FOR PLAZA WALL                          |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2599-9999014           518.000  SF   |       7.75000        4014.50|       7.75000        4014.50|      16.00000        8288.00 
  ('SQUARE FEET' ITEM) BANDING, PC        |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
1030 2599-9999014            90.000  SF   |      46.50000        4185.00|      46.50000        4185.00|      14.00000        1260.00 

  ('SQUARE FEET' ITEM) BANDING, PC        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
1040 2599-9999014           121.000  SF   |      28.00000        3388.00|      28.00000        3388.00|      14.00000        1694.00 
  ('SQUARE FEET' ITEM) BORDER, PC         |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
1050 2599-9999014          1237.000  SF   |      18.50000       22884.50|      18.50000       22884.50|      38.00000       47006.00 
  ('SQUARE FEET' ITEM) DECORATIVE COLORED |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
1060 2599-9999014           709.000  SF   |       7.25000        5140.25|       7.25000        5140.25|      16.00000       11344.00 
  ('SQUARE FEET' ITEM) MOWING EDGE, PC    |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
1070 2599-9999014           598.000  SF   |      14.85000        8880.30|      23.70000       14172.60|      26.00000       15548.00 
  ('SQUARE FEET' ITEM) PERMEABLE PAVING   |                             |                             | 
1080 2599-9999018            28.000  SY   |      67.50000        1890.00|      67.50000        1890.00|      60.00000        1680.00 
  ('SQUARE YARDS' ITEM) PCC PAD FOR       |                             |                             | 

  BECHES AND TRASH RECEPTACLES            |                             |                             | 
1090 2601-2633100             4.500  ACRE |      50.00000         225.00|      50.00000         225.00|      50.00000         225.00 
  MOWING                                  |                             |                             | 
1100 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00|     700.00000        3150.00 
  MULCHING                                |                             |                             | 
1110 2601-2636015             0.300  ACRE |    2500.00000         750.00|    2500.00000         750.00|    2700.00000         810.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
1120 2601-2636018             0.100  ACRE |    2500.00000         250.00|    2500.00000         250.00|    2700.00000         270.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
1130 2601-2636044             4.500  ACRE |     907.57000        4084.07|     907.57000        4084.07|     980.00000        4410.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1140 2601-2636054             0.200  ACRE |    4000.00000         800.00|    4000.00000         800.00|    4300.00000         860.00 
  WILDFLOWER SEEDING                      |                             |                             | 
1150 2601-2638352             0.100  SQ   |     750.00000          75.00|     750.00000          75.00|     800.00000          80.00 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1160 2601-2642120             4.500  ACRE |     550.00000        2475.00|     550.00000        2475.00|     600.00000        2700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1170 2602-0000309          2913.000  LF   |       2.80000        8156.40|       2.80000        8156.40|       3.00000        8739.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MO480               |(   3  ) VI035 
                                          |HEARTLAND ASPHALT, INC.      |MOYNA, C.J. & SONS, INC.     |VIETH CONSTRUCTION CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1180 2602-0000350          2913.000  LF   |       0.50000        1456.50|       0.50000        1456.50|       0.50000        1456.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1190 2610-0000214            50.000  CY   |      48.00000        2400.00|      48.00000        2400.00|      58.00000        2900.00 

  MULCH, WOOD CHIPS                       |                             |                             | 
1200 2611-0000100           313.000  EACH |      39.39000       12329.07|      40.00000       12520.00|      45.00000       14085.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) DECIDUOUS                     |                             |                             | 
1210 2611-0000100           105.000  EACH |      42.24000        4435.20|      43.00000        4515.00|      45.00000        4725.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) EVERGREEN                     |                             |                             | 
1220 2611-0000200            83.000  EACH |     218.52000       18137.16|     220.00000       18260.00|     370.00000       30710.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) OVERSTORY DECIDUOUS           |                             |                             | 
1230 2611-0000200           166.000  EACH |     194.29000       32252.14|     195.00000       32370.00|     290.00000       48140.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) UNDERSTORY DECIDUOUS          |                             |                             | 
1231 2528-8400256             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00|    6500.00000        6500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

     SECTION TOTALS                       |           $     2,852,055.87|           $     3,277,027.93|           $     3,282,450.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1240 2303-7000610          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1250 2303-7000620          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         4,000.00|           $         4,000.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,857,555.87|           $     3,282,527.93|           $     3,287,950.45 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) TS020               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           521.000  UNIT |      38.00000       19798.00|      32.65000       17010.65| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          9383.000  CY   |       9.95000       93360.85|      10.70000      100398.10| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          3746.000  CY   |      25.50000       95523.00|      13.15000       49259.90| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2115-0100000          2658.000  CY   |      34.00000       90372.00|      39.70000      105522.60| 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020           140.000  STA  |     115.00000       16100.00|     108.00000       15120.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2128-0000120           311.000  TON  |      16.70000        5193.70|      21.10000        6562.10| 
  FURNISH AND APPLY GRANULAR SHOULDER     |                             |                             | 
  MATERIAL                                |                             |                             | 
0070 2201-0505060           811.000  SY   |      44.95000       36454.45|      46.05000       37346.55| 
  BASE, STANDARD OR SLIP FORM P.C.        |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0080 2212-0475095             1.480  MILE |    2000.00000        2960.00|    8900.00000       13172.00| 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2213-2713300            84.000  CY   |      20.00000        1680.00|      11.35000         953.40| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-7100400            23.000  EACH |     275.00000        6325.00|      86.25000        1983.75| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2213-8201080          1169.000  SY   |      23.20000       27120.80|      26.70000       31212.30| 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145150         22573.000  SY   |       2.80000       63204.40|       4.05000       91420.65| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2301-1033075           144.000  SY   |      57.85000        8330.40|      55.95000        8056.80| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7.5 IN.                     |                             |                             | 

0140 2301-6911722                    LUMP |    1515.00000        1515.00|    1250.00000        1250.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0150 2303-0032500          1979.000  TON  |      45.09000       89233.11|      51.85000      102611.15| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0033500          2160.000  TON  |      45.09000       97394.40|      51.85000      111996.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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0170 2303-0245828           260.000  TON  |     668.00000      173680.00|     768.00000      199680.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0190 2315-8275025           235.000  TON  |      16.70000        3924.50|      17.45000        4100.75| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0200 2317-7000120          6000.000  EACH |       1.00000        6000.00|       1.00000        6000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0210 2401-6745356             2.000  EACH |     600.00000        1200.00|     740.00000        1480.00| 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0220 2401-6750001                    LUMP |    1800.00000        1800.00|    6400.00000        6400.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2415-2110302            18.000  LF   |     310.00000        5580.00|     235.00000        4230.00| 
  PRECAST CONCRETE BOX CULVERT, 3 FT. X 2 |                             |                             | 
  FT.                                     |                             |                             | 

0240 2416-0100018             1.000  EACH |     760.00000         760.00|     569.00000         569.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0250 2416-0100024             2.000  EACH |     845.00000        1690.00|     693.00000        1386.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0260 2416-0100030             2.000  EACH |     890.00000        1780.00|     886.00000        1772.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0270 2417-0225015            14.000  EACH |     293.00000        4102.00|     192.00000        2688.00| 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
0280 2417-0225018             8.000  EACH |     306.00000        2448.00|     202.00000        1616.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0290 2422-1722015           285.000  LF   |      27.00000        7695.00|      40.15000       11442.75| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1722018            76.000  LF   |      42.00000        3192.00|      42.15000        3203.40| 

  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2430-0000100           130.000  SF   |      27.75000        3607.50|      31.90000        4147.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0320 2435-0140148             1.000  EACH |    2250.00000        2250.00|    2750.00000        2750.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0330 2435-0140184             1.000  EACH |    5750.00000        5750.00|    7280.00000        7280.00| 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 
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0340 2435-0140200             7.000  EACH |    2450.00000       17150.00|    2690.00000       18830.00| 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0350 2435-0250100             2.000  EACH |    3025.00000        6050.00|    2090.00000        4180.00| 
  INTAKE, SW-501                          |                             |                             | 

0360 2435-0250700            17.000  EACH |    3350.00000       56950.00|    3140.00000       53380.00| 
  INTAKE, SW-507                          |                             |                             | 
0370 2435-0250800            26.000  EACH |    3550.00000       92300.00|    3940.00000      102440.00| 
  INTAKE, SW-508                          |                             |                             | 
0380 2435-0250900             1.000  EACH |    3800.00000        3800.00|    4630.00000        4630.00| 
  INTAKE, SW-509                          |                             |                             | 
0390 2435-0251000             7.000  EACH |    4050.00000       28350.00|    6570.00000       45990.00| 
  INTAKE, SW-510                          |                             |                             | 
0400 2435-0251224             7.000  EACH |    1485.00000       10395.00|    1280.00000        8960.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0410 2435-0251300             1.000  EACH |    2000.00000        2000.00|    3470.00000        3470.00| 
  INTAKE, SW-513                          |                             |                             | 
0420 2435-0600010            10.000  EACH |     700.00000        7000.00|     600.00000        6000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0430 2435-0600110             3.000  EACH |     700.00000        2100.00|    1040.00000        3120.00| 

  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0440 2435-0700010             2.000  EACH |     900.00000        1800.00|     920.00000        1840.00| 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0450 2502-8212034         13913.000  LF   |       7.50000      104347.50|       7.70000      107130.10| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0460 2502-8213106           181.000  LF   |      18.50000        3348.50|      13.70000        2479.70| 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  6 IN.                                   |                             |                             | 
0470 2502-8213206          1028.000  LF   |      28.00000       28784.00|      10.25000       10537.00| 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0480 2502-8220193            70.000  EACH |     125.00000        8750.00|     186.00000       13020.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 

0490 2502-8220196             5.000  EACH |     320.00000        1600.00|     270.00000        1350.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0500 2503-0114215          3989.000  LF   |      50.85000      202840.65|      40.15000      160158.35| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0510 2503-0114218          1415.000  LF   |      57.05000       80725.75|      42.25000       59783.75| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
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0530 2503-0114224          1070.000  LF   |      67.20000       71904.00|      48.50000       51895.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 

0540 2503-0114230           150.000  LF   |      60.40000        9060.00|      69.40000       10410.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0550 2503-0114236            16.000  LF   |     102.15000        1634.40|      85.55000        1368.80| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0560 2503-0200036          1454.000  LF   |      14.50000       21083.00|      13.60000       19774.40| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0570 2503-0200341            50.000  LF   |      40.00000        2000.00|      16.35000         817.50| 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 
0580 2507-6800042            80.000  TON  |      44.00000        3520.00|      42.00000        3360.00| 

  REVETMENT, CLASS D                      |                             |                             | 
0590 2510-6745850          6770.000  SY   |      19.45000      131676.50|      14.70000       99519.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0600 2510-6750600             7.000  EACH |     500.00000        3500.00|     490.00000        3430.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0610 2511-0302500          5331.600  SY   |      27.80000      148218.48|      28.45000      151684.02| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0620 2511-0310100            63.000  STA  |     175.00000       11025.00|     166.00000       10458.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0630 2511-6745900           426.000  SY   |       7.00000        2982.00|       5.65000        2406.90| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0640 2511-7526004           467.500  SY   |      42.45000       19845.38|      38.65000       18068.88| 

  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0650 2511-7526006           332.600  SY   |      48.50000       16131.10|      44.15000       14684.29| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0660 2511-7528101           940.000  SF   |      28.80000       27072.00|      26.20000       24628.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0670 2512-1725256         10084.000  LF   |      18.15000      183024.60|      18.60000      187562.40| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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0680 2512-1725306          3899.000  LF   |      20.15000       78564.85|      20.65000       80514.35| 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0690 2515-2475007          3042.000  SY   |      41.45000      126090.90|      42.45000      129132.90| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 

0700 2515-6745600          1389.000  SY   |       6.75000        9375.75|       8.45000       11737.05| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0710 2518-6910000            49.000  EACH |     100.00000        4900.00|      57.50000        2817.50| 
  SAFETY CLOSURE                          |                             |                             | 
0720 2523-0000200          1660.000  LF   |      10.00000       16600.00|      11.50000       19090.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0730 2523-0000310             1.000  EACH |     450.00000         450.00|     517.50000         517.50| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0740 2523-0000400             4.000  EACH |    7370.00000       29480.00|    8476.00000       33904.00| 
  CONTROL CABINET                         |                             |                             | 
0750 2524-6765010           113.000  EACH |     100.00000       11300.00|     115.00000       12995.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0760 2524-9281121            26.000  LF   |      85.00000        2210.00|      97.75000        2541.50| 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 

0770 2526-8285000                    LUMP |   40000.00000       40000.00|   48400.00000       48400.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0780 2527-9263109           340.800  STA  |      18.50000        6304.80|      23.00000        7838.40| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0790 2528-8445110                    LUMP |   32000.00000       32000.00|   16215.00000       16215.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0800 2528-8445113            50.000  EACH |     325.00000       16250.00|     325.00000       16250.00| 
  FLAGGERS                                |                             |                             | 
0810 2528-8445115            10.000  EACH |     490.00000        4900.00|     490.00000        4900.00| 
  PILOT CARS                              |                             |                             | 
0820 2533-4980005                    LUMP |  104000.00000      104000.00|  196300.00000      196300.00| 
  MOBILIZATION                            |                             |                             | 
0830 2537-8900000           150.000  CY   |      68.00000       10200.00|      75.00000       11250.00| 

  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0840 2537-8900100             2.000  EACH |     100.00000         200.00|    1725.00000        3450.00| 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
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0850 2537-8900500           306.000  CY   |      56.00000       17136.00|      39.10000       11964.60| 
  AMENDED SOIL                            |                             |                             | 
0860 2599-9999003           595.000  CY   |      43.00000       25585.00|      33.90000       20170.50| 
  ('CUBIC YARDS' ITEM) BIOSWALE SOIL MIX  |                             |                             | 

0870 2599-9999003            21.000  CY   |    1900.00000       39900.00|     520.00000       10920.00| 
  ('CUBIC YARDS' ITEM) PCC WALL AND       |                             |                             | 
  COLUMNS                                 |                             |                             | 
0880 2599-9999005             2.000  EACH |    3850.00000        7700.00|    4890.00000        9780.00| 
  ('EACH' ITEM) BENCH, METAL CUSTOM       |                             |                             | 
0890 2599-9999005             9.000  EACH |    1100.00000        9900.00|    1610.00000       14490.00| 
  ('EACH' ITEM) BENCH, METAL RECYCLED     |                             |                             | 
  PLASTIC 6 FT.                           |                             |                             | 
0900 2599-9999005             1.000  EACH |     900.00000         900.00|    1840.00000        1840.00| 
  ('EACH' ITEM) BIKE RACK, BIKE           |                             |                             | 
0910 2599-9999005             2.000  EACH |    1200.00000        2400.00|    2130.00000        4260.00| 
  ('EACH' ITEM) BIKE RACK, TANDEM TD6     |                             |                             | 
0920 2599-9999005             1.000  EACH |    1450.00000        1450.00|    2415.00000        2415.00| 
  ('EACH' ITEM) BIKE RACK, TANDEM TD8     |                             |                             | 
0930 2599-9999005             1.000  EACH |    7500.00000        7500.00|    8805.00000        8805.00| 

  ('EACH' ITEM) DETENTION BASIN OUTLET    |                             |                             | 
  STRUCTURE                               |                             |                             | 
0940 2599-9999005            23.000  EACH |    2050.00000       47150.00|    2360.00000       54280.00| 
  ('EACH' ITEM) LIGHTED BOLLARD           |                             |                             | 
0950 2599-9999005            16.000  EACH |   10350.00000      165600.00|   11905.00000      190480.00| 
  ('EACH' ITEM) LIGHTING UNIT             |                             |                             | 
0960 2599-9999005           250.000  EACH |      16.20000        4050.00|      18.65000        4662.50| 
  ('EACH' ITEM) ORNAMENTAL GRASSES, FURN  |                             |                             | 
  & INSTALL                               |                             |                             | 
0970 2599-9999005           462.000  EACH |      16.65000        7692.30|      19.15000        8847.30| 
  ('EACH' ITEM) PERENNIALS, FURN & INSTAL |                             |                             | 
0980 2599-9999005          6984.000  EACH |       4.15000       28983.60|       4.75000       33174.00| 
  ('EACH' ITEM) PLANT PLUGS               |                             |                             | 
0990 2599-9999005             5.000  EACH |    1000.00000        5000.00|    1840.00000        9200.00| 

  ('EACH' ITEM) TRASH RECEPTACLE          |                             |                             | 
1000 2599-9999009            92.000  LF   |       8.00000         736.00|       9.20000         846.40| 
  ('LINEAR FEET' ITEM) ALUMINUM LANDSCAPE |                             |                             | 
  EDGING                                  |                             |                             | 
1010 2599-9999010                    LUMP |    6250.00000        6250.00|    7190.00000        7190.00| 
  ('LUMP SUM' ITEM) LED STRIP LIGHTING    |                             |                             | 
  FOR PLAZA WALL                          |                             |                             | 
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1020 2599-9999014           518.000  SF   |      24.50000       12691.00|      16.70000        8650.60| 
  ('SQUARE FEET' ITEM) BANDING, PC        |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
1030 2599-9999014            90.000  SF   |     162.00000       14580.00|      14.40000        1296.00| 

  ('SQUARE FEET' ITEM) BANDING, PC        |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
1040 2599-9999014           121.000  SF   |      32.00000        3872.00|      14.40000        1742.40| 
  ('SQUARE FEET' ITEM) BORDER, PC         |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
1050 2599-9999014          1237.000  SF   |      37.00000       45769.00|      12.05000       14905.85| 
  ('SQUARE FEET' ITEM) DECORATIVE COLORED |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
1060 2599-9999014           709.000  SF   |      25.00000       17725.00|      16.70000       11840.30| 
  ('SQUARE FEET' ITEM) MOWING EDGE, PC    |                             |                             | 
  CONCRETE, 12 IN.                        |                             |                             | 
1070 2599-9999014           598.000  SF   |      30.00000       17940.00|      27.25000       16295.50| 
  ('SQUARE FEET' ITEM) PERMEABLE PAVING   |                             |                             | 
1080 2599-9999018            28.000  SY   |     240.00000        6720.00|      66.25000        1855.00| 
  ('SQUARE YARDS' ITEM) PCC PAD FOR       |                             |                             | 

  BECHES AND TRASH RECEPTACLES            |                             |                             | 
1090 2601-2633100             4.500  ACRE |     275.00000        1237.50|     316.00000        1422.00| 
  MOWING                                  |                             |                             | 
1100 2601-2634100             4.500  ACRE |     700.00000        3150.00|     700.00000        3150.00| 
  MULCHING                                |                             |                             | 
1110 2601-2636015             0.300  ACRE |    3200.00000         960.00|    3680.00000        1104.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
1120 2601-2636018             0.100  ACRE |    4100.00000         410.00|    4715.00000         471.50| 
  WETLAND GRASS SEEDING                   |                             |                             | 
1130 2601-2636044             4.500  ACRE |    5800.00000       26100.00|    6670.00000       30015.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1140 2601-2636054             0.200  ACRE |    3200.00000         640.00|    3680.00000         736.00| 
  WILDFLOWER SEEDING                      |                             |                             | 
1150 2601-2638352             0.100  SQ   |    1075.00000         107.50|      86.25000           8.63| 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1160 2601-2642120             4.500  ACRE |     275.00000        1237.50|     316.00000        1422.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1170 2602-0000309          2913.000  LF   |       3.15000        9175.95|       3.60000       10486.80| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  152                             Contract ID:  12-0147-036                   Primary County:  BUTLER 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) TS020               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1180 2602-0000350          2913.000  LF   |       0.90000        2621.70|       1.05000        3058.65| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1190 2610-0000214            50.000  CY   |      50.00000        2500.00|      57.50000        2875.00| 

  MULCH, WOOD CHIPS                       |                             |                             | 
1200 2611-0000100           313.000  EACH |      34.85000       10908.05|      40.10000       12551.30| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) DECIDUOUS                     |                             |                             | 
1210 2611-0000100           105.000  EACH |      38.10000        4000.50|      43.80000        4599.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY) EVERGREEN                     |                             |                             | 
1220 2611-0000200            83.000  EACH |     250.00000       20750.00|     288.00000       23904.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) OVERSTORY DECIDUOUS           |                             |                             | 
1230 2611-0000200           166.000  EACH |     216.50000       35939.00|     249.00000       41334.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY) UNDERSTORY DECIDUOUS          |                             |                             | 
1231 2528-8400256             1.000  EACH |    5500.00000        5500.00|    6900.00000        6900.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

     SECTION TOTALS                       |           $     3,308,285.87|           $     3,353,788.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
1240 2303-7000610          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1250 2303-7000620          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         4,000.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,313,785.87|           $     3,359,288.97|           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  17-C017-061                 Primary County:  CERRO GORDO 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  FM-C017(61)--55-17 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  CERRO GORDO        Prj Awd Amt: $1,796,402.72 
          Route:  B20 
       Location:  FROM BALSAM TO EAGLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,796,402.72     100.00  % 
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     Bid Order:  154                             Contract ID:  17-C017-061                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070         19736.000  CY   |       2.00000       39472.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2710080          1000.000  CY   |       3.25000        3250.00|                             | 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0030 2113-0001100          5044.440  SY   |       1.65000        8323.33|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0040 2115-0100000          6193.000  CY   |      22.10000      136865.30|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2115-0100200          6416.000  CY   |       2.10000       13473.60|                             | 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0060 2121-7425020          6645.000  TON  |      12.90000       85720.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450020           310.630  STA  |      50.00000       15531.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2213-7100400             3.000  EACH |     300.00000         900.00|                             | 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2301-0690190           223.730  SY   |     132.74000       29697.92|                             | 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
0100 2303-0031750          5993.000  TON  |      33.16000      198727.88|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0032750          9397.000  TON  |      31.59000      296851.23|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0120 2303-0033500          3634.000  TON  |      32.58000      118395.72|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0130 2303-0245828          1141.000  TON  |     527.15000      601478.15|                             | 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    1450.00000        1450.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2303-9091010             4.000  EACH |     310.00000        1240.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0160 2413-0698067           453.330  SY   |      80.00000       36266.40|                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
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     Bid Order:  154                             Contract ID:  17-C017-061                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(      )                     |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2413-0698074            77.000  SY   |     175.00000       13475.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0180 2507-3250005           190.000  SY   |       4.00000         760.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0190 2507-6800061           150.000  TON  |      40.00000        6000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2510-6750501         38521.450  SY   |       2.50000       96303.63|                             | 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0210 2518-6910000             8.000  EACH |     100.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2527-9263109           435.800  STA  |       7.39000        3220.56|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    7200.00000        7200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113            24.000  EACH |     325.00000        7800.00|                             | 
  FLAGGERS                                |                             |                             | 
0250 2533-4980005                    LUMP |   42850.00000       42850.00|                             | 
  MOBILIZATION                            |                             |                             | 

0260 2599-9999020          2400.000  TON  |      11.50000       27600.00|                             | 
  ('TONS' ITEM) 6 IN. CRUSHER RUN WITH    |                             |                             | 
  FINES                                   |                             |                             | 
0270 2602-0000020           500.000  LF   |       2.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
0280 2602-0000101           500.000  LF   |       0.50000         250.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,794,902.72|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0290 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0300 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,796,402.72|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  17-0357-069                 Primary County:  CERRO GORDO 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:  185 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  IMX-035-7(69)194--02-17                                Project:  IMN-035-6(115)155--0E-35 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  CERRO GORDO        Prj Awd Amt: $2,050,981.62           County:  FRANKLIN           Prj Awd Amt: $209,841.96 
          Route:  I-35                                                     Route:  I-35 
       Location:  FROM 12TH AVE. S. IN CLEAR LAKE N. TO 315TH           Location:  HAMILTON CO. LINE N. TO MINNESOTA STATE 
                  ST.              (NBL/SBL)                                       LINE(VARIOUS LOCATIONS) 
 
        Project:  IMX-035-8(44)205--02-98 
      Work Type:  HMA RESURFACING WITH MILLING 

         County:  WORTH              Prj Awd Amt: $8,346,562.04 
          Route:  I-35 
       Location:  FROM 0.9 MILE N. OF IA. 9 N. TO 1.8 MILES S. 
                  OF              CO. RD. 105(NBL/SBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   HE020          HEARTLAND ASPHALT, INC.                                                    $ 10,607,385.62     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $ 11,100,455.05     104.64  % 
   3   UL020          ULLAND BROTHERS, INC.                                                      $ 12,243,954.25     115.42  % 
   4   DU122          DUININCK, INC.                                                             $ 12,378,303.33     116.69  % 
   5   MA225          MANATT'S, INC.                                                             $ 12,886,283.11     121.48  % 
   6   CE351          CENTRAL SPECIALTIES INC.                                                   $ 13,482,972.41     127.10  % 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 IMX-035-7(69)194--02-17 
                                          |                             |                             | 
0010 2121-7425020           840.000  TON  |      16.60000       13944.00|      16.50000       13860.00|      20.83000       17497.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.300  MILE |    2100.00000        4830.00|   10000.00000       23000.00|     540.00000        1242.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           229.000  SY   |     172.00000       39388.00|     172.00000       39388.00|     185.76000       42539.04 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            17.000  EACH |     200.00000        3400.00|     200.00000        3400.00|     216.00000        3672.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-6745500             0.760  STA  |    1070.00000         813.20|    1000.00000         760.00|     540.00000         410.40 
  REMOVAL OF CURB                         |                             |                             | 
0060 2214-5145150        115300.000  SY   |       0.06000        6918.00|       1.47000      169491.00|       2.37000      273261.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0031500          4530.000  TON  |      23.34000      105730.20|      22.43000      101607.90|      21.32000       96579.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0080 2303-0042500          4040.000  TON  |      27.00000      109080.00|      26.01000      105080.40|      26.26000      106090.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0043503          4040.000  TON  |      31.40000      126856.00|      28.57000      115422.80|      26.27000      106130.80 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0100 2303-0061380           970.000  TON  |      29.46000       28576.20|      22.95000       22261.50|      36.68000       35579.60 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), BASE COURSE, 3/8 IN. MIX         |                             |                             | 
0110 2303-0062500          7000.000  TON  |      23.42000      163940.00|      21.92000      153440.00|      23.94000      167580.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0063502          7120.000  TON  |      28.37000      201994.40|      28.34000      201780.80|      29.41000      209399.20 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-2                            |                             |                             | 
0130 2303-0245828           756.200  TON  |     522.50000      395114.50|     590.00000      446158.00|     687.20000      519660.64 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-0246428           847.000  TON  |     614.85000      520777.95|     680.00000      575960.00|     783.36000      663505.92 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0150 2303-0246434            58.200  TON  |     780.00000       45396.00|     775.00000       45105.00|     885.96000       51562.87 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-6911000                    LUMP |    5570.00000        5570.00|    4500.00000        4500.00|    1620.00000        1620.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0165 2303-7000510         15090.000  TON  |       2.00000       30180.00|       2.00000       30180.00|       2.00000       30180.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 

  WITH ANTI-STRIP AGENT                   |                             |                             | 
0170 2511-6745900           103.100  SY   |       6.50000         670.15|      10.00000        1031.00|       6.48000         668.09 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0180 2511-7526004            37.800  SY   |      52.50000        1984.50|      59.75000        2258.55|      27.00000        1020.60 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0185 2511-7526006            18.900  SY   |      72.00000        1360.80|      65.75000        1242.68|      91.80000        1735.02 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2511-7528101            60.000  SF   |      24.50000        1470.00|      32.00000        1920.00|      18.90000        1134.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0200 2512-1750006            76.000  LF   |      31.11000        2364.36|      45.00000        3420.00|      27.00000        2052.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0210 2527-9263109          3249.710  STA  |       8.62000       28012.50|       8.62000       28012.50|       9.31000       30254.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0220 2527-9263137             8.000  EACH |      70.00000         560.00|      70.00000         560.00|      75.60000         604.80 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0230 2527-9270111           961.410  STA  |      11.25000       10815.86|      11.25000       10815.86|      12.15000       11681.13 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0240 2527-9270120             4.000  EACH |      90.00000         360.00|      90.00000         360.00|      97.20000         388.80 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0250 2528-8445110                    LUMP |    5650.00000        5650.00|   17900.00000       17900.00|   19332.00000       19332.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-5070110           725.000  SY   |     146.00000      105850.00|     146.00000      105850.00|     157.68000      114318.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120            40.000  EACH |     110.00000        4400.00|     110.00000        4400.00|     118.80000        4752.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2529-8174010           767.000  SY   |      12.00000        9204.00|      12.00000        9204.00|      12.96000        9940.32 

  SUBBASE (PATCHES)                       |                             |                             | 
0290 2529-8174050             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     324.00000         648.00 
  PATCH SUBDRAIN                          |                             |                             | 
0300 2529-8201000             9.000  EACH |     550.00000        4950.00|     550.00000        4950.00|     594.00000        5346.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0310 2533-4980005                    LUMP |    5000.00000        5000.00|   28000.00000       28000.00|   40518.00000       40518.00 
  MOBILIZATION                            |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2548-0000100           485.800  STA  |       5.00000        2429.00|       5.00000        2429.00|       9.00000        4372.20 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0330 2548-0000110           790.000  GAL  |       4.80000        3792.00|       4.45000        3515.50|       3.24000        2559.60 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     1,991,981.62|           $     2,277,864.49|           $     2,577,836.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            IMX-035-7(69)194--02-17 
                                          |                             |                             | 
0340 2303-7000610         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0350 2303-7000620         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0360 2317-7000120         31000.000  EACH |       1.00000       31000.00|       1.00000       31000.00|       1.00000       31000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        59,000.00|           $        59,000.00|           $        59,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                IMN-035-6(115)155--0E-35 
                                          |                             |                             | 
0370 2102-2625000           307.300  CY   |      21.94000        6742.16|      46.00000       14135.80|      23.88000        7338.32 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0380 2212-0475095             0.870  MILE |     100.00000          87.00|   12500.00000       10875.00|     540.00000         469.80 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0390 2214-5145150          5445.000  SY   |      10.75000       58533.75|       5.35000       29130.75|       4.49000       24448.05 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0400 2303-0053502           640.000  TON  |     141.17000       90348.80|      75.00000       48000.00|      86.40000       55296.00 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0410 2303-0246422            40.800  TON  |     522.50000       21318.00|     590.00000       24072.00|     687.20000       28037.76 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0425 2303-7000510          1180.000  TON  |       2.00000        2360.00|       2.00000        2360.00|       2.00000        2360.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2527-9263109            92.090  STA  |      25.00000        2302.25|      25.00000        2302.25|      28.08000        2585.89 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |   16650.00000       16650.00|   15900.00000       15900.00|   17172.00000       17172.00 

  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |    7200.00000        7200.00|   10000.00000       10000.00|   37062.00000       37062.00 
  MOBILIZATION                            |                             |                             | 
0460 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       2.16000         864.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       206,341.96|           $       157,575.80|           $       175,633.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                           IMN-035-6(115)155--0E-35 
                                          |                             |                             | 
0470 2317-7000120          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00|       1.00000        3500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         3,500.00|           $         3,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   ROADWAY ITEMS                                                                 IMX-035-8(44)205--02-98 
                                          |                             |                             | 
0480 2102-2625000          2200.000  CY   |      14.56000       32032.00|      12.45000       27390.00|      12.96000       28512.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0485 2102-2713070          1017.000  CY   |       9.00000        9153.00|      12.89000       13109.13|       6.48000        6590.16 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0490 2115-0100000           360.000  CY   |      33.97000       12229.20|      29.03000       10450.80|      50.69000       18248.40 
  MODIFIED SUBBASE                        |                             |                             | 
0500 2121-7425020          4130.000  TON  |      16.13000       66616.90|      13.91000       57448.30|      17.09000       70581.70 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0510 2122-5500080          1624.700  SY   |      41.10000       66775.17|      37.50000       60926.25|      41.83000       67961.20 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0520 2122-7450080           995.600  SY   |      41.10000       40919.16|      43.50000       43308.60|      41.83000       41645.95 

  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0530 2123-7450000            25.600  STA  |      89.00000        2278.40|     125.00000        3200.00|     270.00000        6912.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0540 2212-0475095             8.300  MILE |    2900.00000       24070.00|    2500.00000       20750.00|     540.00000        4482.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2212-5070310          2662.000  SY   |      94.80000      252357.60|      94.80000      252357.60|     102.38000      272535.56 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0560 2212-5070330           118.000  EACH |      80.00000        9440.00|      80.00000        9440.00|      86.40000       10195.20 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0570 2212-5075001            40.000  TON  |     200.00000        8000.00|     125.00000        5000.00|     129.60000        5184.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0580 2214-5145150        403445.000  SY   |       0.06000       24206.70|       0.74000      298549.30|       1.16000      467996.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-0690260           417.800  SY   |     175.00000       73115.00|     149.95000       62649.11|     102.60000       42866.28 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0600 2301-0690270           905.200  SY   |     180.00000      162936.00|     151.50000      137137.80|     105.84000       95806.37 
  BRIDGE APPROACH, RK-27                  |                             |                             | 
0610 2303-0031500         19808.000  TON  |      24.21000      479551.68|      20.37000      403488.96|      17.02000      337132.16 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0620 2303-0042500          2857.000  TON  |      31.63000       90366.91|      22.30000       63711.10|      23.48000       67082.36 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0630 2303-0043503          6293.000  TON  |      35.01000      220317.93|      24.86000      156443.98|      23.48000      147759.64 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0640 2303-0062500         42538.000  TON  |      22.46000      955403.48|      19.61000      834170.18|      20.83000      886066.54 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0650 2303-0063502         34286.000  TON  |      28.12000      964122.32|      26.04000      892807.44|      26.06000      893493.16 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0660 2303-0245828          1739.000  TON  |     512.50000      891237.50|     590.00000     1026010.00|     687.20000     1195040.80 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0670 2303-0246428          4611.000  TON  |     607.85000     2802796.35|     680.00000     3135480.00|     783.36000     3612072.96 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0680 2303-6911000                    LUMP |   15556.00000       15556.00|    9500.00000        9500.00|    1620.00000        1620.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0685 2303-7000510         76824.000  TON  |       2.00000      153648.00|       2.00000      153648.00|       2.00000      153648.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0690 2505-4008120          1100.000  LF   |       3.00000        3300.00|       3.00000        3300.00|       3.24000        3564.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2505-4008300           700.000  LF   |      13.90000        9730.00|      13.90000        9730.00|      18.36000       12852.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0710 2505-4008400            12.000  EACH |    1500.00000       18000.00|    1500.00000       18000.00|    1782.00000       21384.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0720 2505-4021010            12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     205.20000        2462.40 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0730 2505-4021700            12.000  EACH |    1700.00000       20400.00|    1700.00000       20400.00|    2133.00000       25596.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0740 2505-6000111          3024.000  LF   |       8.90000       26913.60|       8.90000       26913.60|       9.72000       29393.28 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0750 2505-6000121            32.000  EACH |    1700.00000       54400.00|    1700.00000       54400.00|    2268.00000       72576.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0760 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00|    2160.00000        2160.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0770 2510-6745850          2329.000  SY   |      12.00000       27948.00|      16.99000       39569.71|      13.65000       31790.85 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0780 2520-3350010             1.000  EACH |    6000.00000        6000.00|    7500.00000        7500.00|   10800.00000       10800.00 

  FIELD LABORATORY                        |                             |                             | 
0790 2527-9263109          4561.680  STA  |       8.62000       39321.68|       8.62000       39321.68|       9.31000       42469.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0800 2527-9263131           198.580  STA  |     115.00000       22836.70|     115.00000       22836.70|     124.20000       24663.64 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0810 2527-9263137            16.000  EACH |      70.00000        1120.00|      70.00000        1120.00|      75.60000        1209.60 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0820 2527-9263180           270.330  STA  |      11.25000        3041.21|      11.25000        3041.21|      12.15000        3284.51 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0830 2527-9263190            16.000  EACH |      80.00000        1280.00|      80.00000        1280.00|      86.40000        1382.40 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0840 2527-9270111          2234.500  STA  |      11.25000       25138.13|      11.25000       25138.13|      12.15000       27149.18 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0850 2528-8400048          5200.000  LF   |      11.75000       61100.00|      11.75000       61100.00|      12.69000       65988.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0860 2528-8400157             8.000  EACH |    4000.00000       32000.00|    4000.00000       32000.00|    3780.00000       30240.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0870 2528-8400256             2.000  EACH |    7000.00000       14000.00|    6000.00000       12000.00|    6480.00000       12960.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
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                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2528-8445110                    LUMP |   76500.00000       76500.00|   45994.00000       45994.00|   49673.52000       49673.52 
  TRAFFIC CONTROL                         |                             |                             | 
0885 2528-9290004            48.000  CDAY |      75.00000        3600.00|      75.00000        3600.00|      81.00000        3888.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0890 2529-8174010          2428.000  SY   |      12.00000       29136.00|      12.00000       29136.00|      12.96000       31466.88 
  SUBBASE (PATCHES)                       |                             |                             | 
0891 2529-5070110           139.000  SY   |     190.00000       26410.00|     190.00000       26410.00|     205.20000       28522.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0893 2529-5070120            11.000  EACH |     110.00000        1210.00|     110.00000        1210.00|     118.80000        1306.80 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0895 2529-8201000             8.000  EACH |     550.00000        4400.00|     550.00000        4400.00|     594.00000        4752.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0900 2533-4980005                    LUMP |  108800.00000      108800.00|   75000.00000       75000.00|   57589.56000       57589.56 
  MOBILIZATION                            |                             |                             | 
0910 2548-0000100          1741.400  STA  |       5.00000        8707.00|       5.00000        8707.00|       9.00000       15672.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0920 2548-0000110          1886.400  GAL  |       4.80000        9054.72|       4.45000        8394.48|       3.24000        6111.94 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0930 2551-0000110            12.000  EACH |    1200.00000       14400.00|    1200.00000       14400.00|    1296.00000       15552.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0940 2602-0000020          2000.000  LF   |       2.00000        4000.00|       2.00000        4000.00|       2.16000        4320.00 
  SILT FENCE                              |                             |                             | 
0950 2602-0000030           100.000  LF   |       4.00000         400.00|       4.00000         400.00|       4.32000         432.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0960 2602-0000071          2100.000  LF   |       1.00000        2100.00|       0.50000        1050.00|       0.54000        1134.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $     8,017,176.34|           $     8,282,129.06|           $     9,075,779.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0110; REPAIRS TO A 287'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE                        IMX-035-8(44)205--0 
                                          |                             |                             | 

0970 2401-6745636                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2160.00000        2160.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0980 2414-6431100           639.700  LF   |      51.00000       32624.70|      51.00000       32624.70|      63.83000       40832.05 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0990 2599-9999010                    LUMP |   12000.00000       12000.00|    3000.00000        3000.00|    8640.00000        8640.00 
  ('LUMP SUM' ITEM) CURB DRAIN            |                             |                             | 
  MODIFICATION                            |                             |                             | 
     SECTION TOTALS                       |           $        47,124.70|           $        38,124.70|           $        51,632.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0210; REPAIRS TO A 287'-0 X 32' CONTINUOUS WELDED GIRDER BRIDGE                        IMX-035-8(44)205--0 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(   3  ) UL020 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       |ULLAND BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2401-6745636                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2160.00000        2160.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
1010 2414-6431100           639.700  LF   |      51.00000       32624.70|      51.00000       32624.70|      69.23000       44286.43 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        35,124.70|           $        35,124.70|           $        46,446.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0310; REPAIRS TO A 125'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE                 IMX-035-8(44)205--02-98 
                                          |                             |                             | 
1020 2401-6745636                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2160.00000        2160.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
1030 2414-6431100           571.300  LF   |      51.00000       29136.30|      51.00000       29136.30|      63.83000       36466.08 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        31,636.30|           $        31,636.30|           $        38,626.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            IMX-035-8(44)205--02-98 
                                          |                             |                             | 
1040 2303-7000610         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1050 2303-7000620         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1060 2317-7000120        110000.000  EACH |       1.00000      110000.00|       1.00000      110000.00|       1.00000      110000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       214,000.00|           $       214,000.00|           $       214,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0010   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    10,607,385.62|           $    11,100,455.05|           $    12,243,954.25 
==================================================================================================================================== 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
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==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 IMX-035-7(69)194--02-17 
                                          |                             |                             | 
0010 2121-7425020           840.000  TON  |      22.00000       18480.00|      29.00000       24360.00|      20.00000       16800.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.300  MILE |    1300.00000        2990.00|     500.00000        1150.00|     300.00000         690.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           229.000  SY   |     127.00000       29083.00|     172.00000       39388.00|     172.00000       39388.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            17.000  EACH |      83.00000        1411.00|     200.00000        3400.00|     200.00000        3400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-6745500             0.760  STA  |     500.00000         380.00|     750.00000         570.00|     500.00000         380.00 
  REMOVAL OF CURB                         |                             |                             | 
0060 2214-5145150        115300.000  SY   |       1.74000      200622.00|       2.00000      230600.00|       2.25000      259425.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0031500          4530.000  TON  |      26.00000      117780.00|      28.00000      126840.00|      31.81000      144099.30 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0080 2303-0042500          4040.000  TON  |      30.00000      121200.00|      29.00000      117160.00|      32.26000      130330.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0043503          4040.000  TON  |      34.00000      137360.00|      31.00000      125240.00|      34.87000      140874.80 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0100 2303-0061380           970.000  TON  |      30.00000       29100.00|      42.00000       40740.00|      38.66000       37500.20 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), BASE COURSE, 3/8 IN. MIX         |                             |                             | 
0110 2303-0062500          7000.000  TON  |      29.00000      203000.00|      28.00000      196000.00|      33.97000      237790.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0063502          7120.000  TON  |      37.00000      263440.00|      32.00000      227840.00|      37.59000      267640.80 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-2                            |                             |                             | 
0130 2303-0245828           756.200  TON  |     557.00000      421203.40|     600.00000      453720.00|     600.00000      453720.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-0246428           847.000  TON  |     680.00000      575960.00|     700.00000      592900.00|     700.00000      592900.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0150 2303-0246434            58.200  TON  |     775.00000       45105.00|     785.00000       45687.00|     800.00000       46560.00 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-6911000                    LUMP |    2250.00000        2250.00|   14250.00000       14250.00|    1700.00000        1700.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0165 2303-7000510         15090.000  TON  |       2.00000       30180.00|       2.00000       30180.00|       2.00000       30180.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 

  WITH ANTI-STRIP AGENT                   |                             |                             | 
0170 2511-6745900           103.100  SY   |       5.00000         515.50|      15.00000        1546.50|      10.00000        1031.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0180 2511-7526004            37.800  SY   |      60.00000        2268.00|      60.00000        2268.00|      59.75000        2258.55 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0185 2511-7526006            18.900  SY   |      66.00000        1247.40|      75.00000        1417.50|      65.75000        1242.68 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0190 2511-7528101            60.000  SF   |      32.00000        1920.00|      35.00000        2100.00|      32.00000        1920.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0200 2512-1750006            76.000  LF   |      45.00000        3420.00|      50.00000        3800.00|      45.00000        3420.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0210 2527-9263109          3249.710  STA  |      11.00000       35746.81|      10.90000       35421.84|       8.62000       28012.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0220 2527-9263137             8.000  EACH |     100.00000         800.00|     100.00000         800.00|      70.00000         560.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0230 2527-9270111           961.410  STA  |      13.05000       12546.40|      13.05000       12546.40|      11.25000       10815.86 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0240 2527-9270120             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      90.00000         360.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0250 2528-8445110                    LUMP |   19700.00000       19700.00|   34000.00000       34000.00|   17900.00000       17900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2529-5070110           725.000  SY   |     146.00000      105850.00|     146.00000      105850.00|     146.00000      105850.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0270 2529-5070120            40.000  EACH |      83.00000        3320.00|     110.00000        4400.00|     110.00000        4400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0280 2529-8174010           767.000  SY   |      10.00000        7670.00|      12.00000        9204.00|      12.00000        9204.00 

  SUBBASE (PATCHES)                       |                             |                             | 
0290 2529-8174050             2.000  EACH |     250.00000         500.00|     300.00000         600.00|     300.00000         600.00 
  PATCH SUBDRAIN                          |                             |                             | 
0300 2529-8201000             9.000  EACH |     600.00000        5400.00|     550.00000        4950.00|     550.00000        4950.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0310 2533-4980005                    LUMP |   68000.00000       68000.00|   97500.00000       97500.00|  129000.00000      129000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2548-0000100           485.800  STA  |       8.00000        3886.40|       8.00000        3886.40|       5.00000        2429.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0330 2548-0000110           790.000  GAL  |       4.00000        3160.00|       5.00000        3950.00|       5.00000        3950.00 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     2,475,794.91|           $     2,594,565.64|           $     2,731,282.09 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            IMX-035-7(69)194--02-17 
                                          |                             |                             | 
0340 2303-7000610         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0350 2303-7000620         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0360 2317-7000120         31000.000  EACH |       1.00000       31000.00|       1.00000       31000.00|       1.00000       31000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        59,000.00|           $        59,000.00|           $        59,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                IMN-035-6(115)155--0E-35 
                                          |                             |                             | 
0370 2102-2625000           307.300  CY   |      20.00000        6146.00|      50.00000       15365.00|      70.00000       21511.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0380 2212-0475095             0.870  MILE |    1300.00000        1131.00|    1000.00000         870.00|     300.00000         261.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0390 2214-5145150          5445.000  SY   |       4.00000       21780.00|      12.00000       65340.00|      12.00000       65340.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0400 2303-0053502           640.000  TON  |     137.00000       87680.00|     130.00000       83200.00|      84.26000       53926.40 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0410 2303-0246422            40.800  TON  |     592.00000       24153.60|     625.00000       25500.00|     600.00000       24480.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0425 2303-7000510          1180.000  TON  |       2.00000        2360.00|       2.00000        2360.00|       2.00000        2360.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0430 2527-9263109            92.090  STA  |      11.00000        1012.99|      10.90000        1003.78|      25.00000        2302.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2528-8445110                    LUMP |   11000.00000       11000.00|   25300.00000       25300.00|   15900.00000       15900.00 

  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |    4000.00000        4000.00|   51250.00000       51250.00|  129000.00000      129000.00 
  MOBILIZATION                            |                             |                             | 
0460 2602-0000020           400.000  LF   |       2.00000         800.00|       2.50000        1000.00|       2.00000         800.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       160,063.59|           $       271,188.78|           $       315,880.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                           IMN-035-6(115)155--0E-35 
                                          |                             |                             | 
0470 2317-7000120          3500.000  EACH |       1.00000        3500.00|       1.00000        3500.00|       1.00000        3500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         3,500.00|           $         3,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   ROADWAY ITEMS                                                                 IMX-035-8(44)205--02-98 
                                          |                             |                             | 
0480 2102-2625000          2200.000  CY   |      17.00000       37400.00|      25.00000       55000.00|      29.82000       65604.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0485 2102-2713070          1017.000  CY   |      20.00000       20340.00|      26.00000       26442.00|      10.00000       10170.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0490 2115-0100000           360.000  CY   |      45.00000       16200.00|      32.00000       11520.00|      50.00000       18000.00 
  MODIFIED SUBBASE                        |                             |                             | 
0500 2121-7425020          4130.000  TON  |      14.00000       57820.00|      14.20000       58646.00|      13.00000       53690.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0510 2122-5500080          1624.700  SY   |      18.00000       29244.60|      39.00000       63363.30|      45.00000       73111.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0520 2122-7450080           995.600  SY   |      10.00000        9956.00|      39.00000       38828.40|      45.00000       44802.00 

  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0530 2123-7450000            25.600  STA  |     200.00000        5120.00|     175.00000        4480.00|     100.00000        2560.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0540 2212-0475095             8.300  MILE |    1200.00000        9960.00|     500.00000        4150.00|     300.00000        2490.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2212-5070310          2662.000  SY   |     125.00000      332750.00|      94.80000      252357.60|      94.80000      252357.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0560 2212-5070330           118.000  EACH |      94.00000       11092.00|      80.00000        9440.00|      80.00000        9440.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0570 2212-5075001            40.000  TON  |     250.00000       10000.00|     150.00000        6000.00|     100.00000        4000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0580 2214-5145150        403445.000  SY   |       0.85000      342928.25|       1.20000      484134.00|       1.25000      504306.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0590 2301-0690260           417.800  SY   |     175.10000       73156.78|     155.00000       64759.00|     149.95000       62649.11 
  BRIDGE APPROACH, RK-26                  |                             |                             | 
0600 2301-0690270           905.200  SY   |     180.10000      163026.52|     155.00000      140306.00|     151.50000      137137.80 
  BRIDGE APPROACH, RK-27                  |                             |                             | 
0610 2303-0031500         19808.000  TON  |      24.70000      489257.60|      23.00000      455584.00|      31.54000      624744.32 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0620 2303-0042500          2857.000  TON  |      28.70000       81995.90|      29.00000       82853.00|      35.90000      102566.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0630 2303-0043503          6293.000  TON  |      31.75000      199802.75|      31.00000      195083.00|      34.60000      217737.80 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0640 2303-0062500         42538.000  TON  |      25.70000     1093226.60|      28.00000     1191064.00|      33.70000     1433530.60 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0650 2303-0063502         34286.000  TON  |      33.70000     1155438.20|      32.00000     1097152.00|      37.32000     1279553.52 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0660 2303-0245828          1739.000  TON  |     557.00000      968623.00|     625.00000     1086875.00|     600.00000     1043400.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0670 2303-0246428          4611.000  TON  |     680.00000     3135480.00|     715.00000     3296865.00|     700.00000     3227700.00 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0680 2303-6911000                    LUMP |    8000.00000        8000.00|   13050.00000       13050.00|    6500.00000        6500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0685 2303-7000510         76824.000  TON  |       2.00000      153648.00|       2.00000      153648.00|       2.00000      153648.00 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0690 2505-4008120          1100.000  LF   |       3.00000        3300.00|       3.00000        3300.00|       3.00000        3300.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2505-4008300           700.000  LF   |      17.00000       11900.00|      13.90000        9730.00|      17.00000       11900.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0710 2505-4008400            12.000  EACH |    1650.00000       19800.00|    1500.00000       18000.00|    1650.00000       19800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0720 2505-4021010            12.000  EACH |     190.00000        2280.00|     300.00000        3600.00|     190.00000        2280.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0730 2505-4021700            12.000  EACH |    1975.00000       23700.00|    1700.00000       20400.00|    1975.00000       23700.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0740 2505-6000111          3024.000  LF   |       9.00000       27216.00|       8.90000       26913.60|       9.00000       27216.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0750 2505-6000121            32.000  EACH |    2100.00000       67200.00|    1700.00000       54400.00|    2100.00000       67200.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0760 2505-6000131             1.000  EACH |    2000.00000        2000.00|    1200.00000        1200.00|    2000.00000        2000.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0770 2510-6745850          2329.000  SY   |      25.00000       58225.00|      29.00000       67541.00|      25.00000       58225.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0780 2520-3350010             1.000  EACH |    6000.00000        6000.00|    5000.00000        5000.00|   10000.00000       10000.00 

  FIELD LABORATORY                        |                             |                             | 
0790 2527-9263109          4561.680  STA  |      11.00000       50178.48|      10.90000       49722.31|       8.62000       39321.68 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0800 2527-9263131           198.580  STA  |     125.00000       24822.50|     125.00000       24822.50|     115.00000       22836.70 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0810 2527-9263137            16.000  EACH |     100.00000        1600.00|     100.00000        1600.00|      70.00000        1120.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0820 2527-9263180           270.330  STA  |      19.25000        5203.85|      19.25000        5203.85|      11.25000        3041.21 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0830 2527-9263190            16.000  EACH |     100.00000        1600.00|     100.00000        1600.00|      80.00000        1280.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

0840 2527-9270111          2234.500  STA  |      13.05000       29160.23|      13.05000       29160.23|      11.25000       25138.13 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0850 2528-8400048          5200.000  LF   |      13.00000       67600.00|      12.40000       64480.00|      11.75000       61100.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0860 2528-8400157             8.000  EACH |    5000.00000       40000.00|    4000.00000       32000.00|    2000.00000       16000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0870 2528-8400256             2.000  EACH |    6000.00000       12000.00|    7000.00000       14000.00|    6000.00000       12000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2528-8445110                    LUMP |   80000.00000       80000.00|  121600.00000      121600.00|   45994.00000       45994.00 
  TRAFFIC CONTROL                         |                             |                             | 
0885 2528-9290004            48.000  CDAY |     125.00000        6000.00|     125.00000        6000.00|      75.00000        3600.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 

0890 2529-8174010          2428.000  SY   |      10.00000       24280.00|      12.00000       29136.00|      12.00000       29136.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0891 2529-5070110           139.000  SY   |     133.00000       18487.00|     190.00000       26410.00|     190.00000       26410.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0893 2529-5070120            11.000  EACH |      94.00000        1034.00|     110.00000        1210.00|     110.00000        1210.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0895 2529-8201000             8.000  EACH |     600.00000        4800.00|     550.00000        4400.00|     550.00000        4400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0900 2533-4980005                    LUMP |  305000.00000      305000.00|  181150.00000      181150.00|  129000.00000      129000.00 
  MOBILIZATION                            |                             |                             | 
0910 2548-0000100          1741.400  STA  |       8.00000       13931.20|       8.00000       13931.20|       5.00000        8707.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0920 2548-0000110          1886.400  GAL  |       4.00000        7545.60|       5.00000        9432.00|       5.00000        9432.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0930 2551-0000110            12.000  EACH |    1000.00000       12000.00|    1000.00000       12000.00|    1200.00000       14400.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0940 2602-0000020          2000.000  LF   |       2.00000        4000.00|       2.50000        5000.00|       2.00000        4000.00 
  SILT FENCE                              |                             |                             | 
0950 2602-0000030           100.000  LF   |       4.00000         400.00|      10.00000        1000.00|       4.50000         450.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0960 2602-0000071          2100.000  LF   |       0.50000        1050.00|       1.00000        2100.00|       0.50000        1050.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $     9,336,780.06|           $     9,637,642.99|           $    10,014,946.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0110; REPAIRS TO A 287'-0 X 30' CONTINUOUS WELDED GIRDER BRIDGE                        IMX-035-8(44)205--0 
                                          |                             |                             | 

0970 2401-6745636                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0980 2414-6431100           639.700  LF   |      59.10000       37806.27|      51.00000       32624.70|      54.50000       34863.65 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0990 2599-9999010                    LUMP |    8000.00000        8000.00|    3000.00000        3000.00|    8000.00000        8000.00 
  ('LUMP SUM' ITEM) CURB DRAIN            |                             |                             | 
  MODIFICATION                            |                             |                             | 
     SECTION TOTALS                       |           $        47,806.27|           $        38,124.70|           $        52,863.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0210; REPAIRS TO A 287'-0 X 32' CONTINUOUS WELDED GIRDER BRIDGE                        IMX-035-8(44)205--0 
                                          |                             |                             | 
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     Bid Order:  155                             Contract ID:  17-0357-069                   Primary County:  CERRO GORDO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DU122               |(   5  ) MA225               |(   6  ) CE351 
                                          |DUININCK, INC.               |MANATT'S, INC.               |CENTRAL SPECIALTIES INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2401-6745636                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
1010 2414-6431100           639.700  LF   |      65.00000       41580.50|      51.00000       32624.70|      54.50000       34863.65 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        43,580.50|           $        35,124.70|           $        44,863.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 0310; REPAIRS TO A 125'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE                 IMX-035-8(44)205--02-98 
                                          |                             |                             | 
1020 2401-6745636                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|   14000.00000       14000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
1030 2414-6431100           571.300  LF   |      60.00000       34278.00|      51.00000       29136.30|      54.50000       31135.85 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        36,278.00|           $        31,636.30|           $        45,135.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            IMX-035-8(44)205--02-98 
                                          |                             |                             | 
1040 2303-7000610         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1050 2303-7000620         52000.000  EACH |       1.00000       52000.00|       1.00000       52000.00|       1.00000       52000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1060 2317-7000120        110000.000  EACH |       1.00000      110000.00|       1.00000      110000.00|       1.00000      110000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       214,000.00|           $       214,000.00|           $       214,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0010   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
1070 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1080 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    12,378,303.33|           $    12,886,283.11|           $    13,482,972.41 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  18-0032-060                 Primary County:  CHEROKEE 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/13/12 
 
 
        Project:  STP-003-2(60)--2C-18 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CHEROKEE           Prj Awd Amt: $1,324,059.43 
          Route:  IOWA 3 
       Location:  FROM JUST E. OF CO. RD. C-38 E. TO NEAR THE 
                  JCT. OF IA. 7 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HENNINGSEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,324,059.43     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,349,217.80     101.90  % 
   3   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $  1,386,347.86     104.70  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  2 

 
     Bid Order:  156                             Contract ID:  18-0032-060                   Primary County:  CHEROKEE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) BL041 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           469.100  CY   |      13.75000        6450.13|      15.00000        7036.50|      17.51000        8213.94 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2115-0100000            85.600  CY   |      70.00000        5992.00|      60.00000        5136.00|      95.00000        8132.00 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020          1760.500  TON  |      24.55000       43220.28|      25.00000       44012.50|      24.00000       42252.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           511.800  SY   |      55.25000       28276.95|      50.00000       25590.00|      38.96000       19939.73 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2123-7450000             4.200  STA  |    1000.00000        4200.00|     500.00000        2100.00|     300.00000        1260.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2212-0475095             2.800  MILE |     600.00000        1680.00|     800.00000        2240.00|     200.00000         560.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310           456.000  SY   |     123.90000       56498.40|     145.00000       66120.00|     133.00000       60648.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330            55.000  EACH |     175.35000        9644.25|      75.00000        4125.00|      73.15000        4023.25 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2212-5075001            14.000  TON  |     100.00000        1400.00|     200.00000        2800.00|     200.00000        2800.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300          1556.100  CY   |      16.25000       25286.63|      16.00000       24897.60|      18.52000       28818.97 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8200000          2711.800  TON  |      39.74000      107766.93|      38.50000      104404.30|      50.83000      137840.79 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0120 2214-5145160          6414.100  TON  |       5.80000       37201.78|       9.40000       60292.54|       3.15000       20204.42 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0042500          4368.100  TON  |      35.79000      156334.30|      40.00000      174724.00|      47.82000      208882.54 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0043503          4350.800  TON  |      47.68000      207446.14|      43.00000      187084.40|      50.14000      218149.11 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-3                            |                             |                             | 
0150 2303-0245828           162.700  TON  |     603.00000       98108.10|     570.00000       92739.00|     601.56000       97873.81 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-0246422           523.100  TON  |     603.00000      315429.30|     570.00000      298167.00|     601.56000      314676.04 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0170 2303-6911000                    LUMP |    2000.00000        2000.00|    6200.00000        6200.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  156                             Contract ID:  18-0032-060                   Primary County:  CHEROKEE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) BL041 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2401-6745650                    LUMP |    5200.00000        5200.00|    7000.00000        7000.00|    6180.00000        6180.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0190 2402-2720100           100.000  CY   |      19.00000        1900.00|      22.00000        2200.00|      20.60000        2060.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0200 2416-0100024             1.000  EACH |     896.40000         896.40|    1000.00000        1000.00|    1287.50000        1287.50 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0210 2416-0100030             1.000  EACH |    1144.00000        1144.00|    1500.00000        1500.00|    1545.00000        1545.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0220 2416-0100042             6.000  EACH |    1500.00000        9000.00|    2200.00000       13200.00|    2832.50000       16995.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0230 2416-1180024             6.000  LF   |     464.00000        2784.00|     475.00000        2850.00|      97.85000         587.10 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1180030             8.000  LF   |     370.00000        2960.00|     380.00000        3040.00|     139.05000        1112.40 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180042            42.000  LF   |     183.00000        7686.00|     190.00000        7980.00|     216.30000        9084.60 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0260 2505-4008120           250.000  LF   |       5.00000        1250.00|       6.00000        1500.00|       5.15000        1287.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300            87.500  LF   |      18.75000        1640.63|      19.00000        1662.50|      20.10000        1758.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1700.00000        6800.00|    2035.00000        8140.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             4.000  EACH |     300.00000        1200.00|     325.00000        1300.00|     412.00000        1648.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             4.000  EACH |    1950.00000        7800.00|    2000.00000        8000.00|    2344.00000        9376.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2510-6745850          1522.900  SY   |       5.00000        7614.50|       9.50000       14467.55|      12.36000       18823.04 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0320 2527-9263109          1037.990  STA  |       9.40000        9757.11|       9.50000        9860.91|       9.68000       10047.74 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263137             4.000  EACH |     125.00000         500.00|     150.00000         600.00|     128.75000         515.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  156                             Contract ID:  18-0032-060                   Primary County:  CHEROKEE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) BL041 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2528-8445113           120.000  EACH |     325.00000       39000.00|     325.00000       39000.00|     325.00000       39000.00 
  FLAGGERS                                |                             |                             | 
0360 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00|     490.00000       14700.00 
  PILOT CARS                              |                             |                             | 

0370 2533-4980005                    LUMP |   54587.50000       54587.50|   65000.00000       65000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0380 2548-0000100           285.600  STA  |      12.00000        3427.20|      13.00000        3712.80|       9.63000        2750.33 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110           309.400  GAL  |      13.50000        4176.90|       8.00000        2475.20|       9.50000        2939.30 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0400 2602-0000020           600.000  LF   |       2.00000        1200.00|       2.00000        1200.00|       2.06000        1236.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,301,559.43|           $     1,326,717.80|           $     1,363,847.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0410 2303-7000610          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0420 2303-7000620          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0430 2317-7000120         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        21,000.00|           $        21,000.00|           $        21,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0440 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0450 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,324,059.43|           $     1,349,217.80|           $     1,386,347.86 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  22-0132-707                 Primary County:  CLAYTON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  MP-013-2(707)69--76-22 
      Work Type:  HMA RESURFACING 
         County:  CLAYTON            Prj Awd Amt: $516,270.10 
          Route:  IOWA 13 
       Location:  APPROXIMATELY 4 MILES SOUTH OF ELKADER. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    516,270.10     100.00  % 
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     Bid Order:  157                             Contract ID:  22-0132-707                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2380.000  TON  |      10.50000       24990.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.900  MILE |     750.00000         675.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           221.000  SY   |      63.00000       13923.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            22.000  EACH |     450.00000        9900.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150           720.000  SY   |      10.30000        7416.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0042750          3550.000  TON  |      30.43000      108026.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0070 2303-0043504          1910.000  TON  |      30.48000       58216.80|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0080 2303-0246428           327.600  TON  |     698.00000      228664.80|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1100.00000        1100.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2505-4008130          1265.000  LF   |       3.00000        3795.00|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0110 2505-6000111          1265.000  LF   |      15.00000       18975.00|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0120 2505-6000121             4.000  EACH |    2000.00000        8000.00|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0130 2527-9263109           480.000  STA  |       8.10000        3888.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            10.000  EACH |     325.00000        3250.00|                             | 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115             5.000  EACH |     490.00000        2450.00|                             | 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |   10500.00000       10500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       506,270.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  157                             Contract ID:  22-0132-707                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-7000610          2500.000  EACH |       1.00000        2500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0190 2303-7000620          2500.000  EACH |       1.00000        2500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0200 2317-7000120          5000.000  EACH |       1.00000        5000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        10,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       516,270.10|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  27-0355-713                 Primary County:  DECATUR 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/24/12 
 
 
        Project:  MPIN-035-5(712)0--0N-27                                Project:  MPIN-035-5(713)0--0N-27 
      Work Type:  HMA PAVED SHOULDER - REPAIR                          Work Type:  HMA RESURFACING 
         County:  DECATUR            Prj Awd Amt: $300,395.70             County:  DECATUR            Prj Awd Amt: $616,464.01 
          Route:  I-35                                                     Route:  I-35 
       Location:  FROM THE MISSOURI STATE LINE TO 1 MI. S. OF           Location:  FROM THE MISSOURI STATE LINE TO THE CLARKE 
                  THE              CLARKE COUNTY LINE.                             COUNTY LINE.      (VARIOUS LOCATIONS) 
                  (VARIOUS LOCATIONS) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $    916,859.71     100.00  % 
   2   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    954,433.76     104.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  2 

 
     Bid Order:  158                             Contract ID:  27-0355-713                   Primary County:  DECATUR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) GR219               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  MPIN-35-5(712)0--0N-27 
                                          |                             |                             | 
0010 2212-5070322          6066.100  SY   |      22.00000      133454.20|       8.60000       52168.46| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 

  ASPHALT                                 |                             |                             | 
0020 2303-6911000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0030 2527-9263109           182.000  STA  |      17.25000        3139.50|      18.00000        3276.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0040 2528-8445110                    LUMP |    4000.00000        4000.00|    7900.00000        7900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0060 2530-0400061          1039.600  TON  |     140.00000      145544.00|      75.00000       77970.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0070 2533-4980005                    LUMP |    6000.00000        6000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 

0080 2548-0000100           182.000  STA  |      16.50000        3003.00|      20.00000        3640.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0090 2548-0000110           197.000  GAL  |      15.00000        2955.00|      15.00000        2955.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       300,395.70|           $       185,209.46|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MPIN-35-5(713)0--0N-27 
                                          |                             |                             | 
0100 2121-7425020           317.500  TON  |      26.75000        8493.13|      42.00000       13335.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2212-0475095             1.100  MILE |    2000.00000        2200.00|    2600.00000        2860.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0120 2214-5145150          2100.000  SY   |       8.00000       16800.00|       8.00000       16800.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0062500          2426.500  TON  |      65.00000      157722.50|      80.00000      194120.00| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0063502          2675.500  TON  |      75.00000      200662.50|      92.00000      246146.00| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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     Bid Order:  158                             Contract ID:  27-0355-713                   Primary County:  DECATUR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) GR219               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |GRIMES ASPHALT AND PAVING CO | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-0246422           306.400  TON  |     610.00000      186904.00|     615.00000      188436.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2303-6911000                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0170 2527-9263109           307.100  STA  |      17.25000        5297.48|      18.00000        5527.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    8200.00000        8200.00|    7900.00000        7900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |   10000.00000       10000.00|   75000.00000       75000.00| 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000100           118.600  STA  |      16.50000        1956.90|      20.00000        2372.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2548-0000110           128.500  GAL  |      15.00000        1927.50|      15.00000        1927.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

     SECTION TOTALS                       |           $       603,964.01|           $       756,724.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             MPIN-35-5(713)0--0N-27 
                                          |                             |                             | 
0230 2303-7000610          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0240 2303-7000620          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2317-7000120          7500.000  EACH |       1.00000        7500.00|       1.00000        7500.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        12,500.00|           $        12,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       916,859.71|           $       954,433.76|           $ 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  31-1515-065                 Primary County:  DUBUQUE 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:  165 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  NHSX-151-5(65)--3H-31 
      Work Type:  HMA RESURFACING 
         County:  DUBUQUE            Prj Awd Amt: $7,777,480.43 
          Route:  U.S. 151 
       Location:  FROM CASCADE NE TO NEAR JCT. US 61 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $  7,777,480.43     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  9,272,452.21     119.22  % 
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     Bid Order:  159                             Contract ID:  31-1515-065                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) MA225               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           400.000  CY   |       9.70000        3880.00|      25.00000       10000.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020         24740.000  TON  |      10.30000      254822.00|      15.50000      383470.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060           980.000  SY   |      22.31000       21863.80|      32.00000       31360.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2128-0000200          5000.000  TON  |      10.80000       54000.00|      13.00000       65000.00| 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0050 2212-0475095            18.400  MILE |     150.00000        2760.00|     400.00000        7360.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310           798.900  SY   |      81.00000       64710.90|     127.00000      101460.30| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            38.000  EACH |     202.00000        7676.00|     152.00000        5776.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001           184.000  TON  |     200.00000       36800.00|     150.00000       27600.00| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 

0090 2213-2713300          7401.000  CY   |      12.16000       89996.16|      11.50000       85111.50| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000         14645.000  TON  |      19.06000      279133.70|      25.00000      366125.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145160         34747.000  TON  |       7.79000      270679.13|       8.50000      295349.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050          1944.000  STA  |      16.67000       32406.48|       8.00000       15552.00| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0052500         51689.000  TON  |      16.58000      857003.62|      25.00000     1292225.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0053503         34460.000  TON  |      18.57000      639922.20|      29.00000      999340.00| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-3                            |                             |                             | 
0150 2303-0246428          6048.000  TON  |     690.00000     4173120.00|     710.00000     4294080.00| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0160 2303-6911000                    LUMP |    8180.00000        8180.00|   11000.00000       11000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0165 2303-7000510         86149.000  TON  |       2.00000      172298.00|       2.00000      172298.00| 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  159                             Contract ID:  31-1515-065                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) MA225               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2315-8275055           500.000  TON  |      12.30000        6150.00|      15.00000        7500.00| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0180 2502-8212034         93680.000  LF   |       3.35000      313828.00|       5.35000      501188.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0190 2502-8220196           360.000  EACH |     140.55000       50598.00|     175.00000       63000.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0200 2505-4008120           546.000  LF   |       2.00000        1092.00|       2.00000        1092.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0210 2505-4008300           450.000  LF   |      12.00000        5400.00|      12.00000        5400.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0220 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0230 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0240 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0250 2520-3350015             1.000  EACH |    2600.00000        2600.00|    4000.00000        4000.00| 

  FIELD OFFICE                            |                             |                             | 
0260 2527-9263109          5757.190  STA  |       7.40000       42603.21|       7.40000       42603.21| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |   78810.00000       78810.00|   62300.00000       62300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2529-2242304            11.000  EACH |     107.00000        1177.00|     105.00000        1155.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0290 2529-2242320            20.000  EACH |     169.00000        3380.00|     132.00000        2640.00| 
  CT JOINT                                |                             |                             | 
0300 2529-5070110            69.700  SY   |     127.00000        8851.90|     124.00000        8642.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0310 2529-5070120             5.000  EACH |     241.00000        1205.00|     152.00000         760.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0320 2533-4980005                    LUMP |   69700.00000       69700.00|  181700.00000      181700.00| 
  MOBILIZATION                            |                             |                             | 
0330 2548-0000100          1946.600  STA  |       9.00000       17519.40|       9.00000       17519.40| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0340 2548-0000110          2108.900  GAL  |       3.25000        6853.93|       5.00000       10544.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  31-1515-065                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) MA225               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020          1200.000  LF   |       1.50000        1800.00|       2.00000        2400.00| 
  SILT FENCE                              |                             |                             | 
0360 2602-0000071          1200.000  LF   |       0.30000         360.00|       0.50000         600.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $     7,595,980.43|           $     9,090,952.21|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0370 2303-7000610         43000.000  EACH |       1.00000       43000.00|       1.00000       43000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0380 2303-7000620         43000.000  EACH |       1.00000       43000.00|       1.00000       43000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0390 2317-7000120         94000.000  EACH |       1.00000       94000.00|       1.00000       94000.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       180,000.00|           $       180,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0400 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0410 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,777,480.43|           $     9,272,452.21|           $ 

==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  39-C039-069                 Primary County:  GUTHRIE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRIMES ASPHALT AND PAVING CORPORATION 
Contract Period:   15 WORK DAYS      Late Start Date:  10/01/12 
 
 
        Project:  FM-C039(69)--55-39 
      Work Type:  HMA RESURFACING 
         County:  GUTHRIE            Prj Awd Amt: $239,029.86 
          Route:  160TH STREET 
       Location:  FROM 0.2 MILES EAST OF WOOD RD. TO 0.2 MILES 
                  WEST OF YORK AVE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $    239,029.86     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $    245,737.82     102.80  % 
   3   MA225          MANATT'S, INC.                                                             $    304,781.80     127.50  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    305,417.00     127.77  % 
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     Bid Order:  160                             Contract ID:  39-C039-069                   Primary County:  GUTHRIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR219               |(   2  ) O.050               |(   3  ) MA225 
                                          |GRIMES ASPHALT AND PAVING CO |OMG D/B/A DES MOINES ASPHALT |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           854.000  TON  |      31.00000       26474.00|      23.50000       20069.00|      40.00000       34160.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2210-0475105           605.000  TON  |      29.00000       17545.00|      35.00000       21175.00|      28.00000       16940.00 
  CHOKE STONE BASE                        |                             |                             | 
0030 2212-5070310           189.450  SY   |      88.00000       16671.60|     105.00000       19892.25|     130.00000       24628.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             4.000  EACH |     125.00000         500.00|     160.00000         640.00|     150.00000         600.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          1882.220  SY   |       4.00000        7528.88|       7.00000       13175.54|       9.00000       16939.98 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0032500           820.890  TON  |      53.00000       43507.17|      50.00000       41044.50|      45.00000       36940.05 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0033500           806.360  TON  |      53.00000       42737.08|      55.00000       44349.80|      45.00000       36286.20 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0080 2303-0245828            97.640  TON  |     585.00000       57119.40|     600.00000       58584.00|     600.00000       58584.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2527-9263109            81.620  STA  |      16.50000        1346.73|      34.40000        2807.73|      31.28000        2553.07 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    3200.00000        3200.00|    1100.00000        1100.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            20.000  EACH |     325.00000        6500.00|     325.00000        6500.00|     325.00000        6500.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     490.00000        4900.00|     490.00000        4900.00|     490.00000        4900.00 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   59250.00000       59250.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       239,029.86|           $       245,737.82|           $       304,781.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,029.86|           $       245,737.82|           $       304,781.80 
==================================================================================================================================== 
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     Bid Order:  160                             Contract ID:  39-C039-069                   Primary County:  GUTHRIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           854.000  TON  |      25.19000       21512.26|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2210-0475105           605.000  TON  |      29.21000       17672.05|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0030 2212-5070310           189.450  SY   |     130.00000       24628.50|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             4.000  EACH |     150.00000         600.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          1882.220  SY   |       3.58000        6738.35|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0032500           820.890  TON  |      74.18000       60893.62|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0033500           806.360  TON  |      74.18000       59815.78|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0080 2303-0245828            97.640  TON  |     593.00000       57900.52|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1000.00000        1000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2527-9263109            81.620  STA  |      16.00000        1305.92|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    6600.00000        6600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            20.000  EACH |     325.00000        6500.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     490.00000        4900.00|                             | 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   35350.00000       35350.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       305,417.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       305,417.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  44-2182-140                 Primary County:  HENRY 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/09/12 
 
 
        Project:  HSIPX-218-2(140)--3L-44 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  HENRY              Prj Awd Amt: $2,734,739.84 
          Route:  U.S. 218 
       Location:  FROM 0.43 MILE S. OF IOWA AVE. N. OF MT. 
                  PLEASANT N.         TO IA. 78 S. OF OLDS 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      NORRIS ASPHALT PAVING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  2,734,739.84     100.00  % 
   2   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $  2,769,114.97     101.25  % 
   3   MI800          MILLER, W.L. CO.                                                           $  2,876,110.60     105.16  % 
   4   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  2,917,230.99     106.67  % 
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     Bid Order:  161                             Contract ID:  44-2182-140                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) SH341               |(   3  ) MI800 
                                          |NORRIS ASPHALT PAVING CO.    |SHIPLEY CONSTRUCTION CO. & S |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   DIV - 1 STATE OF IOWA 
                                          |                             |                             | 
0010 2102-0425071           161.900  CY   |      47.34000        7664.35|      30.24000        4895.86|      67.75000       10968.73 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           700.000  CY   |      10.00000        7000.00|      28.75000       20125.00|      11.90000        8330.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090           202.000  CY   |      24.00000        4848.00|      40.00000        8080.00|      26.00000        5252.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425020         11600.000  TON  |      17.50000      203000.00|      21.32000      247312.00|      22.75000      263900.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060         82162.000  SY   |      25.98000     2134568.76|      24.70000     2029401.40|      25.50000     2095131.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2123-7450000             9.600  STA  |     500.00000        4800.00|     300.00000        2880.00|     200.00000        1920.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-2713300         13550.000  CY   |      11.66000      157993.00|      15.34000      207857.00|      13.15000      178182.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2303-6911000                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    7000.00000        7000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0090 2502-8212034         13381.600  LF   |       5.00000       66908.00|       5.98000       80021.97|       7.50000      100362.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8220196            50.000  EACH |     182.70000        9135.00|     175.00000        8750.00|     180.00000        9000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2505-4008120           625.000  LF   |       3.00000        1875.00|       3.00000        1875.00|       3.10000        1937.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008300           525.000  LF   |      15.50000        8137.50|      15.00000        7875.00|      16.00000        8400.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1650.00000        6600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     310.00000        1240.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0150 2505-4021020             1.000  EACH |    1500.00000        1500.00|     850.00000         850.00|    1545.00000        1545.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0160 2505-4021700             5.000  EACH |    2100.00000       10500.00|    1775.00000        8875.00|    2165.00000       10825.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2505-4502100            10.000  EACH |     350.00000        3500.00|     250.00000        2500.00|     360.50000        3605.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  3 

 
     Bid Order:  161                             Contract ID:  44-2182-140                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) SH341               |(   3  ) MI800 
                                          |NORRIS ASPHALT PAVING CO.    |SHIPLEY CONSTRUCTION CO. & S |MILLER, W.L. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109          1818.430  STA  |       7.37000       13401.83|       9.50000       17275.09|      12.15000       22093.92 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |   37500.00000       37500.00|   39393.00000       39393.00|   38500.00000       38500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   28450.00000       28450.00|   38485.00000       38485.00|   75900.00000       75900.00 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000100          1187.000  STA  |       5.00000        5935.00|       6.00000        7122.00|       7.75000        9199.25 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2548-0000110          1274.400  GAL  |       5.00000        6372.00|       3.50000        4460.40|       3.00000        3823.20 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0230 2548-0000200           587.200  STA  |      12.00000        7046.40|      25.00000       14680.00|      15.00000        8808.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0240 2602-0000020           835.000  LF   |       2.50000        2087.50|       3.50000        2922.50|       2.00000        1670.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000101           417.500  LF   |       1.00000         417.50|       4.50000        1878.75|       1.00000         417.50 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     2,733,239.84|           $     2,767,614.97|           $     2,874,610.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,734,739.84|           $     2,769,114.97|           $     2,876,110.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  161                             Contract ID:  44-2182-140                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   DIV - 1 STATE OF IOWA 
                                          |                             |                             | 
0010 2102-0425071           161.900  CY   |      42.53000        6885.61|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           700.000  CY   |      14.10000        9870.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090           202.000  CY   |      21.15000        4272.30|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425020         11600.000  TON  |      24.82000      287912.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060         82162.000  SY   |      26.05000     2140320.10|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2123-7450000             9.600  STA  |     800.00000        7680.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2213-2713300         13550.000  CY   |      15.06000      204063.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2303-6911000                    LUMP |    6517.07000        6517.07|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0090 2502-8212034         13381.600  LF   |       4.95000       66238.92|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8220196            50.000  EACH |     230.00000       11500.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2505-4008120           625.000  LF   |       3.00000        1875.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008300           525.000  LF   |      15.00000        7875.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0150 2505-4021020             1.000  EACH |     850.00000         850.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0160 2505-4021700             5.000  EACH |    1775.00000        8875.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2505-4502100            10.000  EACH |     250.00000        2500.00|                             | 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
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     Bid Order:  161                             Contract ID:  44-2182-140                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109          1818.430  STA  |       7.37000       13401.83|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |   33215.40000       33215.40|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   70000.00000       70000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2548-0000100          1187.000  STA  |       5.00000        5935.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0220 2548-0000110          1274.400  GAL  |       6.90000        8793.36|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0230 2548-0000200           587.200  STA  |      12.00000        7046.40|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0240 2602-0000020           835.000  LF   |       2.50000        2087.50|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000101           417.500  LF   |       1.00000         417.50|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     2,915,730.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,917,230.99|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  63-C063-107                 Primary County:  MARION 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  FM-C063(107)--55-63 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  MARION             Prj Awd Amt: $406,428.73 
          Route:  103RD AVE. 
       Location:  FROM HWY 14 SOUTH TO VIRGINIA STREET APROX. 
                  0.8 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $    406,428.73     100.00  % 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  163                             Contract ID:  63-C063-107                   Primary County:  MARION 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          6810.000  CY   |       2.20000       14982.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2111-8174100         13372.000  SY   |       7.95000      106307.40|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2121-7425020           436.800  TON  |      21.70000        9478.56|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2303-0023500          1606.000  TON  |      57.65000       92585.90|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0246422            96.360  TON  |     597.00000       57526.92|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2402-0425031           198.000  TON  |       3.30000         653.40|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720100           810.000  CY   |       2.20000        1782.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 

0080 2403-0100000             4.800  CY   |     715.00000        3432.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000           358.000  LB   |       0.75000         268.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2417-1060030            64.000  LF   |     140.00000        8960.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0110 2417-1060048            94.000  LF   |     140.00000       13160.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0120 2417-1060060           112.000  LF   |     165.00000       18480.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  60 IN. DIA.                             |                             |                             | 
0130 2506-4984000            12.000  CY   |     125.00000        1500.00|                             | 

  FLOWABLE MORTAR                         |                             |                             | 
0140 2507-3250005           140.000  SY   |       4.40000         616.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800042           140.000  TON  |      55.00000        7700.00|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0160 2510-6745850          9319.000  SY   |       3.95000       36810.05|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  163                             Contract ID:  63-C063-107                   Primary County:  MARION 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(      )                     |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2518-6910000             8.000  EACH |     100.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2528-8445113            10.000  EACH |     325.00000        3250.00|                             | 
  FLAGGERS                                |                             |                             | 
0200 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             3.980  ACRE |     700.00000        2786.00|                             | 
  MULCHING                                |                             |                             | 
0220 2601-2636043             3.980  ACRE |     700.00000        2786.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0230 2602-0000020           550.000  LF   |       2.20000        1210.00|                             | 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030           720.000  LF   |       2.20000        1584.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000101          1270.000  LF   |       1.00000        1270.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

     SECTION TOTALS                       |           $       404,928.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       406,428.73|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  78-0061-123                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  HSIPX-006-1(123)--3L-78 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $2,813,750.36 
          Route:  U.S. 6 
       Location:  FROM JUST E. OF  I-80 E. TO U.S. 59 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,813,750.36     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,074,851.50     109.27  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  3,319,299.30     117.96  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  164                             Contract ID:  78-0061-123                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425010          1026.600  TON  |      24.00000       24638.40|      27.35000       28077.51|      33.00000       33877.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 

0020 2212-0475095            19.600  MILE |     800.00000       15680.00|     200.00000        3920.00|     500.00000        9800.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310            18.900  SY   |     220.00000        4158.00|     262.50000        4961.25|     280.00000        5292.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             1.000  EACH |     220.00000         220.00|     262.50000         262.50|     260.00000         260.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150        264658.000  SY   |       1.30000      344055.40|       1.16000      307003.28|       1.30000      344055.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0001000           364.100  TON  |      55.00000       20025.50|      64.20000       23375.22|      65.00000       23666.50 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0070 2303-0043504         32576.300  TON  |      32.50000     1058729.75|      37.83000     1232361.43|      42.50000     1384492.75 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0080 2303-0246422          1980.300  TON  |     550.00000     1089165.00|     593.00000     1174317.90|     600.00000     1188180.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    2500.00000        2500.00|    6000.00000        6000.00|   15000.00000       15000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             3.000  EACH |     400.00000        1200.00|     450.00000        1350.00|     400.02000        1200.06 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2520-3350010             1.000  EACH |    2000.00000        2000.00|    3500.00000        3500.00|    7500.00000        7500.00 
  FIELD LABORATORY                        |                             |                             | 
0120 2527-9263109          3158.930  STA  |       9.20000       29062.16|       8.60000       27166.80|       9.10000       28746.26 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9263137             6.000  EACH |      80.00000         480.00|      80.00000         480.00|     100.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0140 2528-8445110                    LUMP |   15000.00000       15000.00|   12200.00000       12200.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            40.000  EACH |     325.00000       13000.00|     325.00000       13000.00|     325.00000       13000.00 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            20.000  EACH |     490.00000        9800.00|     490.00000        9800.00|     490.00000        9800.00 
  PILOT CARS                              |                             |                             | 
0170 2529-5070110            53.300  SY   |     260.00000       13858.00|     257.25000       13711.43|     270.00000       14391.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  164                             Contract ID:  78-0061-123                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120             4.000  EACH |     110.00000         440.00|     210.00000         840.00|     210.00000         840.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010            32.000  SY   |      15.00000         480.00|      16.00000         512.00|      16.00000         512.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0200 2529-8174050             2.000  EACH |     260.00000         520.00|     250.00000         500.00|     300.00000         600.00 
  PATCH SUBDRAIN                          |                             |                             | 
0210 2529-8201000             2.000  EACH |     600.00000        1200.00|     450.00000         900.00|     550.00000        1100.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0220 2533-4980005                    LUMP |   25000.00000       25000.00|   77410.00000       77410.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0230 2548-0000100           135.900  STA  |      16.00000        2174.40|       5.57000         756.96|       6.00000         815.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0240 2548-0000110           147.300  GAL  |       5.50000         810.15|      25.00000        3682.50|       9.25000        1362.53 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0250 2548-0000310          1034.600  STA  |      16.00000       16553.60|       5.57000        5762.72|       6.00000        6207.60 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 

     SECTION TOTALS                       |           $     2,690,750.36|           $     2,951,851.50|           $     3,196,299.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0260 2303-7000610         16500.000  EACH |       1.00000       16500.00|       1.00000       16500.00|       1.00000       16500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0270 2303-7000620         16500.000  EACH |       1.00000       16500.00|       1.00000       16500.00|       1.00000       16500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0280 2317-7000120         90000.000  EACH |       1.00000       90000.00|       1.00000       90000.00|       1.00000       90000.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       123,000.00|           $       123,000.00|           $       123,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,813,750.36|           $     3,074,851.50|           $     3,319,299.30 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  78-0294-090                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/01/13 
 
 
        Project:  IMX-029-4(90)58--02-78                                 Project:  IMX-029-4(91)60--02-78 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $4,154,839.97           County:  POTTAWATTAMIE      Prj Awd Amt: $439,242.47 
          Route:  I-29                                                     Route:  I-29 
       Location:  FROM 0.6 MILE N. OF COUNCIL BLUFFS N. TO              Location:  FROM 2.3 MILES S. OF S. JCT. I-680/IA. 988 N. 
                  0.2 MILE N. OF CO. RD. L-19(NBL)                                 TO             PIGEON CREEK BRIDGE (SBL) 
 
        Project:  IMX-029-4(92)71--02-78                                 Project:  IMX-029-4(93)58--02-78 
      Work Type:  HMA RESURFACING                                      Work Type:  GUARDRAIL 

         County:  POTTAWATTAMIE      Prj Awd Amt: $3,432,176.51           County:  POTTAWATTAMIE      Prj Awd Amt: $750,553.14 
          Route:  I-29                                                     Route:  I-29 
       Location:  FROM 0.2 MILE S. OF THE N. I-680 INTERCHANGE          Location:  FROM 0.2 MILE N. OF COUNCIL BLUFFS N. TO 
                  N. TO           0.5 MILE N. OF US 30                             0.5 MILE N. OF US 30 INTERCHANGE 
                  INTERCHANGE(NBL) 
 
        Project:  ER-029-4(100)62--06-78 
      Work Type:  RCB CULVERT - REPAIR 
         County:  POTTAWATTAMIE      Prj Awd Amt: $154,070.90 
          Route:  I-29 
       Location:  NE QUADRANT OF THE S. I-680 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      WESTERN ENGINEERING CO., INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  8,930,882.99     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  9,591,101.84     107.39  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $ 11,059,468.35     123.83  % 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMX-29-4(90)58--02-78 
                                          |                             |                             | 
0010 2128-0000200           280.000  TON  |       5.00000        1400.00|      37.00000       10360.00|      23.95000        6706.00 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 

0020 2212-0475095             9.130  MILE |    1000.00000        9130.00|     300.00000        2739.00|     200.00000        1826.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           571.700  SY   |     102.00000       58313.40|     105.00000       60028.50|     100.00000       57170.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            10.000  EACH |     190.00000        1900.00|     197.40000        1974.00|     188.00000        1880.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2212-5075001            46.000  TON  |     400.00000       18400.00|     100.00000        4600.00|     195.00000        8970.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0060 2214-5145150          5557.000  SY   |       4.00000       22228.00|       2.20000       12225.40|       6.16000       34231.12 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0031500          9388.000  TON  |      30.70000      288211.60|      32.20000      302293.60|      44.35000      416357.80 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0080 2303-0062500         21099.000  TON  |      35.50000      749014.50|      37.50000      791212.50|      43.87000      925613.13 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0063502         21671.000  TON  |      38.50000      834333.50|      40.19000      870957.49|      51.54000     1116923.34 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0100 2303-0245828           563.300  TON  |     600.00000      337980.00|     648.35000      365215.56|     643.20000      362314.56 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2303-0246422          2566.200  TON  |     600.00000     1539720.00|     648.35000     1663795.77|     643.20000     1650579.84 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    3960.00000        3960.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2312-8260050            40.000  CY   |      26.00000        1040.00|      40.00000        1600.00|      43.00000        1720.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 

0140 2401-6750001                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|     900.00000         900.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2518-0470005             1.000  EACH |    3600.00000        3600.00|    3500.00000        3500.00|    3300.00000        3300.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0160 2518-6765001             3.000  EACH |    1250.00000        3750.00|    1200.00000        3600.00|    1400.00000        4200.00 
  REMOVE AND REINSTALL CROSSOVER          |                             |                             | 
  BARRICADES                              |                             |                             | 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2520-3350015             1.000  EACH |    4000.00000        4000.00|    3500.00000        3500.00|    8900.00000        8900.00 
  FIELD OFFICE                            |                             |                             | 
0180 2527-9263109          2286.880  STA  |       8.80000       20124.54|       8.60000       19667.17|       9.55000       21839.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |   25000.00000       25000.00|   40600.00000       40600.00|   24700.00000       24700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2529-2242304            21.000  EACH |     122.00000        2562.00|     120.00000        2520.00|     120.00000        2520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0210 2529-5070110            34.600  SY   |     127.00000        4394.20|     131.25000        4541.25|     125.00000        4325.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0220 2529-5070120             4.000  EACH |     190.00000         760.00|     197.40000         789.60|     188.00000         752.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0230 2529-8174050             4.000  EACH |     260.00000        1040.00|     250.00000        1000.00|     250.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0240 2529-8201000             4.000  EACH |     600.00000        2400.00|     600.00000        2400.00|     600.00000        2400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0250 2533-4980005                    LUMP |   95000.00000       95000.00|  189000.00000      189000.00|  330836.17000      330836.17 
  MOBILIZATION                            |                             |                             | 

0260 2548-0000100           905.300  STA  |       9.30000        8419.29|       5.17000        4680.40|       9.25000        8374.03 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0270 2548-0000110           980.700  GAL  |       4.20000        4118.94|       7.50000        7355.25|       6.09000        5972.46 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     4,042,839.97|           $     4,375,355.49|           $     5,008,271.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-29-4(90)58--02-78 
                                          |                             |                             | 
0280 2303-7000610         26000.000  EACH |       1.00000       26000.00|       1.00000       26000.00|       1.00000       26000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0290 2303-7000620         26000.000  EACH |       1.00000       26000.00|       1.00000       26000.00|       1.00000       26000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0300 2317-7000120         60000.000  EACH |       1.00000       60000.00|       1.00000       60000.00|       1.00000       60000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       112,000.00|           $       112,000.00|           $       112,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMX-29-4(91)60--02-78 
                                          |                             |                             | 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2121-7425010          1627.000  TON  |      16.00000       26032.00|      26.35000       42871.45|      26.74000       43505.98 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0320 2128-0000200            45.000  TON  |       5.00000         225.00|      37.00000        1665.00|      14.55000         654.75 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 

0330 2212-0475095             0.900  MILE |    1000.00000         900.00|    2500.00000        2250.00|     200.00000         180.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0340 2212-5075001             5.000  TON  |     400.00000        2000.00|     200.00000        1000.00|     195.00000         975.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0350 2214-5145150           444.000  SY   |       9.00000        3996.00|       2.20000         976.80|       8.57000        3805.08 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0360 2303-0031500           946.600  TON  |      34.50000       32657.70|      32.20000       30480.52|      57.12000       54069.79 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0370 2303-0062500          1836.000  TON  |      38.50000       70686.00|      37.50000       68850.00|      46.97000       86236.92 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0380 2303-0063502          1972.000  TON  |      39.50000       77894.00|      40.19000       79254.68|      56.97000      112344.84 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 

  FRICTION L-2                            |                             |                             | 
0390 2303-0245828            56.800  TON  |     600.00000       34080.00|     648.35000       36826.28|     643.20000       36533.76 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0400 2303-0246422           228.700  TON  |     600.00000      137220.00|     648.35000      148277.65|     643.20000      147099.84 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0410 2303-6911000                    LUMP |     500.00000         500.00|    2000.00000        2000.00|     495.00000         495.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0420 2527-9263109           226.280  STA  |       8.80000        1991.26|       8.60000        1946.01|       9.55000        2160.97 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2528-8445110                    LUMP |   15000.00000       15000.00|   28230.00000       28230.00|   23700.00000       23700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2529-2242304             1.000  EACH |     122.00000         122.00|     120.00000         120.00|     120.00000         120.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0450 2529-5070110            31.100  SY   |     127.00000        3949.70|     131.25000        4081.88|     125.00000        3887.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120             1.000  EACH |     190.00000         190.00|     197.40000         197.40|     188.00000         188.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2533-4980005                    LUMP |   20000.00000       20000.00|   60000.00000       60000.00|   82233.93000       82233.93 
  MOBILIZATION                            |                             |                             | 
0480 2548-0000100            95.270  STA  |       9.30000         886.01|       5.17000         492.55|       9.25000         881.25 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2548-0000110           103.200  GAL  |       4.00000         412.80|       7.50000         774.00|       6.81000         702.79 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       428,742.47|           $       510,294.22|           $       599,775.40 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-29-4(91)60--02-78 
                                          |                             |                             | 
0500 2303-7000610          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00|       1.00000        2500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0510 2303-7000620          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00|       1.00000        2500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0520 2317-7000120          5500.000  EACH |       1.00000        5500.00|       1.00000        5500.00|       1.00000        5500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        10,500.00|           $        10,500.00|           $        10,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            IMX-29-4(92)71--02-78 
                                          |                             |                             | 
0530 2121-7425020           346.500  TON  |      19.50000        6756.75|      26.35000        9130.28|      41.24000       14289.66 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0540 2128-0000200           350.000  TON  |       3.50000        1225.00|      37.00000       12950.00|      33.95000       11882.50 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0550 2212-0475095             7.620  MILE |    1000.00000        7620.00|     300.00000        2286.00|     200.00000        1524.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0560 2212-5070310          1917.300  SY   |      90.00000      172557.00|      92.40000      177158.52|      88.00000      168722.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0570 2212-5070330           152.000  EACH |     162.00000       24624.00|     168.00000       25536.00|     160.00000       24320.00 

  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0580 2212-5075001            32.000  TON  |     400.00000       12800.00|     100.00000        3200.00|     195.00000        6240.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0590 2213-2713300           102.000  CY   |      22.50000        2295.00|      30.50000        3111.00|      26.24000        2676.48 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0600 2214-5145150          9420.000  SY   |       4.50000       42390.00|       2.15000       20253.00|       5.88000       55389.60 
  PAVEMENT SCARIFICATION                  |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0610 2303-0031500          5797.700  TON  |      35.50000      205818.35|      32.20000      186685.94|      61.47000      356384.62 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0620 2303-0062500         15252.200  TON  |      40.00000      610088.00|      37.50000      571957.50|      48.97000      746900.23 

  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0630 2303-0063502         17356.900  TON  |      42.50000      737668.25|      40.19000      697573.81|      56.78000      985524.78 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0640 2303-0245828           347.900  TON  |     600.00000      208740.00|     648.35000      225560.97|     643.20000      223769.28 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0650 2303-0246422          1956.500  TON  |     600.00000     1173900.00|     648.35000     1268496.78|     643.20000     1258420.80 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0660 2303-6911000                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    3960.00000        3960.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0670 2518-6910000             1.000  EACH |     400.00000         400.00|     400.00000         400.00|     200.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0680 2527-9263109          1633.700  STA  |       8.80000       14376.56|       8.60000       14049.82|       9.55000       15601.84 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0690 2528-8445110                    LUMP |   20000.00000       20000.00|   32750.00000       32750.00|   23300.00000       23300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0700 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 
0710 2529-2242304             6.000  EACH |     120.00000         720.00|     120.00000         720.00|     120.00000         720.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0720 2533-4980005                    LUMP |   90000.00000       90000.00|  184500.00000      184500.00|  260078.09000      260078.09 
  MOBILIZATION                            |                             |                             | 
0730 2548-0000100           509.600  STA  |       9.30000        4739.28|       5.17000        2634.63|       9.25000        4713.80 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0740 2548-0000110           552.080  GAL  |       4.00000        2208.32|       7.50000        4140.60|       6.49000        3583.00 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $     3,346,176.51|           $     3,450,344.85|           $     4,171,451.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-29-4(92)71--02-78 
                                          |                             |                             | 
0750 2303-7000610         19000.000  EACH |       1.00000       19000.00|       1.00000       19000.00|       1.00000       19000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 2303-7000620         19000.000  EACH |       1.00000       19000.00|       1.00000       19000.00|       1.00000       19000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0770 2317-7000120         48000.000  EACH |       1.00000       48000.00|       1.00000       48000.00|       1.00000       48000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        86,000.00|           $        86,000.00|           $        86,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ROADWAY ITEMS                            IMX-29-4(93)58--02-78 
                                          |                             |                             | 
0780 2102-0425070          1309.400  TON  |      24.50000       32080.30|      29.25000       38299.95|      48.35000       63309.49 
  SPECIAL BACKFILL                        |                             |                             | 
0790 2102-2625000          6260.000  CY   |      16.00000      100160.00|      24.00000      150240.00|      24.00000      150240.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0800 2123-7450000            69.600  STA  |     300.00000       20880.00|     325.00000       22620.00|     325.00000       22620.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0810 2213-2713300          1321.200  CY   |      30.00000       39636.00|      30.50000       40296.60|      25.00000       33030.00 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0820 2401-6745636                    LUMP |    6100.00000        6100.00|    6059.00000        6059.00|    6059.00000        6059.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0830 2414-6431100           859.400  LF   |      75.00000       64455.00|      74.50000       64025.30|      74.50000       64025.30 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0840 2426-6772016           180.000  SF   |      43.00000        7740.00|      42.00000        7560.00|      42.00000        7560.00 
  CONCRETE REPAIR                         |                             |                             | 
0850 2505-4008120          4384.000  LF   |       2.00000        8768.00|       2.00000        8768.00|       4.50000       19728.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0860 2505-4008300          3112.500  LF   |      12.00000       37350.00|      11.75000       36571.88|      11.75000       36571.88 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0870 2505-4008400            18.000  EACH |    2100.00000       37800.00|    2000.00000       36000.00|    2000.00000       36000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0880 2505-4021010            18.000  EACH |     210.00000        3780.00|     200.00000        3600.00|     200.00000        3600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0890 2505-4021020             9.000  EACH |     630.00000        5670.00|     625.00000        5625.00|     625.00000        5625.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0900 2505-4021700            27.000  EACH |    2100.00000       56700.00|    2000.00000       54000.00|    2000.00000       54000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0910 2505-4502100            10.000  EACH |     430.00000        4300.00|     425.00000        4250.00|     425.00000        4250.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0920 2505-6000111           360.600  LF   |      13.20000        4759.92|      13.00000        4687.80|      13.00000        4687.80 

  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0930 2505-6000121             4.000  EACH |    2250.00000        9000.00|    2200.00000        8800.00|    2200.00000        8800.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0940 2505-6000131             2.000  EACH |    1320.00000        2640.00|    1300.00000        2600.00|    1300.00000        2600.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0950 2527-9263109           127.100  STA  |      61.00000        7753.10|      60.00000        7626.00|       9.55000        1213.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0960 2527-9263131           106.600  STA  |     120.00000       12792.00|     115.00000       12259.00|     125.00000       13325.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0970 2527-9263137            16.000  EACH |      72.00000        1152.00|      70.00000        1120.00|      95.00000        1520.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 

0980 2527-9263180           127.100  STA  |      62.00000        7880.20|      60.00000        7626.00|      31.80000        4041.78 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0990 2527-9263190            16.000  EACH |      72.00000        1152.00|      70.00000        1120.00|      85.00000        1360.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
1000 2528-8400048          1587.500  LF   |      11.00000       17462.50|      10.90000       17303.75|      10.90000       17303.75 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1010 2528-8400157             4.000  EACH |    5100.00000       20400.00|    3200.00000       12800.00|    3000.00000       12000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1020 2528-8445110                    LUMP |   30000.00000       30000.00|   59000.00000       59000.00|   14400.00000       14400.00 
  TRAFFIC CONTROL                         |                             |                             | 
1030 2533-4980005                    LUMP |   30000.00000       30000.00|   42000.00000       42000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
1040 2551-0000110             4.000  EACH |    2100.00000        8400.00|    2000.00000        8000.00|    2000.00000        8000.00 
  TEMP CRASH CUSHION                      |                             |                             | 

1050 2555-0000010                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
1060 2599-9999010                    LUMP |   26000.00000       26000.00|   25750.00000       25750.00|   25750.00000       25750.00 
  ('LUMP SUM' ITEM) CURB DRAIN            |                             |                             | 
  MODIFICATION                            |                             |                             | 
1070 2601-2636043             2.440  ACRE |     760.00000        1854.40|     740.00000        1805.60|     750.00000        1830.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1080 2601-2638352          1061.100  SQ   |      14.20000       15067.62|      14.00000       14855.40|      14.00000       14855.40 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1090 2601-2643110           212.200  MGAL |      60.00000       12732.00|      60.00000       12732.00|      60.00000       12732.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
1100 2601-2643300             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     350.00000        1400.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
     SECTION TOTALS                       |           $       636,865.04|           $       720,401.28|           $       656,938.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ALTERNATE 'AA' OPTION 1:  PCC SHOULDER   BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (93) 
                                          |                             |                             | 
1110 2122-5190007          3577.400  SY   |                             |                             | 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ALTERNATE 'AA' OPTION 2: HMA SHOULDER    BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (93) 
                                          |                             |                             | 
1120 2122-5500060          3577.400  SY   |      31.50000      112688.10|      33.35000      119306.29|      65.50000      234319.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
1130 2303-6911000                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    4500.00000        4500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
     SECTION TOTALS                       |           $       113,688.10|           $       120,806.29|           $       238,819.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   ROADWAY ITEMS                            ER-029-4(100)62--06-78 
                                          |                             |                             | 
1140 2102-2625000            20.000  CY   |      29.00000         580.00|      20.00000         400.00|      20.00000         400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
1150 2107-0425020           157.000  CY   |      22.00000        3454.00|      20.00000        3140.00|      20.00000        3140.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
1160 2401-6745650                    LUMP |    9300.00000        9300.00|   10120.00000       10120.00|   10120.00000       10120.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

1170 2402-2720000           748.000  CY   |      20.00000       14960.00|      21.00000       15708.00|      21.00000       15708.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
1180 2403-0100000            37.400  CY   |     330.00000       12342.00|     615.00000       23001.00|     615.00000       23001.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1190 2404-7775000          2747.000  LB   |       5.50000       15108.50|       1.33000        3653.51|       1.33000        3653.51 
  REINFORCING STEEL                       |                             |                             | 
1200 2404-7775005           144.000  LB   |       2.50000         360.00|       8.60000        1238.40|       8.60000        1238.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1210 2405-2705000                    LUMP |    1200.00000        1200.00|   21010.00000       21010.00|   21010.00000       21010.00 
  EXCAVATE AND DEWATER                    |                             |                             | 
1220 2417-0225036             1.000  EACH |    5000.00000        5000.00|     768.00000         768.00|     768.00000         768.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 

1230 2417-0225084             1.000  EACH |    6600.00000        6600.00|    2690.00000        2690.00|    2690.00000        2690.00 
  APRONS, METAL, 84 IN. DIA.              |                             |                             | 
1240 2417-1060036            50.000  LF   |     200.00000       10000.00|      57.00000        2850.00|      57.00000        2850.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
1250 2417-1060084           130.000  LF   |     160.00000       20800.00|     263.00000       34190.00|     263.00000       34190.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
1260 2519-3280000            48.000  LF   |      26.00000        1248.00|       2.00000          96.00|       2.00000          96.00 
  FENCE, FIELD                            |                             |                             | 
1270 2519-3300400             4.000  EACH |     155.00000         620.00|      85.00000         340.00|      85.00000         340.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
1280 2519-4200140            44.000  LF   |      13.00000         572.00|       1.00000          44.00|       1.00000          44.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
1290 2526-8285000                    LUMP |   19000.00000       19000.00|   42310.00000       42310.00|   22000.00000       22000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
1300 2527-9263109             6.000  STA  |     190.00000        1140.00|     185.00000        1110.00|       9.55000          57.30 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1310 2527-9263131             6.000  STA  |     170.00000        1020.00|     165.00000         990.00|     125.00000         750.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
1320 2527-9263137             4.000  EACH |     125.00000         500.00|     120.00000         480.00|      95.00000         380.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1330 2527-9263180             6.000  STA  |     200.00000        1200.00|     195.00000        1170.00|      31.80000         190.80 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
1340 2527-9263190             4.000  EACH |     100.00000         400.00|     100.00000         400.00|      85.00000         340.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 

1350 2528-8400048           125.000  LF   |      14.50000        1812.50|      14.00000        1750.00|      14.00000        1750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
1360 2528-8400157             1.000  EACH |    5100.00000        5100.00|    5700.00000        5700.00|    5500.00000        5500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1370 2528-8445110                    LUMP |    3700.00000        3700.00|    7200.00000        7200.00|    6200.00000        6200.00 
  TRAFFIC CONTROL                         |                             |                             | 
1380 2533-4980005                    LUMP |    8500.00000        8500.00|   19786.00000       19786.00|    9893.00000        9893.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  165                             Contract ID:  78-0294-090                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) KN036 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1390 2551-0000110             1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
1400 2601-2636043             0.160  ACRE |    3100.00000         496.00|    3000.00000         480.00|    3000.00000         480.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

1410 2601-2638352            70.200  SQ   |      14.50000        1017.90|      14.00000         982.80|      14.00000         982.80 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1420 2601-2643110            14.000  MGAL |      60.00000         840.00|      60.00000         840.00|      60.00000         840.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1430 2602-0000320           340.000  LF   |      14.00000        4760.00|       2.50000         850.00|      14.00000        4760.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1440 2602-0000350           340.000  LF   |       1.00000         340.00|       0.30000         102.00|       1.00000         340.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       154,070.90|           $       205,399.71|           $       175,712.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,930,882.99|           $     9,591,101.84|           $    11,059,468.35 
==================================================================================================================================== 
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     Bid  Order:  166                         Contract ID:  78-0593-030-A               Primary County:  POTTAWATTAMIE 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-059-3(30)--2C-78 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $3,747,226.59 
          Route:  U.S. 59 
       Location:  FROM N. JCT. US 6 N. TO E. JCT. CO. RD. G-30 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  3,747,226.59     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  3,879,899.89     103.54  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  4,435,259.30     118.36  % 
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     Bid Order:  166                             Contract ID:  78-0593-030-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           445.400  TON  |      45.00000       20043.00|      32.00000       14252.80|      50.00000       22270.00 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           819.100  CY   |      24.00000       19658.40|      14.00000       11467.40|      20.00000       16382.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2121-7425010         12826.900  TON  |      21.00000      269364.90|      28.15000      361077.24|      26.00000      333499.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0040 2122-5500060          1413.900  SY   |      38.50000       54435.15|      40.72000       57574.01|      60.00000       84834.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             6.700  MILE |     800.00000        5360.00|     350.00000        2345.00|     500.00000        3350.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          1835.280  SY   |      91.00000      167010.48|      95.65000      175544.53|     100.00000      183528.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070322           652.900  SY   |      58.00000       37868.20|      85.80000       56018.82|      85.00000       55496.50 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0080 2212-5070330           150.000  EACH |     130.00000       19500.00|     137.50000       20625.00|     140.00000       21000.00 

  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2212-5075001            50.000  TON  |     250.00000       12500.00|     100.00000        5000.00|     125.00000        6250.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300          5423.900  CY   |      13.50000       73222.65|      15.00000       81358.50|      18.00000       97630.20 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-7100400             1.000  EACH |     100.00000         100.00|     125.00000         125.00|     200.00000         200.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0120 2213-8200000         10617.400  TON  |      38.50000      408769.90|      34.36000      364813.86|      41.00000      435313.40 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0130 2214-5145150          4110.700  SY   |       8.00000       32885.60|       3.65000       15004.06|       9.00000       36996.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0001000            80.800  TON  |      48.00000        3878.40|      48.83000        3945.46|      75.00000        6060.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 

0160 2303-0042750         13428.800  TON  |      36.50000      490151.20|      33.95000      455907.76|      46.75000      627796.40 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0170 2303-0043504         10061.200  TON  |      38.70000      389368.44|      36.42000      366428.90|      48.00000      482937.60 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
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     Bid Order:  166                             Contract ID:  78-0593-030-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0246422          2015.800  TON  |     570.00000     1149006.00|     591.50000     1192345.70|     585.00000     1179243.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0190 2303-6911000                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   16000.00000       16000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0200 2401-6745635                    LUMP |    1500.00000        1500.00|       0.00000           0.00|    1000.00000        1000.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0210 2417-0225024             2.000  EACH |     400.00000         800.00|     350.00000         700.00|     350.00000         700.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0220 2417-1040024            72.000  LF   |      60.00000        4320.00|      50.00000        3600.00|      35.00000        2520.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2505-4008120          1177.000  LF   |       2.00000        2354.00|       2.00000        2354.00|       5.00000        5885.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0240 2505-4008300           550.000  LF   |      12.20000        6710.00|      12.00000        6600.00|      20.00000       11000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0250 2505-4008400            20.000  EACH |    1820.00000       36400.00|    1800.00000       36000.00|    2000.00000       40000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010            16.000  EACH |     190.00000        3040.00|     180.00000        2880.00|     350.00000        5600.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700            20.000  EACH |    1820.00000       36400.00|    1800.00000       36000.00|    2000.00000       40000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2510-6745850          2112.300  SY   |       6.50000       13729.95|       5.00000       10561.50|      10.00000       21123.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2511-6745900           319.400  SY   |      12.75000        4072.35|      12.50000        3992.50|      10.00000        3194.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526006           124.000  SY   |      50.00000        6200.00|      48.00000        5952.00|      75.00000        9300.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528101           120.000  SF   |      33.00000        3960.00|      32.00000        3840.00|      50.00000        6000.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0320 2519-3280000            88.000  LF   |      20.00000        1760.00|      19.50000        1716.00|       8.00000         704.00 
  FENCE, FIELD                            |                             |                             | 
0330 2519-3300400            10.000  EACH |     132.00000        1320.00|     130.00000        1300.00|     350.00000        3500.00 

  FIELD FENCE BRACE PANELS                |                             |                             | 
0340 2519-3750012             1.000  EACH |     260.00000         260.00|     250.00000         250.00|     800.00000         800.00 
  GATE, FIELD FENCE, 12 FT.               |                             |                             | 
0350 2519-4200140           100.000  LF   |       7.50000         750.00|       7.00000         700.00|       7.00000         700.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0360 2520-3350010             1.000  EACH |    2000.00000        2000.00|    3500.00000        3500.00|    8000.00000        8000.00 
  FIELD LABORATORY                        |                             |                             | 
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     Bid Order:  166                             Contract ID:  78-0593-030-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2527-9263109           974.620  STA  |      12.20000       11890.36|       9.59000        9346.61|      10.00000        9746.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |   20000.00000       20000.00|   14100.00000       14100.00|   24000.00000       24000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113            70.000  EACH |     325.00000       22750.00|     325.00000       22750.00|     325.00000       22750.00 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115            35.000  EACH |     490.00000       17150.00|     490.00000       17150.00|     490.00000       17150.00 
  PILOT CARS                              |                             |                             | 
0410 2529-2242304            18.000  EACH |     105.00000        1890.00|     110.00000        1980.00|     125.00000        2250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0420 2529-5070110           423.110  SY   |     127.00000       53734.97|     165.00000       69813.15|     175.00000       74044.25 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0430 2529-5070120            23.000  EACH |     130.00000        2990.00|     209.00000        4807.00|     200.00000        4600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0440 2529-8174010           429.300  SY   |      12.00000        5151.60|      16.50000        7083.45|      18.00000        7727.40 
  SUBBASE (PATCHES)                       |                             |                             | 
0450 2529-8174050            20.000  EACH |     260.00000        5200.00|     300.00000        6000.00|     350.00000        7000.00 
  PATCH SUBDRAIN                          |                             |                             | 

0460 2529-8201000            20.000  EACH |     620.00000       12400.00|     550.00000       11000.00|     600.00000       12000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0470 2529-8202000             3.000  EACH |     510.00000        1530.00|     330.00000         990.00|     350.00000        1050.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0480 2530-0400061           144.000  TON  |     127.00000       18288.00|     110.00000       15840.00|     175.00000       25200.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0490 2533-4980005                    LUMP |   50000.00000       50000.00|  157563.00000      157563.00|  225000.00000      225000.00 
  MOBILIZATION                            |                             |                             | 
0500 2548-0000100           329.800  STA  |      18.00000        5936.40|       7.75000        2555.95|       8.00000        2638.40 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0510 2548-0000110           357.300  GAL  |       6.00000        2143.80|      12.00000        4287.60|       8.00000        2858.40 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
0520 2551-0000210             4.000  EACH |   16000.00000       64000.00|   15750.00000       63000.00|   16000.00000       64000.00 
  PERMANENT CRASH CUSHION                 |                             |                             | 
0530 2551-0000300             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    2200.00000        2200.00 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0540 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  166                             Contract ID:  78-0593-030-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2601-2636043             0.800  ACRE |    1850.00000        1480.00|    1800.00000        1440.00|    1500.00000        1200.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0560 2601-2638352           208.000  SQ   |      16.50000        3432.00|      16.00000        3328.00|      16.00000        3328.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0570 2602-0000020          3900.000  LF   |       1.85000        7215.00|       1.80000        7020.00|       4.00000       15600.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     3,592,020.75|           $     3,729,474.80|           $     4,293,295.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1912; 80'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0580 2401-6745636                    LUMP |   12200.00000       12200.00|   12000.00000       12000.00|    5500.00000        5500.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0590 2414-6431100           174.600  LF   |     105.00000       18333.00|     103.00000       17983.80|      66.00000       11523.60 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
0591 2527-9263109            42.000  STA  |      15.00000         630.00|      25.00000        1050.00|      25.00000        1050.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0592 2527-9263131             5.920  STA  |     150.00000         888.00|     123.29000         729.88|     125.00000         740.00 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0593 2527-9263180            10.220  STA  |     100.00000        1022.00|      83.22000         850.51|      85.00000         868.70 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0594 2528-8400048           400.000  LF   |      12.00000        4800.00|      15.73000        6292.00|      16.00000        6400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0595 2528-8400157             2.000  EACH |    4200.00000        8400.00|    3000.00000        6000.00|    4200.00000        8400.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0596 2528-8400256             1.000  EACH |    5600.00000        5600.00|    5500.00000        5500.00|    7500.00000        7500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0597 2551-0000110             4.000  EACH |    1350.00000        5400.00|    1000.00000        4000.00|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        57,273.00|           $        54,406.19|           $        46,782.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DESIGN NO. 2012; 110 X 26 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0600 2401-6750001                    LUMP |    5000.00000        5000.00|    4928.00000        4928.00|    2600.00000        2600.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0610 2403-0100000             3.200  CY   |    3200.00000       10240.00|    3187.00000       10198.40|    2200.00000        7040.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0620 2404-7775005           580.000  LB   |       3.50000        2030.00|       3.40000        1972.00|       2.10000        1218.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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     Bid Order:  166                             Contract ID:  78-0593-030-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.053 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0621 2527-9263109            60.000  STA  |      15.00000         900.00|      25.00000        1500.00|      26.00000        1560.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0622 2527-9263131             5.920  STA  |     152.00000         899.84|     123.29000         729.88|     125.00000         740.00 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0623 2527-9263180             2.630  STA  |     100.00000         263.00|      83.22000         218.87|      85.00000         223.55 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0624 2528-8400048           475.000  LF   |      12.00000        5700.00|      15.73000        7471.75|      16.00000        7600.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0625 2528-8400157             2.000  EACH |    4200.00000        8400.00|    3000.00000        6000.00|    4200.00000        8400.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0626 2528-8400256             1.000  EACH |    5600.00000        5600.00|    5500.00000        5500.00|    7500.00000        7500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0627 2551-0000110             4.000  EACH |    1350.00000        5400.00|    1000.00000        4000.00|    1200.00000        4800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        44,432.84|           $        42,518.90|           $        41,681.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 

                                          |                             |                             | 
0630 2303-7000610         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0640 2303-7000620         12000.000  EACH |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0650 2317-7000120         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        52,000.00|           $        52,000.00|           $        52,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,747,226.59|           $     3,879,899.89|           $     4,435,259.30 
==================================================================================================================================== 
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     Bid  Order:  167                         Contract ID:  87-C087-044                 Primary County:  TAYLOR 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/30/12 
 
 
        Project:  STP-S-C087(44)--5E-87 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  TAYLOR             Prj Awd Amt: $2,314,703.78 
          Route:  N44 
       Location:  FROM MISSOURI STATE LINE TO SOUTH CITY 
                  LIMITS OF BEDFORD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      NORRIS ASPHALT PAVING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  2,314,703.78     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,397,794.31     103.58  % 
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     Bid Order:  167                             Contract ID:  87-C087-044                   Primary County:  TAYLOR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7060.000  TON  |      22.75000      160615.00|      24.13000      170357.80| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070310           470.000  SY   |      83.17000       39089.90|     106.00000       49820.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330             5.000  EACH |     150.00000         750.00|     100.00000         500.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150         25801.000  SY   |       1.50000       38701.50|       2.01000       51860.01| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2217-1000000         54560.000  SY   |       1.25000       68200.00|       1.15000       62744.00| 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0060 2303-0021750         12788.000  TON  |      40.25000      514717.00|      36.89000      471749.32| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0070 2303-0023500         13746.000  TON  |      36.39000      500216.94|      38.19000      524959.74| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0080 2303-0245828          1592.000  TON  |     602.00000      958384.00|     597.00000      950424.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2518-6910000            13.000  EACH |      50.00000         650.00|      50.00000         650.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263109           424.000  STA  |       8.56000        3629.44|       8.56000        3629.44| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    5000.00000        5000.00|    6600.00000        6600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    2250.00000        2250.00|   82500.00000       82500.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,314,703.78|           $     2,397,794.31|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,314,703.78|           $     2,397,794.31|           $ 
==================================================================================================================================== 
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     Bid  Order:  168                         Contract ID:  87-C087-046                 Primary County:  TAYLOR 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORRIS ASPHALT PAVING CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/04/12 
 
 
        Project:  FM-C087(46)--55-87                                     Project:  FM-C087(47)--55-87 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING 
         County:  TAYLOR             Prj Awd Amt: $1,128,836.31           County:  TAYLOR             Prj Awd Amt: $319,566.47 
          Route:  P14                                                      Route:  P14 
       Location:  FROM 700 FT SOUTH OF TAYLOR CO J55 NORTH 4.6          Location:  FROM MISSOURI STATE LINE NORTH APPROX. 2.23 
                  MILES TO STATE HWY 2.                                            MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO080          NORRIS ASPHALT PAVING CO.                                                  $  1,448,402.78     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,482,761.19     102.37  % 
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     Bid Order:  168                             Contract ID:  87-C087-046                   Primary County:  TAYLOR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C087(46)--55-87 
                                          |                             |                             | 
0010 2121-7425020          2920.000  TON  |      25.50000       74460.00|      25.76000       75219.20| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070310           330.000  SY   |      72.15000       23809.50|      98.00000       32340.00| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330             2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150         49582.000  SY   |       1.24000       61481.68|       1.00000       49582.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2217-1000000          7200.000  SY   |       1.50000       10800.00|       1.50000       10800.00| 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0060 2303-0021750          1672.000  TON  |      45.74000       76477.28|      38.21000       63887.12| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0070 2303-0023500         10501.000  TON  |      39.60000      415839.60|      39.23000      411954.23| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0080 2303-0245828           730.000  TON  |     602.00000      439460.00|     597.00000      435810.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2527-9263109           387.000  STA  |      14.75000        5708.25|      14.75000        5708.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |    1500.00000        1500.00|    3116.67000        3116.67| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            20.000  EACH |     325.00000        6500.00|     325.00000        6500.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     490.00000        4900.00|     490.00000        4900.00| 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    6000.00000        6000.00|   42933.33000       42933.33| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,128,836.31|           $     1,144,450.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C087(47)--55-87 
                                          |                             |                             | 
0150 2212-0475095             1.770  MILE |     500.00000         885.00|    2000.00000        3540.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  168                             Contract ID:  87-C087-046                   Primary County:  TAYLOR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO080               |(   2  ) HE400               |(      ) 
                                          |NORRIS ASPHALT PAVING CO.    |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-0023500          4043.000  TON  |      38.79000      156827.97|      39.23000      158606.89| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0170 2303-0245828           243.000  TON  |     602.00000      146286.00|     597.00000      145071.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |     750.00000         750.00|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2527-9263109           170.000  STA  |      14.75000        2507.50|      14.75000        2507.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    1558.33000        1558.33| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00| 
  FLAGGERS                                |                             |                             | 
0220 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00| 
  PILOT CARS                              |                             |                             | 
0230 2533-4980005                    LUMP |    6250.00000        6250.00|   21466.67000       21466.67| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       319,566.47|           $       338,310.39|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,448,402.78|           $     1,482,761.19|           $ 
==================================================================================================================================== 
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     Bid  Order:  169                         Contract ID:  95-0095-108                 Primary County:  WINNEBAGO 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  STP-009-5(108)--2C-95 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  WINNEBAGO          Prj Awd Amt: $5,057,798.93 
          Route:  IOWA 9 
       Location:  FROM ECL  OF BUFFALO CENTER E. TO CO. RD. 
                  R-50 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  5,057,798.93     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  5,169,501.56     102.20  % 
   3   DU122          DUININCK, INC.                                                             $  5,372,836.33     106.22  % 
   4   UL020          ULLAND BROTHERS, INC.                                                      $  5,490,081.89     108.54  % 
   5   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  5,504,072.70     108.82  % 
   6   MA225          MANATT'S, INC.                                                             $  5,704,590.07     112.78  % 
   7   CE351          CENTRAL SPECIALTIES INC.                                                   $  5,761,937.68     113.92  % 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) DU122 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3783.000  CY   |      10.84000       41007.72|      11.83000       44752.89|      18.00000       68094.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           226.000  CY   |      12.00000        2712.00|      20.00000        4520.00|      38.00000        8588.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000            82.200  CY   |      50.00000        4110.00|      41.62000        3421.16|      48.00000        3945.60 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         36032.000  TON  |      14.80000      533273.60|      14.99000      540119.68|      16.00000      576512.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           491.200  SY   |      30.00000       14736.00|      39.95000       19623.44|      12.00000        5894.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-0475095            13.300  MILE |     200.00000        2660.00|     200.00000        2660.00|    3000.00000       39900.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          1511.000  SY   |     101.00000      152611.00|      81.00000      122391.00|      81.00000      122391.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330           105.000  EACH |     130.00000       13650.00|     102.00000       10710.00|     102.00000       10710.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2303-0001000          2425.000  TON  |      31.83000       77187.75|      40.33000       97800.25|      31.00000       75175.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0041750          8847.000  TON  |      31.21000      276114.87|      30.67000      271337.49|      31.00000      274257.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0042500         28458.000  TON  |      25.50000      725679.00|      33.86000      963587.88|      29.00000      825282.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043504         19963.000  TON  |      25.50000      509056.50|      34.10000      680738.30|      29.00000      578927.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          3582.000  TON  |     590.00000     2113380.00|     497.33000     1781436.06|     557.00000     1995174.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |     500.00000         500.00|    5900.00000        5900.00|    4500.00000        4500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6745650                    LUMP |    4850.00000        4850.00|    2800.00000        2800.00|   16225.00000       16225.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2416-0100024             2.000  EACH |     745.00000        1490.00|    1300.00000        2600.00|     985.00000        1970.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) DU122 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100030             2.000  EACH |     925.00000        1850.00|    1400.00000        2800.00|    1095.00000        2190.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2416-0100036             2.000  EACH |    1310.00000        2620.00|    1900.00000        3800.00|    1495.00000        2990.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0190 2416-1160024             6.000  LF   |      90.00000         540.00|     120.00000         720.00|      95.00000         570.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2416-1160036            12.000  LF   |     124.00000        1488.00|     150.00000        1800.00|     145.00000        1740.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2417-0225018            58.000  EACH |     142.00000        8236.00|     220.00000       12760.00|     298.00000       17284.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0220 2417-0225021             3.000  EACH |     190.00000         570.00|     250.00000         750.00|     327.00000         981.00 
  APRONS, METAL, 21 IN. DIA.              |                             |                             | 
0230 2417-0225024            60.000  EACH |     210.00000       12600.00|     250.00000       15000.00|     369.00000       22140.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0240 2417-1040024           146.000  LF   |      25.00000        3650.00|      35.00000        5110.00|      42.00000        6132.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2502-8212034         39424.000  LF   |       4.35000      171494.40|       5.10000      201062.40|       5.03000      198302.72 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220196           204.000  EACH |     169.70000       34618.80|     200.00000       40800.00|     175.00000       35700.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0270 2505-4008120           850.000  LF   |       3.00000        2550.00|       3.00000        2550.00|       3.00000        2550.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           150.000  LF   |      19.00000        2850.00|      19.00000        2850.00|      19.00000        2850.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             8.000  EACH |    1700.00000       13600.00|    1700.00000       13600.00|    1700.00000       13600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             8.000  EACH |     300.00000        2400.00|     300.00000        2400.00|     300.00000        2400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0310 2505-4021700             8.000  EACH |    2000.00000       16000.00|    2000.00000       16000.00|    2000.00000       16000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2507-3250005            11.200  SY   |       5.00000          56.00|       5.00000          56.00|       4.00000          44.80 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-6800042             4.000  TON  |     100.00000         400.00|     100.00000         400.00|     365.00000        1460.00 
  REVETMENT, CLASS D                      |                             |                             | 
0340 2520-3350015             1.000  EACH |    4000.00000        4000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  FIELD OFFICE                            |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
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==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) DU122 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263109          3697.850  STA  |       8.52000       31505.68|       8.52000       31505.68|       8.52000       31505.68 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9270111          1675.610  STA  |      12.89000       21598.61|      12.89000       21598.61|      13.00000       21782.93 

  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0370 2528-8445110                    LUMP |    4075.00000        4075.00|   16200.00000       16200.00|    2875.00000        2875.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00|     325.00000       26000.00 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00|     490.00000       19600.00 
  PILOT CARS                              |                             |                             | 
0400 2529-2242304            30.000  EACH |     115.00000        3450.00|     100.00000        3000.00|     100.00000        3000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0410 2533-4980005                    LUMP |   59000.00000       59000.00|   48200.00000       48200.00|  208000.00000      208000.00 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000020           400.000  LF   |       3.50000        1400.00|       2.00000         800.00|       5.00000        2000.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           400.000  LF   |       1.00000         400.00|       0.50000         200.00|       5.00000        2000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0431 2214-5145150          2056.000  SY   |      13.00000       26728.00|       5.37000       11040.72|       3.45000        7093.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
     SECTION TOTALS                       |           $     4,946,298.93|           $     5,058,001.56|           $     5,261,336.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0440 2303-7000610         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0450 2303-7000620         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0460 2317-7000120         54000.000  EACH |       1.00000       54000.00|       1.00000       54000.00|       1.00000       54000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       110,000.00|           $       110,000.00|           $       110,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) DU122 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |DUININCK, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,057,798.93|           $     5,169,501.56|           $     5,372,836.33 
==================================================================================================================================== 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UL020               |(   5  ) HE400               |(   6  ) MA225 
                                          |ULLAND BROTHERS, INC.        |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3783.000  CY   |      10.85000       41045.55|      15.39000       58220.37|      29.00000      109707.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           226.000  CY   |       9.44000        2133.44|      25.00000        5650.00|      60.00000       13560.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000            82.200  CY   |      59.14000        4861.31|      75.00000        6165.00|      60.00000        4932.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         36032.000  TON  |      16.50000      594528.00|      15.61000      562459.52|      16.24000      585159.68 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           491.200  SY   |      30.00000       14736.00|      39.88000       19589.06|      80.00000       39296.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-0475095            13.300  MILE |     325.00000        4322.50|     350.00000        4655.00|     250.00000        3325.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          1511.000  SY   |      81.00000      122391.00|     101.00000      152611.00|      81.00000      122391.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330           105.000  EACH |     102.00000       10710.00|     130.00000       13650.00|     102.00000       10710.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2303-0001000          2425.000  TON  |      39.00000       94575.00|      35.31000       85626.75|      45.42000      110143.50 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0041750          8847.000  TON  |      39.00000      345033.00|      33.70000      298143.90|      36.16000      319907.52 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0042500         28458.000  TON  |      29.00000      825282.00|      30.26000      861139.08|      31.02000      882767.16 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043504         19963.000  TON  |      29.00000      578927.00|      30.51000      609071.13|      31.27000      624243.01 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          3582.000  TON  |     583.00000     2088306.00|     594.00000     2127708.00|     607.00000     2174274.00 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    2000.00000        2000.00|    6500.00000        6500.00|    4050.00000        4050.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6745650                    LUMP |    2800.00000        2800.00|    2800.00000        2800.00|    4850.00000        4850.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2416-0100024             2.000  EACH |    1300.00000        2600.00|    1300.00000        2600.00|     743.00000        1486.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
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==================================================================================================================================== 
                                          |(   4  ) UL020               |(   5  ) HE400               |(   6  ) MA225 
                                          |ULLAND BROTHERS, INC.        |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100030             2.000  EACH |    1400.00000        2800.00|    1400.00000        2800.00|     925.00000        1850.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2416-0100036             2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|    1310.00000        2620.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0190 2416-1160024             6.000  LF   |     120.00000         720.00|     120.00000         720.00|      87.75000         526.50 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2416-1160036            12.000  LF   |     150.00000        1800.00|     150.00000        1800.00|     123.00000        1476.00 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2417-0225018            58.000  EACH |     220.00000       12760.00|     220.00000       12760.00|     142.00000        8236.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0220 2417-0225021             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     190.00000         570.00 
  APRONS, METAL, 21 IN. DIA.              |                             |                             | 
0230 2417-0225024            60.000  EACH |     280.00000       16800.00|     250.00000       15000.00|     210.00000       12600.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0240 2417-1040024           146.000  LF   |      35.00000        5110.00|      35.00000        5110.00|      25.40000        3708.40 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2502-8212034         39424.000  LF   |       5.10000      201062.40|       5.10000      201062.40|       5.03000      198302.72 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220196           204.000  EACH |     200.00000       40800.00|     200.00000       40800.00|     175.00000       35700.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0270 2505-4008120           850.000  LF   |       3.00000        2550.00|       3.00000        2550.00|       3.00000        2550.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           150.000  LF   |      18.00000        2700.00|      19.00000        2850.00|      19.00000        2850.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             8.000  EACH |    1800.00000       14400.00|    1700.00000       13600.00|    1700.00000       13600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             8.000  EACH |     250.00000        2000.00|     300.00000        2400.00|     300.00000        2400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0310 2505-4021700             8.000  EACH |    2100.00000       16800.00|    2000.00000       16000.00|    2000.00000       16000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2507-3250005            11.200  SY   |       5.00000          56.00|       5.00000          56.00|      25.00000         280.00 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-6800042             4.000  TON  |     100.00000         400.00|     100.00000         400.00|     300.00000        1200.00 
  REVETMENT, CLASS D                      |                             |                             | 
0340 2520-3350015             1.000  EACH |    7500.00000        7500.00|    5000.00000        5000.00|    5500.00000        5500.00 
  FIELD OFFICE                            |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UL020               |(   5  ) HE400               |(   6  ) MA225 
                                          |ULLAND BROTHERS, INC.        |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263109          3697.850  STA  |       8.52000       31505.68|       8.52000       31505.68|       9.00000       33280.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9270111          1675.610  STA  |      12.89000       21598.61|      12.89000       21598.61|      13.00000       21782.93 

  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0370 2528-8445110                    LUMP |   75000.00000       75000.00|   12200.00000       12200.00|   14375.00000       14375.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00|     325.00000       26000.00 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00|     490.00000       19600.00 
  PILOT CARS                              |                             |                             | 
0400 2529-2242304            30.000  EACH |     100.00000        3000.00|     115.00000        3450.00|     100.00000        3000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0410 2533-4980005                    LUMP |  125000.00000      125000.00|  124250.00000      124250.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000020           400.000  LF   |       3.50000        1400.00|       3.50000        1400.00|       5.00000        2000.00 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           400.000  LF   |       1.00000         400.00|       1.00000         400.00|       5.00000        2000.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0431 2214-5145150          2056.000  SY   |       3.90000        8018.40|       3.95000        8121.20|       5.00000       10280.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
     SECTION TOTALS                       |           $     5,378,581.89|           $     5,392,572.70|           $     5,593,090.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0440 2303-7000610         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0450 2303-7000620         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0460 2317-7000120         54000.000  EACH |       1.00000       54000.00|       1.00000       54000.00|       1.00000       54000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       110,000.00|           $       110,000.00|           $       110,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) UL020               |(   5  ) HE400               |(   6  ) MA225 
                                          |ULLAND BROTHERS, INC.        |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,490,081.89|           $     5,504,072.70|           $     5,704,590.07 
==================================================================================================================================== 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3783.000  CY   |      20.00000       75660.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425015           226.000  CY   |      20.00000        4520.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000            82.200  CY   |      50.00000        4110.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020         36032.000  TON  |      14.99000      540119.68|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060           491.200  SY   |      33.00000       16209.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-0475095            13.300  MILE |    1200.00000       15960.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          1511.000  SY   |      81.00000      122391.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330           105.000  EACH |     102.00000       10710.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0090 2303-0001000          2425.000  TON  |      46.56000      112908.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0041750          8847.000  TON  |      36.23000      320526.81|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0110 2303-0042500         28458.000  TON  |      32.12000      914070.96|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0043504         19963.000  TON  |      32.48000      648398.24|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0130 2303-0245828          3582.000  TON  |     620.00000     2220840.00|                             | 

  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-6911000                    LUMP |    5000.00000        5000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0150 2401-6745650                    LUMP |    4850.00000        4850.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2416-0100024             2.000  EACH |     743.00000        1486.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 169  11 

 
     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100030             2.000  EACH |     925.00000        1850.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2416-0100036             2.000  EACH |    1310.00000        2620.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 

0190 2416-1160024             6.000  LF   |      87.75000         526.50|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2416-1160036            12.000  LF   |     123.50000        1482.00|                             | 
  CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2417-0225018            58.000  EACH |     142.00000        8236.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0220 2417-0225021             3.000  EACH |     190.00000         570.00|                             | 
  APRONS, METAL, 21 IN. DIA.              |                             |                             | 
0230 2417-0225024            60.000  EACH |     210.00000       12600.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0240 2417-1040024           146.000  LF   |      25.40000        3708.40|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0250 2502-8212034         39424.000  LF   |       4.35000      171494.40|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220196           204.000  EACH |     169.70000       34618.80|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0270 2505-4008120           850.000  LF   |       3.00000        2550.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2505-4008300           150.000  LF   |      19.00000        2850.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0290 2505-4008400             8.000  EACH |    1700.00000       13600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0300 2505-4021010             8.000  EACH |     300.00000        2400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0310 2505-4021700             8.000  EACH |    2000.00000       16000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0320 2507-3250005            11.200  SY   |      10.00000         112.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-6800042             4.000  TON  |     150.00000         600.00|                             | 
  REVETMENT, CLASS D                      |                             |                             | 
0340 2520-3350015             1.000  EACH |   15000.00000       15000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2527-9263109          3697.850  STA  |       8.52000       31505.68|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0360 2527-9270111          1675.610  STA  |      12.89000       21598.61|                             | 

  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0370 2528-8445110                    LUMP |    2875.00000        2875.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            80.000  EACH |     325.00000       26000.00|                             | 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115            40.000  EACH |     490.00000       19600.00|                             | 
  PILOT CARS                              |                             |                             | 
0400 2529-2242304            30.000  EACH |     100.00000        3000.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0410 2533-4980005                    LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2602-0000020           400.000  LF   |       2.00000         800.00|                             | 
  SILT FENCE                              |                             |                             | 
0430 2602-0000101           400.000  LF   |       3.00000        1200.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0431 2214-5145150          2056.000  SY   |       5.00000       10280.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
     SECTION TOTALS                       |           $     5,650,437.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0440 2303-7000610         28000.000  EACH |       1.00000       28000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0450 2303-7000620         28000.000  EACH |       1.00000       28000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0460 2317-7000120         54000.000  EACH |       1.00000       54000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       110,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
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     Bid Order:  169                             Contract ID:  95-0095-108                   Primary County:  WINNEBAGO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CE351               |(      )                     |(      ) 
                                          |CENTRAL SPECIALTIES INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0480 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,761,937.68|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  01-0802-226                 Primary County:  ADAIR 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DIAMOND SURFACE, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  09/10/12 
 
 
        Project:  IMN-080-2(226)73--0E-01 
      Work Type:  PAVEMENT PLANING/GROOVING 
         County:  ADAIR              Prj Awd Amt: $527,049.68 
          Route:  I-80 
       Location:  CASS CO. LINE E. TO 0.5 MILE W. OF IA. 25 
                  INTERCHANGE(EBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI060          DIAMOND SURFACE, INC.                                                      $    527,049.68     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    730,132.44     138.53  % 
   3   IN198          INTERSTATE IMPROVEMENT, INC.                                               $    802,017.00     152.17  % 
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     Bid Order:  201                             Contract ID:  01-0802-226                   Primary County:  ADAIR 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI060               |(   2  ) IO200               |(   3  ) IN198 
                                          |DIAMOND SURFACE, INC.        |IOWA EROSION CONTROL, INC.   |INTERSTATE IMPROVEMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    9790.00000        9790.00|   35780.38000       35780.38|  100000.00000      100000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2532-5200001        198052.000  SY   |       1.59000      314902.68|       2.48000      491168.96|       2.25000      445617.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0030 2533-4980005                    LUMP |   26839.00000       26839.00|   36000.00000       36000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005          4410.000  EACH |      39.80000      175518.00|      37.91000      167183.10|      40.00000      176400.00 
  ('EACH' ITEM) DOWEL BAR RETROFIT        |                             |                             | 
     SECTION TOTALS                       |           $       527,049.68|           $       730,132.44|           $       802,017.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       527,049.68|           $       730,132.44|           $       802,017.00 
==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  13-C013-082                 Primary County:  CALHOUN 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  FM-C013(82)--55-13 
      Work Type:  PCC PATCHING 
         County:  CALHOUN            Prj Awd Amt: $676,724.92 
          Route:  VARIOUS ROUTES 
       Location:  N57:D46 TO ROCKWELL CITY,N47:CO. LINE 
                  N TO IA 175,.N65:CO. LINE N TO IA 175 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    676,724.92     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    837,880.60     123.81  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    867,762.58     128.22  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    931,612.55     137.66  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $  1,018,242.00     150.46  % 
   6   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $  1,052,914.10     155.58  % 
   7   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,102,305.40     162.88  % 
   8   WI207          WINDING ROAD CONSTRUCTION                                                  $  1,499,760.40     221.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  13-C013-082                   Primary County:  CALHOUN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) IO200 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    1900.00000        1900.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           200.000  EACH |     325.00000       65000.00|     325.00000       65000.00|     325.00000       65000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     490.00000       36750.00|     490.00000       36750.00|     490.00000       36750.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110         13426.200  SY   |      41.18000      552890.92|      53.00000      711588.60|      50.01000      671444.26 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           628.000  EACH |      28.00000       17584.00|      26.50000       16642.00|     139.44000       87568.32 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       676,724.92|           $       837,880.60|           $       867,762.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       676,724.92|           $       837,880.60|           $       867,762.58 

==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  13-C013-082                   Primary County:  CALHOUN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) HA760               |(   6  ) TE090 
                                          |DENCO HIGHWAY CONSTRUCTION C |HAWKEYE PAVING CORP.         |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    7000.00000        7000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           200.000  EACH |     325.00000       65000.00|     325.00000       65000.00|     325.00000       65000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     490.00000       36750.00|     490.00000       36750.00|     490.00000       36750.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110         13426.200  SY   |      57.96000      778182.55|      60.00000      805572.00|      65.50000      879416.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           628.000  EACH |      60.00000       37680.00|     140.00000       87920.00|      41.00000       25748.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    1500.00000        1500.00|   15000.00000       15000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |   12000.00000       12000.00|    1000.00000        1000.00|    6000.00000        6000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       931,612.55|           $     1,018,242.00|           $     1,052,914.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       931,612.55|           $     1,018,242.00|           $     1,052,914.10 

==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  13-C013-082                   Primary County:  CALHOUN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GU100               |(   8  ) WI207               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |WINDING ROAD CONSTRUCTION    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           200.000  EACH |     325.00000       65000.00|     325.00000       65000.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     490.00000       36750.00|     490.00000       36750.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110         13426.200  SY   |      67.00000      899555.40|      92.00000     1235210.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           628.000  EACH |     125.00000       78500.00|     100.00000       62800.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    6000.00000        6000.00|   60000.00000       60000.00| 
  MOBILIZATION                            |                             |                             | 
0070 2555-0000010                    LUMP |   12500.00000       12500.00|   15000.00000       15000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $     1,102,305.40|           $     1,499,760.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,102,305.40|           $     1,499,760.40|           $ 

==================================================================================================================================== 
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     Bid  Order:  203                         Contract ID:  39-C039-068                 Primary County:  GUTHRIE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  FM-C039(68)--55-39 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  GUTHRIE            Prj Awd Amt: $64,078.00 
          Route:  F65 
       Location:  VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     64,078.00     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     69,326.80     108.19  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     72,608.00     113.31  % 
   4   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     84,478.00     131.83  % 
   5   IL080          ILLOWA INVESTMENT, INC.                                                    $     90,478.00     141.19  % 
   6   WI207          WINDING ROAD CONSTRUCTION                                                  $    149,478.00     233.27  % 
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     Bid Order:  203                             Contract ID:  39-C039-068                   Primary County:  GUTHRIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(   2  ) FO200               |(   3  ) DE300 
                                          |MIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|     750.00000         750.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|     750.00000         750.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            20.000  MILE |     680.00000       13600.00|    1117.44000       22348.80|    1294.00000       25880.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         40918.000  LB   |       1.00000       40918.00|       1.00000       40918.00|       1.00000       40918.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        64,078.00|           $        69,326.80|           $        72,608.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        64,078.00|           $        69,326.80|           $        72,608.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  39-C039-068                   Primary County:  GUTHRIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) IL080               |(   6  ) WI207 
                                          |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.      |WINDING ROAD CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|     325.00000        2600.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             4.000  EACH |     490.00000        1960.00|     490.00000        1960.00|     490.00000        1960.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    7000.00000        7000.00|    8000.00000        8000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            20.000  MILE |    1500.00000       30000.00|    1700.00000       34000.00|    4700.00000       94000.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         40918.000  LB   |       1.00000       40918.00|       1.00000       40918.00|       1.00000       40918.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        84,478.00|           $        90,478.00|           $       149,478.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        84,478.00|           $        90,478.00|           $       149,478.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  44-0345-704                 Primary County:  HENRY 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  MP-034-5(704)231--76-44                                Project:  MP-218-5(701)45--76-44 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  HENRY              Prj Awd Amt: $41,159.45              County:  HENRY              Prj Awd Amt: $86,699.40 
          Route:  U.S. 34                                                  Route:  U.S. 218 
       Location:  FROM WEST OF MT. PLEASANT TO NEW LONDON.              Location:  FROM MT. PLEASANT TO CO. RD. H-18. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DUFFIELD, ANNE CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    127,858.85     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    136,664.00     106.88  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    141,244.84     110.46  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    167,737.00     131.18  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    168,840.92     132.05  % 
       DU080           DUFFIELD, ANNE CONSTRUCTION, INC.                                                   IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  44-0345-704                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) IO200 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  MP-34-5(704)231--76-44 
                                          |                             |                             | 
0010 2502-8220196             1.000  EACH |     300.00000         300.00|     250.00000         250.00|     350.00000         350.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0020 2528-8445110                    LUMP |    1800.00000        1800.00|     500.00000         500.00|    1975.00000        1975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304             4.000  EACH |     130.00000         520.00|     120.00000         480.00|     125.00000         500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             1.000  EACH |     175.00000         175.00|     150.00000         150.00|     160.00000         160.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           391.000  SY   |      83.95000       32824.45|      79.00000       30889.00|      78.48000       30685.68 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120             8.000  EACH |     180.00000        1440.00|     179.00000        1432.00|     306.04000        2448.32 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    2800.00000        2800.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        41,159.45|           $        38,001.00|           $        40,419.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MP-218-5(701)45--76-44 
                                          |                             |                             | 
0090 2502-8212034            30.000  LF   |      30.00000         900.00|      50.00000        1500.00|      15.00000         450.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8220196             1.000  EACH |     300.00000         300.00|     250.00000         250.00|     350.00000         350.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2528-8445110                    LUMP |    4400.00000        4400.00|    3200.00000        3200.00|    3950.00000        3950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0130 2529-2242304            15.000  EACH |     130.00000        1950.00|     120.00000        1800.00|     125.00000        1875.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0140 2529-2242320             1.000  EACH |     175.00000         175.00|     150.00000         150.00|     160.00000         160.00 
  CT JOINT                                |                             |                             | 
0150 2529-5070110          1193.000  SY   |      60.80000       72534.40|      71.00000       84703.00|      71.96000       85848.28 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0160 2529-5070120            12.000  EACH |     195.00000        2340.00|     230.00000        2760.00|     324.38000        3892.56 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2533-4980005                    LUMP |    2800.00000        2800.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        86,699.40|           $        98,663.00|           $       100,825.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       127,858.85|           $       136,664.00|           $       141,244.84 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 

 
     Bid Order:  204                             Contract ID:  44-0345-704                   Primary County:  HENRY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) DE300               |(      ) 
                                          |HAWKEYE PAVING CORP.         |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  MP-34-5(704)231--76-44 
                                          |                             |                             | 
0010 2502-8220196             1.000  EACH |     300.00000         300.00|     500.00000         500.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0040 2529-2242304             4.000  EACH |     155.00000         620.00|     125.00000         500.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             1.000  EACH |     200.00000         200.00|     150.00000         150.00| 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           391.000  SY   |      78.00000       30498.00|      93.88000       36707.08| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120             8.000  EACH |     595.00000        4760.00|     100.00000         800.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    1500.00000        1500.00|    2250.00000        2250.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        40,178.00|           $        45,707.08|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  MP-218-5(701)45--76-44 
                                          |                             |                             | 
0090 2502-8212034            30.000  LF   |      15.00000         450.00|      12.00000         360.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8220196             1.000  EACH |     300.00000         300.00|     500.00000         500.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00| 
  FLAGGERS                                |                             |                             | 
0130 2529-2242304            15.000  EACH |     155.00000        2325.00|     125.00000        1875.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0140 2529-2242320             1.000  EACH |     200.00000         200.00|     150.00000         150.00| 
  CT JOINT                                |                             |                             | 
0150 2529-5070110          1193.000  SY   |      88.00000      104984.00|      93.88000      111998.84| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0160 2529-5070120            12.000  EACH |    1000.00000       12000.00|     100.00000        1200.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2533-4980005                    LUMP |    4000.00000        4000.00|    2250.00000        2250.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       127,559.00|           $       123,133.84|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,737.00|           $       168,840.92|           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  52-3806-707                 Primary County:  JOHNSON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GEE ASPHALT SYSTEMS, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  07/23/12 
 
 
        Project:  MPIN-080-6(706)258--0N-16                              Project:  MPIN-080-6(712)226--0N-48 
      Work Type:  HMA PAVED SHOULDER - FOG SEAL                        Work Type:  HMA PAVED SHOULDER - FOG SEAL 
         County:  CEDAR              Prj Awd Amt: $69,414.15              County:  IOWA               Prj Awd Amt: $122,588.80 
          Route:  I-80                                                     Route:  I-80 
       Location:  FROM 3 MI. E. OF WEST BRANCH TO THE CEDAR             Location:  FROM 1 MI. E. OF US 151 TO E. OF IA 965. 
                  RIVER. 
 
        Project:  MPIN-380-6(707)0--0N-52 
      Work Type:  HMA PAVED SHOULDER - FOG SEAL 

         County:  JOHNSON            Prj Awd Amt: $156,661.33 
          Route:  I-380 
       Location:  FROM I-80 TO 1 MI. N. OF US 30. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GE010          GEE ASPHALT SYSTEMS, INC.                                                  $    348,664.28     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $    434,422.25     124.59  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  52-3806-707                   Primary County:  JOHNSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GE010               |(   2  ) MA225               |(      ) 
                                          |GEE ASPHALT SYSTEMS, INC.    |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                MPIN-80-6(706)258--0N-16 
                                          |                             |                             | 
0010 2308-1000010          8785.000  GAL  |       7.19000       63164.15|       7.76000       68171.60| 
  ASPHALT EMULSION CONTAINING GILSONITE   |                             |                             | 

  FOR FOG SEAL (SHOULDERS)                |                             |                             | 
0020 2528-8445110                    LUMP |    3750.00000        3750.00|   14200.00000       14200.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        69,414.15|           $        84,371.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                MPIN-80-6(712)226--0N-48 
                                          |                             |                             | 
0040 2308-1000010         15984.000  GAL  |       6.95000      111088.80|       7.85000      125474.40| 
  ASPHALT EMULSION CONTAINING GILSONITE   |                             |                             | 
  FOR FOG SEAL (SHOULDERS)                |                             |                             | 
0050 2528-8445110                    LUMP |    7500.00000        7500.00|   17750.00000       17750.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       122,588.80|           $       144,724.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                MPIN-308-6(707)0--0N-52 
                                          |                             |                             | 
0070 2307-0025012           300.000  TON  |      75.00000       22500.00|     109.02000       32706.00| 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0080 2307-0600456          6000.000  GAL  |       3.47000       20820.00|       5.12000       30720.00| 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0090 2308-1000000         20000.000  GAL  |       2.95000       59000.00|       4.69000       93800.00| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0100 2527-9263109          4114.050  STA  |       6.50000       26741.33|       5.00000       20570.25| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263137             4.000  EACH |     100.00000         400.00|      80.00000         320.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2527-9263180            12.000  STA  |     100.00000        1200.00|      30.00000         360.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0130 2528-8445110                    LUMP |   21000.00000       21000.00|   24850.00000       24850.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  205                             Contract ID:  52-3806-707                   Primary County:  JOHNSON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GE010               |(   2  ) MA225               |(      ) 
                                          |GEE ASPHALT SYSTEMS, INC.    |MANATT'S, INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2533-4980005                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       156,661.33|           $       205,326.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       348,664.28|           $       434,422.25|           $ 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  54-0215-705                 Primary County:  KEOKUK 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  MP-021-5(705)1--76-54                                  Project:  MP-163-5(700)56--76-62 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  KEOKUK             Prj Awd Amt: $300,376.80             County:  MAHASKA            Prj Awd Amt: $43,575.40 
          Route:  IOWA 21                                                  Route:  IOWA 163 
       Location:  FROM IA 149 TO IA 92, NEAR DELTA.                     Location:  FROM 0.1 MI. N. OF CO. RD. G-43/235TH ST. TO 
                                                                                   THE JCT. OF     IA 163/US 63. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      DUFFIELD, ANNE CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    343,952.20     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    424,907.20     123.53  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    478,535.80     139.12  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    478,939.80     139.24  % 
   5   TE060          TEK BUILDERS, INC.                                                         $    500,511.40     145.51  % 
   6   HA760          HAWKEYE PAVING CORP.                                                       $    531,895.00     154.64  % 
   7   T.033          TK CONCRETE, INC.                                                          $    786,612.00     228.69  % 

       DU080           DUFFIELD, ANNE CONSTRUCTION, INC.                                                   IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  206                             Contract ID:  54-0215-705                   Primary County:  KEOKUK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) IO200 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-21-5(705)1--76-54 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00|     325.00000       26000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00|     490.00000       19600.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           130.000  EACH |      50.00000        6500.00|      50.00000        6500.00|     125.00000       16250.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            88.000  EACH |      70.00000        6160.00|      66.00000        5808.00|     150.00000       13200.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          4756.000  SY   |      46.80000      222580.80|      64.20000      305335.20|      65.23000      310233.88 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           268.000  EACH |      52.00000       13936.00|      48.00000       12864.00|     125.00000       33500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    2600.00000        2600.00|    3000.00000        3000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            36.000  EACH |      50.00000        1800.00|      42.00000        1512.00|      75.00000        2700.00 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       300,376.80|           $       381,619.20|           $       425,483.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-163-5(700)56--76-62 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0120 2529-2242304            17.000  EACH |     105.00000        1785.00|     100.00000        1700.00|     125.00000        2125.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0130 2529-2242320             1.000  EACH |     140.00000         140.00|     130.00000         130.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 

0140 2529-5070110           361.200  SY   |      92.00000       33230.40|      90.00000       32508.00|     118.43000       42776.92 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            18.000  EACH |     140.00000        2520.00|     175.00000        3150.00|     150.00000        2700.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |    2600.00000        2600.00|    3000.00000        3000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        43,575.40|           $        43,288.00|           $        53,051.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       343,952.20|           $       424,907.20|           $       478,535.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  3 

 
     Bid Order:  206                             Contract ID:  54-0215-705                   Primary County:  KEOKUK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) TE060               |(   6  ) HA760 
                                          |TEN POINT CONST. CO., INC.   |TEK BUILDERS, INC.           |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-21-5(705)1--76-54 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|     500.00000         500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     325.00000       26000.00|     325.00000       26000.00|     325.00000       26000.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            40.000  EACH |     490.00000       19600.00|     490.00000       19600.00|     490.00000       19600.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           130.000  EACH |     125.00000       16250.00|      80.00000       10400.00|     110.00000       14300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            88.000  EACH |     140.00000       12320.00|      90.00000        7920.00|     115.00000       10120.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          4756.000  SY   |      65.80000      312944.80|      70.13000      333538.28|      74.00000      351944.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           268.000  EACH |      85.00000       22780.00|     100.00000       26800.00|     170.00000       45560.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   16000.00000       16000.00|   10000.00000       10000.00|    9000.00000        9000.00 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            36.000  EACH |      70.00000        2520.00|      60.00000        2160.00|      10.00000         360.00 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       431,414.80|           $       436,918.28|           $       481,884.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-163-5(700)56--76-62 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0120 2529-2242304            17.000  EACH |     135.00000        2295.00|     120.00000        2040.00|     130.00000        2210.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0130 2529-2242320             1.000  EACH |     150.00000         150.00|     200.00000         200.00|     175.00000         175.00 
  CT JOINT                                |                             |                             | 

0140 2529-5070110           361.200  SY   |     100.00000       36120.00|     131.93000       47653.12|     105.00000       37926.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            18.000  EACH |     120.00000        2160.00|     300.00000        5400.00|     300.00000        5400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        47,525.00|           $        63,593.12|           $        50,011.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       478,939.80|           $       500,511.40|           $       531,895.00 
==================================================================================================================================== 
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     Bid Order:  206                             Contract ID:  54-0215-705                   Primary County:  KEOKUK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) T.033               |(      )                     |(      ) 
                                          |TK CONCRETE, INC.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-21-5(705)1--76-54 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     325.00000       26000.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            40.000  EACH |     490.00000       19600.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304           130.000  EACH |     100.00000       13000.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320            88.000  EACH |     150.00000       13200.00|                             | 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          4756.000  SY   |     110.00000      523160.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120           268.000  EACH |     185.00000       49580.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            36.000  EACH |     425.00000       15300.00|                             | 

  ('EACH' ITEM) RD, ABUTTING PAVEMENT     |                             |                             | 
  JOINT                                   |                             |                             | 
     SECTION TOTALS                       |           $       719,840.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-163-5(700)56--76-62 
                                          |                             |                             | 
0100 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2529-2242304            17.000  EACH |     180.00000        3060.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0130 2529-2242320             1.000  EACH |     500.00000         500.00|                             | 
  CT JOINT                                |                             |                             | 

0140 2529-5070110           361.200  SY   |     135.00000       48762.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0150 2529-5070120            18.000  EACH |     275.00000        4950.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2533-4980005                    LUMP |    3200.00000        3200.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        66,772.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       786,612.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  60-0093-704                 Primary County:  LYON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/06/12 
 
 
        Project:  MP-009-3(704)5--76-60 
      Work Type:  MICROSURFACING 
         County:  LYON               Prj Awd Amt: $633,757.17 
          Route:  IOWA 9 
       Location:  FROM JUST WEST OF THE WCL OF LARCHWOOD, EAST 
                  TO JUST WEST OF THE W. JCT. OF US 75. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    633,757.17     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    644,395.37     101.67  % 
   3   BA151          BALLOU PAVEMENT SOLUTIONS, INC                                             $    758,985.05     119.75  % 
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     Bid Order:  207                             Contract ID:  60-0093-704                   Primary County:  LYON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(   3  ) BA151 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC |BALLOU PAVEMENT SOLUTIONS, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          3364.700  TON  |      21.00000       70658.70|      29.20000       98249.24|      85.00000      285999.50 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 

0020 2319-9990105            13.500  MILE |    2800.00000       37800.00|    1900.00000       25650.00|     457.00000        6169.50 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         96133.600  GAL  |       3.20000      307627.52|       3.20000      307627.52|       3.00000      288400.80 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          4194.540  STA  |       9.80000       41106.49|       9.00000       37750.86|       8.50000       35653.59 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137            12.000  EACH |     120.00000        1440.00|     100.00000        1200.00|     100.00000        1200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |   33000.00000       33000.00|   19000.00000       19000.00|    6125.00000        6125.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            90.000  EACH |     325.00000       29250.00|     325.00000       29250.00|     325.00000       29250.00 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            45.000  EACH |     490.00000       22050.00|     490.00000       22050.00|     490.00000       22050.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |   45000.00000       45000.00|   54000.00000       54000.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
0100 2544-1001100            13.500  MILE |    2100.00000       28350.00|    2100.00000       28350.00|    2048.48000       27654.48 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0110 2544-1001200            13.500  MILE |     800.00000       10800.00|    1100.00000       14850.00|     900.00000       12150.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0120 2544-1003000          1711.400  GAL  |       3.90000        6674.46|       3.75000        6417.75|       3.70000        6332.18 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       633,757.17|           $       644,395.37|           $       758,985.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       633,757.17|           $       644,395.37|           $       758,985.05 
==================================================================================================================================== 
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     Bid  Order:  208                         Contract ID:  77-0804-044                 Primary County:  POLK 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HAWKEYE PAVING CORP. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  IMN-035-4(141)87--0E-77                                Project:  IMN-080-4(44)122--0E-77 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $509,861.45             County:  POLK               Prj Awd Amt: $880,510.00 
          Route:  I-35                                                     Route:  I-80 
       Location:  FROM I-80(NE MIXMASTER) N. TO WRIGHT CO.              Location:  FROM 3 MILES W. OF THE SW MIXMASTER E. TO 
                  LINE                (POLK, STORY, AND                            JASPER CO. LINE 
                  HAMILTON CO.) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  1,390,371.45     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,577,354.50     113.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  77-0804-044                   Primary County:  POLK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMN-35-4(141)87--0E-77 
                                          |                             |                             | 
0010 2212-0475095             0.300  MILE |    9000.00000        2700.00|    8610.00000        2583.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070322            26.000  SY   |      75.00000        1950.00|     131.19000        3410.94| 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0030 2214-5145150          4073.000  SY   |       3.00000       12219.00|       2.73000       11119.29| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0063502           641.000  TON  |      80.00000       51280.00|      76.45000       49004.45| 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0050 2303-0246422            39.000  TON  |     480.00000       18720.00|     466.00000       18174.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0060 2308-1000010          9237.000  GAL  |      12.00000      110844.00|      11.35000      104839.95| 
  ASPHALT EMULSION CONTAINING GILSONITE   |                             |                             | 
  FOR FOG SEAL (SHOULDERS)                |                             |                             | 
0070 2507-3250005            98.000  SY   |       5.00000         490.00|       5.00000         490.00| 

  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-8029000            72.000  TON  |      43.00000        3096.00|      75.00000        5400.00| 
  EROSION STONE                           |                             |                             | 
0090 2510-6750600             2.000  EACH |     500.00000        1000.00|    1000.00000        2000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0100 2519-3500096           256.000  LF   |      12.00000        3072.00|      11.03000        2823.68| 
  DEER FENCE, 96 IN.                      |                             |                             | 
0110 2519-3600221            16.000  EACH |     220.00000        3520.00|     210.00000        3360.00| 
  DEER FENCE BRACE PANELS                 |                             |                             | 
0120 2519-3700001             4.000  EACH |     850.00000        3400.00|     787.50000        3150.00| 
  GATE, DEER, AS PER PLAN                 |                             |                             | 
0130 2519-4200130           256.000  LF   |       8.00000        2048.00|       7.35000        1881.60| 
  REMOVAL OF FENCE, DEER                  |                             |                             | 
0140 2527-9263109            52.930  STA  |      55.00000        2911.15|      52.50000        2778.83| 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-2242304             2.000  EACH |     125.00000         250.00|     150.00000         300.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0170 2529-5070110           424.000  SY   |     158.00000       66992.00|     125.35000       53148.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  208                             Contract ID:  77-0804-044                   Primary County:  POLK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120            78.000  EACH |     255.00000       19890.00|     227.03000       17708.34| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8201000             2.000  EACH |     400.00000         800.00|     750.00000        1500.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0200 2530-0400061           147.000  TON  |     210.00000       30870.00|     200.00000       29400.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0210 2530-5070231           875.000  SY   |      50.00000       43750.00|      97.56000       85365.00| 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0220 2530-5070240          4301.000  LF   |       7.50000       32257.50|      19.80000       85159.80| 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0230 2532-5200001         15211.000  SY   |       3.80000       57801.80|       3.39000       51565.29| 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0240 2533-4980005                    LUMP |   15000.00000       15000.00|   24000.00000       24000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       509,861.45|           $       579,162.57|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-80-4(44)122--0E-77 
                                          |                             |                             | 
0250 2213-6745500             1.000  STA  |     750.00000         750.00|     500.00000         500.00| 
  REMOVAL OF CURB                         |                             |                             | 
0260 2301-4874006            11.000  SY   |     150.00000        1650.00|     120.00000        1320.00| 
  MEDIAN, DOWELLED P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0270 2435-0250704             1.000  EACH |    3500.00000        3500.00|    4000.00000        4000.00| 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0280 2528-8445110                    LUMP |   20000.00000       20000.00|   23000.00000       23000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2528-8445113           100.000  EACH |     325.00000       32500.00|     325.00000       32500.00| 
  FLAGGERS                                |                             |                             | 

0300 2529-2242304            78.000  EACH |     125.00000        9750.00|     125.00000        9750.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0310 2529-5070110          5068.000  SY   |     120.00000      608160.00|     132.71000      672574.28| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120           261.000  EACH |     370.00000       96570.00|     271.86000       70955.46| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0330 2529-8201000            31.000  EACH |     400.00000       12400.00|     650.00000       20150.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  4 

 
     Bid Order:  208                             Contract ID:  77-0804-044                   Primary County:  POLK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2530-0400061           218.000  TON  |     215.00000       46870.00|     210.00000       45780.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0350 2530-5070221           959.000  SY   |      40.00000       38360.00|      91.41000       87662.19| 

  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0360 2533-4980005                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       880,510.00|           $       998,191.93|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,390,371.45|           $     1,577,354.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  91-C091-086                 Primary County:  WARREN 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/16/12 
 
 
        Project:  STP-S-C091(86)--5E-91 
      Work Type:  PCC PATCHING 
         County:  WARREN             Prj Awd Amt: $711,184.65 
          Route:  G24 
       Location:  R-57 HWY TO US HWY 65\69 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    711,184.65     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    773,836.85     108.80  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    779,993.05     109.67  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    806,112.57     113.34  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    854,202.25     120.10  % 
   6   MA225          MANATT'S, INC.                                                             $    857,278.69     120.54  % 
   7   HA760          HAWKEYE PAVING CORP.                                                       $    894,417.75     125.76  % 
   8   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    933,906.15     131.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  91-C091-086                   Primary County:  WARREN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE040               |(   3  ) DE300 
                                          |PETERSON CONTRACTORS INC.    |CEDAR FALLS CONSTR. CO., INC |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8212034         52313.000  LF   |       5.45000      285105.85|       5.45000      285105.85|       5.45000      285105.85 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196           144.000  EACH |     202.00000       29088.00|     202.00000       29088.00|     202.00000       29088.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|    5200.00000        5200.00|    4700.00000        4700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00|     490.00000       14700.00 
  PILOT CARS                              |                             |                             | 
0060 2529-2242304           130.000  EACH |      50.00000        6500.00|      45.00000        5850.00|      65.00000        8450.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          6664.000  SY   |      47.20000      314540.80|      58.00000      386512.00|      56.55000      376849.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120           331.000  EACH |      50.00000       16550.00|      51.00000       16881.00|     100.00000       33100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |   15200.00000       15200.00|   11000.00000       11000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       711,184.65|           $       773,836.85|           $       779,993.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       711,184.65|           $       773,836.85|           $       779,993.05 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  209                             Contract ID:  91-C091-086                   Primary County:  WARREN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) GU100               |(   6  ) MA225 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8212034         52313.000  LF   |       6.09000      318586.17|       6.25000      326956.25|       6.25000      326956.25 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196           144.000  EACH |     183.75000       26460.00|     175.00000       25200.00|     175.00000       25200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|    4700.00000        4700.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00|     490.00000       14700.00 
  PILOT CARS                              |                             |                             | 
0060 2529-2242304           130.000  EACH |      75.00000        9750.00|      89.00000       11570.00|      70.00000        9100.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          6664.000  SY   |      56.35000      375516.40|      61.00000      406504.00|      62.21000      414567.44 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120           331.000  EACH |     100.00000       33100.00|     112.00000       37072.00|     105.00000       34755.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |    8000.00000        8000.00|    8000.00000        8000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       806,112.57|           $       854,202.25|           $       857,278.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       806,112.57|           $       854,202.25|           $       857,278.69 
==================================================================================================================================== 
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     Bid Order:  209                             Contract ID:  91-C091-086                   Primary County:  WARREN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) HA760               |(   8  ) TE090               |(      ) 
                                          |HAWKEYE PAVING CORP.         |TEN POINT CONST. CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2502-8212034         52313.000  LF   |       5.75000      300799.75|       5.55000      290337.15| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 

  DIA.                                    |                             |                             | 
0020 2502-8220196           144.000  EACH |     210.00000       30240.00|     210.00000       30240.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            30.000  EACH |     490.00000       14700.00|     490.00000       14700.00| 
  PILOT CARS                              |                             |                             | 
0060 2529-2242304           130.000  EACH |      75.00000        9750.00|     100.00000       13000.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          6664.000  SY   |      57.00000      379848.00|      77.00000      513128.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120           331.000  EACH |     180.00000       59580.00|      71.00000       23501.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |   70000.00000       70000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       894,417.75|           $       933,906.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       894,417.75|           $       933,906.15|           $ 
==================================================================================================================================== 
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     Bid  Order:  210                         Contract ID:  92-0015-709                 Primary County:  WASHINGTON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  MP-001-5(709)45--76-92                                 Project:  MP-022-5(703)28--76-92 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  WASHINGTON         Prj Awd Amt: $88,477.80              County:  WASHINGTON         Prj Awd Amt: $22,740.60 
          Route:  IOWA 1                                                   Route:  IOWA 22 
       Location:  FROM BRIGHTON TO WASHINGTON.                          Location:  FROM JUST WEST OF WELLMAN TO US 218. 
 
 
        Project:  MP-092-5(704)225--76-92                                Project:  MP-092-5(705)237--76-92 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  WASHINGTON         Prj Awd Amt: $26,287.80              County:  WASHINGTON         Prj Awd Amt: $39,961.80 
          Route:  IOWA 92                                                  Route:  IOWA 92 
       Location:  FROM WEST CHESTER TO IA 1.                            Location:  FROM EAST OF THE CITY OF WASHINGTON TO NEAR 
                                                                                   US 218. 
 
 
        Project:  MP-218-5(206)77--76-92 
      Work Type:  PCC PATCHING 
         County:  WASHINGTON         Prj Awd Amt: $8,150.00 
          Route:  U.S. 218 
       Location:  SOUTHBOUND US 218 NEAR 160TH STREET. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DUFFIELD, ANNE CONSTRUCTION, INC. 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    185,618.00     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    189,688.60     102.19  % 
   3   MI330          MIDWEST CONTRACTORS, INC.                                                  $    194,029.60     104.53  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    206,398.55     111.19  % 
       DU080           DUFFIELD, ANNE CONSTRUCTION, INC.                                                   IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  2 

 
     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-1-5(709)45--76-92 
                                          |                             |                             | 
0010 2502-8220196             1.000  EACH |     250.00000         250.00|     300.00000         300.00|     300.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0020 2528-8445110                    LUMP |     250.00000         250.00|    1000.00000        1000.00|     550.00000         550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            14.000  EACH |     325.00000        4550.00|     325.00000        4550.00|     325.00000        4550.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115             7.000  EACH |     490.00000        3430.00|     490.00000        3430.00|     490.00000        3430.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304             3.000  EACH |     105.00000         315.00|     130.00000         390.00|     112.00000         336.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-2242320             1.000  EACH |     135.00000         135.00|     170.00000         170.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 
0070 2529-5070110           732.200  SY   |      99.00000       72487.80|     101.00000       73952.20|      94.00000       68826.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120            38.000  EACH |     120.00000        4560.00|     295.00000       11210.00|     120.00000        4560.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2533-4980005                    LUMP |    2500.00000        2500.00|    1500.00000        1500.00|    2000.00000        2000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        88,477.80|           $        96,502.20|           $        84,702.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-22-5(703)28--76-92 
                                          |                             |                             | 
0100 2502-8220196             1.000  EACH |     250.00000         250.00|     300.00000         300.00|     300.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2528-8445110                    LUMP |     300.00000         300.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 
0140 2529-2242304             2.000  EACH |      93.00000         186.00|     125.00000         250.00|     110.00000         220.00 

  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2529-2242320             1.000  EACH |     135.00000         135.00|     170.00000         170.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 
0160 2529-5070110           185.200  SY   |      88.00000       16297.60|      92.00000       17038.40|     140.00000       25928.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             6.000  EACH |     132.00000         792.00|     560.00000        3360.00|     120.00000         720.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  3 

 
     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        22,740.60|           $        24,898.40|           $        33,098.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ROADWAY ITEMS                            MP-92-5(704)225--76-92 
                                          |                             |                             | 
0190 2502-8212034            30.000  LF   |      50.00000        1500.00|      15.00000         450.00|      30.00000         900.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220196             1.000  EACH |     250.00000         250.00|     300.00000         300.00|     300.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2528-8445110                    LUMP |     300.00000         300.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113             4.000  EACH |     325.00000        1300.00|     325.00000        1300.00|     325.00000        1300.00 
  FLAGGERS                                |                             |                             | 
0230 2528-8445115             2.000  EACH |     490.00000         980.00|     490.00000         980.00|     490.00000         980.00 
  PILOT CARS                              |                             |                             | 
0240 2529-2242320             1.000  EACH |     135.00000         135.00|     170.00000         170.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 

0250 2529-5070110           156.800  SY   |     116.00000       18188.80|     119.00000       18659.20|     176.00000       27596.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0260 2529-5070120             9.000  EACH |     126.00000        1134.00|     410.00000        3690.00|     120.00000        1080.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0270 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,287.80|           $        27,049.20|           $        34,806.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-92-5(705)237--76-92 
                                          |                             |                             | 
0280 2502-8212034           120.000  LF   |      40.00000        4800.00|      15.00000        1800.00|      30.00000        3600.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220196             1.000  EACH |     250.00000         250.00|     300.00000         300.00|     300.00000         300.00 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2528-8445110                    LUMP |     300.00000         300.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113             6.000  EACH |     325.00000        1950.00|     325.00000        1950.00|     325.00000        1950.00 
  FLAGGERS                                |                             |                             | 
0320 2528-8445115             3.000  EACH |     490.00000        1470.00|     490.00000        1470.00|     490.00000        1470.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) HA760               |(   3  ) MI330 
                                          |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP.         |MIDWEST CONTRACTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2529-2242304             6.000  EACH |     106.00000         636.00|     125.00000         750.00|      88.00000         528.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-2242320             1.000  EACH |     135.00000         135.00|     170.00000         170.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 

0350 2529-5070110           268.400  SY   |     102.00000       27376.80|      87.00000       23350.80|      85.00000       22814.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120             4.000  EACH |     136.00000         544.00|     850.00000        3400.00|     120.00000         480.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0370 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        39,961.80|           $        34,690.80|           $        33,792.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-218-5(706)77--76-92 
                                          |                             |                             | 
0380 2502-8212034            30.000  LF   |      50.00000        1500.00|      15.00000         450.00|      30.00000         900.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2502-8220196             1.000  EACH |     250.00000         250.00|     300.00000         300.00|     300.00000         300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0400 2528-8445110                    LUMP |     750.00000         750.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113             2.000  EACH |     325.00000         650.00|     325.00000         650.00|     325.00000         650.00 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115             1.000  EACH |     490.00000         490.00|     490.00000         490.00|     490.00000         490.00 
  PILOT CARS                              |                             |                             | 
0430 2529-2242320             1.000  EACH |     135.00000         135.00|     170.00000         170.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 
0440 2529-5070110            14.000  SY   |     125.00000        1750.00|     117.00000        1638.00|     180.00000        2520.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0450 2529-5070120             1.000  EACH |     125.00000         125.00|    1350.00000        1350.00|     120.00000         120.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0460 2533-4980005                    LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $         8,150.00|           $         6,548.00|           $         7,630.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       185,618.00|           $       189,688.60|           $       194,029.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 210  5 

 
     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-1-5(709)45--76-92 
                                          |                             |                             | 
0010 2502-8220196             1.000  EACH |     350.00000         350.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0020 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            14.000  EACH |     325.00000        4550.00|                             | 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115             7.000  EACH |     490.00000        3430.00|                             | 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304             3.000  EACH |     125.00000         375.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-2242320             1.000  EACH |     160.00000         160.00|                             | 
  CT JOINT                                |                             |                             | 
0070 2529-5070110           732.200  SY   |     104.16000       76265.95|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120            38.000  EACH |     299.31000       11373.78|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0090 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        99,504.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-22-5(703)28--76-92 
                                          |                             |                             | 
0100 2502-8220196             1.000  EACH |     350.00000         350.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0110 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115             2.000  EACH |     490.00000         980.00|                             | 
  PILOT CARS                              |                             |                             | 
0140 2529-2242304             2.000  EACH |     125.00000         250.00|                             | 

  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2529-2242320             1.000  EACH |     160.00000         160.00|                             | 
  CT JOINT                                |                             |                             | 
0160 2529-5070110           185.200  SY   |     110.94000       20546.09|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0170 2529-5070120             6.000  EACH |     348.48000        2090.88|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
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     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,676.97|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ROADWAY ITEMS                            MP-92-5(704)225--76-92 
                                          |                             |                             | 
0190 2502-8212034            30.000  LF   |      15.00000         450.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8220196             1.000  EACH |     350.00000         350.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0210 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113             4.000  EACH |     325.00000        1300.00|                             | 
  FLAGGERS                                |                             |                             | 
0230 2528-8445115             2.000  EACH |     490.00000         980.00|                             | 
  PILOT CARS                              |                             |                             | 
0240 2529-2242320             1.000  EACH |     160.00000         160.00|                             | 
  CT JOINT                                |                             |                             | 

0250 2529-5070110           156.800  SY   |     122.20000       19160.96|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0260 2529-5070120             9.000  EACH |     376.48000        3388.32|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0270 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,789.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-92-5(705)237--76-92 
                                          |                             |                             | 
0280 2502-8212034           120.000  LF   |      15.00000        1800.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220196             1.000  EACH |     350.00000         350.00|                             | 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0300 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113             6.000  EACH |     325.00000        1950.00|                             | 
  FLAGGERS                                |                             |                             | 
0320 2528-8445115             3.000  EACH |     490.00000        1470.00|                             | 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  210                             Contract ID:  92-0015-709                   Primary County:  WASHINGTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2529-2242304             6.000  EACH |     125.00000         750.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0340 2529-2242320             1.000  EACH |     160.00000         160.00|                             | 
  CT JOINT                                |                             |                             | 

0350 2529-5070110           268.400  SY   |     111.20000       29846.08|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120             4.000  EACH |     300.31000        1201.24|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0370 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        40,527.32|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-218-5(706)77--76-92 
                                          |                             |                             | 
0380 2502-8212034            30.000  LF   |      15.00000         450.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2502-8220196             1.000  EACH |     350.00000         350.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0400 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113             2.000  EACH |     325.00000         650.00|                             | 
  FLAGGERS                                |                             |                             | 
0420 2528-8445115             1.000  EACH |     490.00000         490.00|                             | 
  PILOT CARS                              |                             |                             | 
0430 2529-2242320             1.000  EACH |     160.00000         160.00|                             | 
  CT JOINT                                |                             |                             | 
0440 2529-5070110            14.000  SY   |     250.00000        3500.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0450 2529-5070120             1.000  EACH |     300.25000         300.25|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0460 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $         8,900.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,398.55|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  211  1 
 

     Bid  Order:  211                         Contract ID:  93-0655-703                 Primary County:  WAYNE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/06/12 
 
 
        Project:  MP-065-5(703)13--76-93 
      Work Type:  MICROSURFACING 
         County:  WAYNE              Prj Awd Amt: $573,571.57 
          Route:  U.S. 65 
       Location:  FROM IA. 2 N. TO THE LUCAS COUNTY LINE & US 
                  65 FROM THE      LUCAS CO. LINE N. TO US 34 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    573,571.57     100.00  % 
   2   VA260          VANCE BROS., INC.                                                          $    609,776.53     106.31  % 
   3   BA151          BALLOU PAVEMENT SOLUTIONS, INC                                             $    646,110.77     112.64  % 
   4   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    646,258.72     112.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  211                             Contract ID:  93-0655-703                   Primary County:  WAYNE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) VA260               |(   3  ) BA151 
                                          |STA-BILT CONSTRUCTION CO.    |VANCE BROS., INC.            |BALLOU PAVEMENT SOLUTIONS, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          2115.000  TON  |      67.00000      141705.00|     112.00000      236880.00|     139.00000      293985.00 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 

0020 2319-9990105             9.500  MILE |    3400.00000       32300.00|     698.00000        6631.00|    1050.00000        9975.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         45120.000  GAL  |       3.40000      153408.00|       4.25000      191760.00|       3.55000      160176.00 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1334.340  STA  |      10.50000       14010.57|      10.31000       13757.05|       9.37000       12502.77 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             2.000  EACH |     100.00000         200.00|      82.50000         165.00|      75.00000         150.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |   39000.00000       39000.00|   11110.00000       11110.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            58.000  EACH |     325.00000       18850.00|     325.00000       18850.00|     325.00000       18850.00 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            29.000  EACH |     490.00000       14210.00|     490.00000       14210.00|     490.00000       14210.00 
  PILOT CARS                              |                             |                             | 
0090 2529-5070110          1061.000  SY   |      98.00000      103978.00|      91.08000       96635.88|      82.00000       87002.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120           121.000  EACH |      70.00000        8470.00|      50.60000        6122.60|      60.00000        7260.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2529-8201000             4.000  EACH |     610.00000        2440.00|     605.00000        2420.00|     600.00000        2400.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0120 2533-4980005                    LUMP |   45000.00000       45000.00|   11235.00000       11235.00|   38000.00000       38000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       573,571.57|           $       609,776.53|           $       646,110.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       573,571.57|           $       609,776.53|           $       646,110.77 
==================================================================================================================================== 
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     Bid Order:  211                             Contract ID:  93-0655-703                   Primary County:  WAYNE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA670               |(      )                     |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-9990104          2115.000  TON  |      98.00000      207270.00|                             | 
  AGGREGATE FOR MICROSURFACING            |                             |                             | 

0020 2319-9990105             9.500  MILE |    3200.00000       30400.00|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2319-9990106         45120.000  GAL  |       3.70000      166944.00|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1334.340  STA  |       8.00000       10674.72|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2527-9263137             2.000  EACH |      85.00000         170.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0060 2528-8445110                    LUMP |   28000.00000       28000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            58.000  EACH |     325.00000       18850.00|                             | 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            29.000  EACH |     490.00000       14210.00|                             | 
  PILOT CARS                              |                             |                             | 
0090 2529-5070110          1061.000  SY   |      90.00000       95490.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120           121.000  EACH |      50.00000        6050.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2529-8201000             4.000  EACH |     550.00000        2200.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0120 2533-4980005                    LUMP |   66000.00000       66000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       646,258.72|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       646,258.72|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  10-C010-068                 Primary County:  BUCHANAN 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/18/12 
 
 
        Project:  FM-TSF-C010(68)--5B-10 
      Work Type:  SHOULDER WIDENING 
         County:  BUCHANAN           Prj Awd Amt: $1,252,610.90 
          Route:  D-22 
       Location:  INDEPENDENCE  TO WINTHROP 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,252,610.90     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,352,580.35     107.98  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,377,504.31     109.97  % 
   4   ST359          STEGER CONSTRUCTION, INC.                                                  $  1,463,575.17     116.84  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $  1,488,534.21     118.83  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,591,109.96     127.02  % 
   7   DE157          DELONG CONSTRUCTION, INC.                                                  $  1,641,921.36     131.07  % 
   8   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,744,028.65     139.23  % 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    5410.00000        4328.00|   25900.00000       20720.00|    4000.00000        3200.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           100.000  CY   |      21.25000        2125.00|      31.35000        3135.00|      30.00000        3000.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          1795.000  TON  |      12.06000       21647.70|      12.00000       21540.00|      13.60000       24412.00 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         63682.000  CY   |       2.50000      159205.00|       2.75000      175125.50|       3.00000      191046.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            30.000  CY   |      10.00000         300.00|      30.00000         900.00|     100.00000        3000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2121-7425020          9495.000  TON  |      13.75000      130556.25|      12.00000      113940.00|      12.90000      122485.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1033090          5066.000  SY   |      40.45000      204919.70|      39.25000      198840.50|      39.25000      198840.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0080 2303-0021500           291.000  TON  |     125.00000       36375.00|     105.00000       30555.00|     105.00000       30555.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0090 2303-0023500           291.000  TON  |     125.00000       36375.00|      80.50000       23425.50|      80.31000       23370.21 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0245828            36.000  TON  |     600.00000       21600.00|     602.00000       21672.00|     602.00000       21672.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2312-8260051            60.000  TON  |      11.50000         690.00|      11.50000         690.00|      12.90000         774.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275025          1477.000  TON  |      11.50000       16985.50|      11.50000       16985.50|      12.90000       19053.30 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0140 2401-6745650                    LUMP |    9500.00000        9500.00|   20000.00000       20000.00|   37631.25000       37631.25 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2402-0425031          2448.000  TON  |      12.25000       29988.00|      12.00000       29376.00|      10.45000       25581.60 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-2720100          3892.000  CY   |       5.00000       19460.00|       5.00000       19460.00|       5.45000       21211.40 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2722100            30.000  CY   |       8.00000         240.00|      75.00000        2250.00|      20.30000         609.00 
  EXCAVATION, CLASS 22, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2416-0100024            20.000  EACH |     550.00000       11000.00|     720.00000       14400.00|     453.40000        9068.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100030             2.000  EACH |     750.00000        1500.00|     860.00000        1720.00|     596.05000        1192.10 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0200 2416-0100036             8.000  EACH |    1183.00000        9464.00|    1135.00000        9080.00|     871.65000        6973.20 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100042             2.000  EACH |    1364.00000        2728.00|    1465.00000        2930.00|    1077.35000        2154.70 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0220 2416-0100048             8.000  EACH |    1590.00000       12720.00|    1620.00000       12960.00|    1263.75000       10110.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0100066             4.000  EACH |    2650.00000       10600.00|    3285.00000       13140.00|    2089.00000        8356.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0240 2416-1180024           578.000  LF   |      45.75000       26443.50|      44.00000       25432.00|      40.65000       23495.70 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180030            56.000  LF   |      62.00000        3472.00|      54.00000        3024.00|      50.45000        2825.20 

  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180036           210.000  LF   |     109.00000       22890.00|      66.00000       13860.00|      61.40000       12894.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180042            58.000  LF   |     127.50000        7395.00|     108.00000        6264.00|     157.65000        9143.70 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180048           242.000  LF   |     117.25000       28374.50|     100.00000       24200.00|     111.45000       26970.90 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180066           144.000  LF   |     215.00000       30960.00|     181.00000       26064.00|     187.15000       26949.60 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0300 2417-0330015            14.000  EACH |     260.00000        3640.00|     285.00000        3990.00|     250.00000        3500.00 
  APRONS, SAFETY SLOPE, 15 IN. DIA.       |                             |                             | 
0310 2417-0330018            56.000  EACH |     365.00000       20440.00|     370.00000       20720.00|     300.00000       16800.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0320 2417-0330024            16.000  EACH |     473.00000        7568.00|     450.00000        7200.00|     400.00000        6400.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0330 2417-0330030             2.000  EACH |    1565.00000        3130.00|    1405.00000        2810.00|    1600.00000        3200.00 
  APRONS, SAFETY SLOPE, 30 IN. DIA.       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-0330036            14.000  EACH |    2100.00000       29400.00|    1825.00000       25550.00|    2000.00000       28000.00 
  APRONS, SAFETY SLOPE, 36 IN. DIA.       |                             |                             | 
0350 2417-1040015           224.000  LF   |      22.75000        5096.00|      21.50000        4816.00|      22.00000        4928.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0360 2417-1040018          1825.000  LF   |      27.00000       49275.00|      24.50000       44712.50|      26.00000       47450.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0370 2417-1040024           276.000  LF   |      33.00000        9108.00|      30.00000        8280.00|      32.00000        8832.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0380 2417-1040030            58.000  LF   |      39.00000        2262.00|      35.00000        2030.00|      38.00000        2204.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0390 2417-1040036           428.000  LF   |      45.50000       19474.00|      40.00000       17120.00|      44.00000       18832.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0400 2435-0251224             4.000  EACH |    1350.00000        5400.00|    1110.00000        4440.00|    1238.80000        4955.20 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 

0410 2502-8212204           400.000  LF   |       5.75000        2300.00|       6.00000        2400.00|       7.35000        2940.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8212206           400.000  LF   |       6.25000        2500.00|       7.00000        2800.00|      12.00000        4800.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8215106           250.000  LF   |      12.50000        3125.00|      11.00000        2750.00|      12.15000        3037.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2502-8215108           250.000  LF   |      15.00000        3750.00|      13.00000        3250.00|      14.55000        3637.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2502-8220196             4.000  EACH |     275.00000        1100.00|     250.00000        1000.00|     265.70000        1062.80 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0460 2502-8220197             4.000  EACH |     375.00000        1500.00|     200.00000         800.00|     292.90000        1171.60 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0470 2505-4008300            63.000  LF   |      20.00000        1260.00|      20.00000        1260.00|      63.00000        3969.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4021020             1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1700.00000        1700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0490 2505-4021700             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2506-4984000           365.000  CY   |     115.00000       41975.00|     120.00000       43800.00|      99.10000       36171.50 
  FLOWABLE MORTAR                         |                             |                             | 
0510 2507-3250005          4807.000  SY   |       1.50000        7210.50|       2.50000       12017.50|       2.50000       12017.50 
  ENGINEERING FABRIC                      |                             |                             | 

0520 2507-6800061          1924.000  TON  |      18.50000       35594.00|      22.75000       43771.00|      28.00000       53872.00 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2507-8029000           150.000  TON  |      14.50000        2175.00|      20.00000        3000.00|      35.00000        5250.00 
  EROSION STONE                           |                             |                             | 
0540 2510-6745850          5955.000  SY   |       1.75000       10421.25|       9.60000       57168.00|       4.90000       29179.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2515-2475006            79.000  SY   |      45.00000        3555.00|      34.25000        2705.75|      34.25000        2705.75 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-2475008           130.000  SY   |      50.00000        6500.00|      50.00000        6500.00|      45.25000        5882.50 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0570 2515-6745600           209.000  SY   |       2.25000         470.25|      14.00000        2926.00|       8.00000        1672.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            11.000  EACH |     100.00000        1100.00|     100.00000        1100.00|     100.00000        1100.00 
  SAFETY CLOSURE                          |                             |                             | 
0590 2526-8285000                    LUMP |    9000.00000        9000.00|   30000.00000       30000.00|       1.00000           1.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0600 2527-9263109            95.000  STA  |      20.00000        1900.00|      20.00000        1900.00|      20.00000        1900.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2528-8445110                    LUMP |    9500.00000        9500.00|   10250.00000       10250.00|   10800.00000       10800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0630 2533-4980005                    LUMP |   10000.00000       10000.00|   50000.00000       50000.00|  105000.00000      105000.00 
  MOBILIZATION                            |                             |                             | 
0640 2601-2634100            34.000  ACRE |     700.00000       23800.00|     700.00000       23800.00|     700.00000       23800.00 
  MULCHING                                |                             |                             | 
0650 2601-2636041            34.000  ACRE |     275.00000        9350.00|     275.00000        9350.00|     275.00000        9350.00 
  SEEDING AND FERTILIZING                 |                             |                             | 

0660 2601-2640350            61.000  SQ   |      18.00000        1098.00|      18.00000        1098.00|      18.00000        1098.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0670 2601-2642100            34.000  ACRE |      50.00000        1700.00|      50.00000        1700.00|      50.00000        1700.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0680 2602-0000020          5438.000  LF   |       1.50000        8157.00|       1.60000        8700.80|       1.50000        8157.00 
  SILT FENCE                              |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) PE320               |(   3  ) MO480 
                                          |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC.    |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000030          3773.000  LF   |       1.90000        7168.70|       1.80000        6791.40|       1.90000        7168.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0700 2602-0000071          9211.000  LF   |       0.30000        2763.30|       0.30000        2763.30|       0.30000        2763.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0710 2602-0000101          9211.000  LF   |       0.25000        2302.75|       0.10000         921.10|       0.10000         921.10 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,251,110.90|           $     1,351,080.35|           $     1,376,004.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0720 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0730 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,252,610.90|           $     1,352,580.35|           $     1,377,504.31 

==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) RE300               |(   6  ) TS020 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |   10000.00000        8000.00|    7500.00000        6000.00|    3120.00000        2496.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           100.000  CY   |      22.50000        2250.00|      15.00000        1500.00|      22.95000        2295.00 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          1795.000  TON  |      11.36000       20391.20|      12.50000       22437.50|      12.25000       21988.75 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         63682.000  CY   |       5.30000      337514.60|       4.65000      296121.30|       5.40000      343882.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            30.000  CY   |      50.00000        1500.00|      20.00000         600.00|      32.50000         975.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2121-7425020          9495.000  TON  |      10.84000      102925.80|      12.00000      113940.00|      20.15000      191324.25 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1033090          5066.000  SY   |      39.25000      198840.50|      40.45000      204919.70|      45.75000      231769.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0080 2303-0021500           291.000  TON  |     105.00000       30555.00|     105.00000       30555.00|     109.00000       31719.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0090 2303-0023500           291.000  TON  |      80.31000       23370.21|      80.31000       23370.21|      83.50000       24298.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0245828            36.000  TON  |     602.00000       21672.00|     602.00000       21672.00|     626.00000       22536.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2312-8260051            60.000  TON  |      11.84000         710.40|      12.00000         720.00|      13.80000         828.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275025          1477.000  TON  |      11.84000       17487.68|      12.00000       17724.00|      11.95000       17650.15 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0140 2401-6745650                    LUMP |   22000.00000       22000.00|   14500.00000       14500.00|   37631.00000       37631.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2402-0425031          2448.000  TON  |       9.99000       24455.52|      14.00000       34272.00|      10.45000       25581.60 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-2720100          3892.000  CY   |       5.00000       19460.00|       9.00000       35028.00|       5.45000       21211.40 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
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==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) RE300               |(   6  ) TS020 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2722100            30.000  CY   |      45.00000        1350.00|      40.00000        1200.00|      20.30000         609.00 
  EXCAVATION, CLASS 22, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2416-0100024            20.000  EACH |     435.00000        8700.00|     560.00000       11200.00|     453.00000        9060.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100030             2.000  EACH |     591.00000        1182.00|     660.00000        1320.00|     596.00000        1192.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0200 2416-0100036             8.000  EACH |     842.00000        6736.00|    1025.00000        8200.00|     872.00000        6976.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100042             2.000  EACH |    1012.00000        2024.00|    1300.00000        2600.00|    1077.00000        2154.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0220 2416-0100048             8.000  EACH |    1176.00000        9408.00|    1400.00000       11200.00|    1264.00000       10112.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0100066             4.000  EACH |    1874.00000        7496.00|    2000.00000        8000.00|    2089.00000        8356.00 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0240 2416-1180024           578.000  LF   |      48.13000       27819.14|      48.00000       27744.00|      40.65000       23495.70 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180030            56.000  LF   |      58.23000        3260.88|      60.00000        3360.00|      50.45000        2825.20 

  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180036           210.000  LF   |      70.31000       14765.10|      74.00000       15540.00|      61.40000       12894.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180042            58.000  LF   |     112.93000        6549.94|     120.00000        6960.00|     158.00000        9164.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180048           242.000  LF   |     107.80000       26087.60|     125.00000       30250.00|     111.00000       26862.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180066           144.000  LF   |     179.26000       25813.44|     195.00000       28080.00|     187.00000       26928.00 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0300 2417-0330015            14.000  EACH |     240.00000        3360.00|     310.00000        4340.00|     261.00000        3654.00 
  APRONS, SAFETY SLOPE, 15 IN. DIA.       |                             |                             | 
0310 2417-0330018            56.000  EACH |     320.00000       17920.00|     390.00000       21840.00|     379.00000       21224.00 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0320 2417-0330024            16.000  EACH |     415.00000        6640.00|     475.00000        7600.00|     459.00000        7344.00 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0330 2417-0330030             2.000  EACH |    1330.00000        2660.00|    1425.00000        2850.00|    1395.00000        2790.00 
  APRONS, SAFETY SLOPE, 30 IN. DIA.       |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
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==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) RE300               |(   6  ) TS020 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-0330036            14.000  EACH |    1760.00000       24640.00|    1900.00000       26600.00|    1833.00000       25662.00 
  APRONS, SAFETY SLOPE, 36 IN. DIA.       |                             |                             | 
0350 2417-1040015           224.000  LF   |      20.50000        4592.00|      25.00000        5600.00|      26.90000        6025.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0360 2417-1040018          1825.000  LF   |      24.45000       44621.25|      27.00000       49275.00|      16.35000       29838.75 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0370 2417-1040024           276.000  LF   |      32.35000        8928.60|      31.00000        8556.00|      28.60000        7893.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0380 2417-1040030            58.000  LF   |      40.25000        2334.50|      36.00000        2088.00|      36.65000        2125.70 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0390 2417-1040036           428.000  LF   |      47.75000       20437.00|      43.00000       18404.00|      36.70000       15707.60 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0400 2435-0251224             4.000  EACH |    1288.00000        5152.00|    1050.00000        4200.00|    1239.00000        4956.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 

0410 2502-8212204           400.000  LF   |       9.50000        3800.00|      15.00000        6000.00|       7.35000        2940.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8212206           400.000  LF   |       9.60000        3840.00|      15.00000        6000.00|      12.00000        4800.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8215106           250.000  LF   |      27.50000        6875.00|      20.00000        5000.00|      12.15000        3037.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2502-8215108           250.000  LF   |      32.25000        8062.50|      23.00000        5750.00|      14.55000        3637.50 
  SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2502-8220196             4.000  EACH |     195.00000         780.00|     400.00000        1600.00|     266.00000        1064.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0460 2502-8220197             4.000  EACH |     150.00000         600.00|     300.00000        1200.00|     293.00000        1172.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0470 2505-4008300            63.000  LF   |      20.00000        1260.00|      20.00000        1260.00|      25.52000        1607.76 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4021020             1.000  EACH |    1700.00000        1700.00|    1700.00000        1700.00|    1534.00000        1534.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0490 2505-4021700             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2574.00000        2574.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
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==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) RE300               |(   6  ) TS020 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2506-4984000           365.000  CY   |     130.00000       47450.00|     125.00000       45625.00|      99.10000       36171.50 
  FLOWABLE MORTAR                         |                             |                             | 
0510 2507-3250005          4807.000  SY   |       2.00000        9614.00|       3.00000       14421.00|       2.30000       11056.10 
  ENGINEERING FABRIC                      |                             |                             | 

0520 2507-6800061          1924.000  TON  |      21.24000       40865.76|      25.00000       48100.00|      23.05000       44348.20 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2507-8029000           150.000  TON  |      23.59000        3538.50|      20.00000        3000.00|      22.25000        3337.50 
  EROSION STONE                           |                             |                             | 
0540 2510-6745850          5955.000  SY   |       9.36000       55738.80|       8.25000       49128.75|       4.40000       26202.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2515-2475006            79.000  SY   |      34.25000        2705.75|      45.00000        3555.00|      64.35000        5083.65 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-2475008           130.000  SY   |      45.25000        5882.50|      50.00000        6500.00|      72.00000        9360.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0570 2515-6745600           209.000  SY   |       8.00000        1672.00|       8.25000        1724.25|       4.50000         940.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            11.000  EACH |     125.00000        1375.00|     100.00000        1100.00|     104.00000        1144.00 
  SAFETY CLOSURE                          |                             |                             | 
0590 2526-8285000                    LUMP |   33550.00000       33550.00|   10000.00000       10000.00|   18720.00000       18720.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0600 2527-9263109            95.000  STA  |      31.02000        2946.90|      20.00000        1900.00|      20.80000        1976.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2528-8445110                    LUMP |    8000.00000        8000.00|    8750.00000        8750.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00|     325.00000       19500.00 
  FLAGGERS                                |                             |                             | 
0630 2533-4980005                    LUMP |   31750.00000       31750.00|   45000.00000       45000.00|   76894.00000       76894.00 
  MOBILIZATION                            |                             |                             | 
0640 2601-2634100            34.000  ACRE |     700.00000       23800.00|     700.00000       23800.00|     700.00000       23800.00 
  MULCHING                                |                             |                             | 
0650 2601-2636041            34.000  ACRE |     275.00000        9350.00|     275.00000        9350.00|     286.00000        9724.00 
  SEEDING AND FERTILIZING                 |                             |                             | 

0660 2601-2640350            61.000  SQ   |      18.00000        1098.00|      18.00000        1098.00|      18.70000        1140.70 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0670 2601-2642100            34.000  ACRE |      50.00000        1700.00|      50.00000        1700.00|      52.00000        1768.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0680 2602-0000020          5438.000  LF   |       1.50000        8157.00|       1.50000        8157.00|       1.55000        8428.90 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST359               |(   5  ) RE300               |(   6  ) TS020 
                                          |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000030          3773.000  LF   |       1.90000        7168.70|       1.90000        7168.70|       2.00000        7546.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0700 2602-0000071          9211.000  LF   |       0.30000        2763.30|       0.30000        2763.30|       0.30000        2763.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0710 2602-0000101          9211.000  LF   |       0.10000         921.10|       1.50000       13816.50|       0.25000        2302.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,462,075.17|           $     1,487,034.21|           $     1,589,609.96 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0720 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0730 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,463,575.17|           $     1,488,534.21|           $     1,591,109.96 

==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
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==================================================================================================================================== 
                                          |(   7  ) DE157               |(   8  ) VI035               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    7350.00000        5880.00|    3500.00000        2800.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           100.000  CY   |      32.05000        3205.00|      35.00000        3500.00| 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-0425070          1795.000  TON  |      14.80000       26566.00|      14.15000       25399.25| 
  SPECIAL BACKFILL                        |                             |                             | 
0040 2102-2710070         63682.000  CY   |       4.75000      302489.50|       5.00000      318410.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0050 2102-2712015            30.000  CY   |      50.00000        1500.00|      57.00000        1710.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2121-7425020          9495.000  TON  |      12.75000      121061.25|      15.00000      142425.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1033090          5066.000  SY   |      40.45000      204919.70|      43.25000      219104.50| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 

0080 2303-0021500           291.000  TON  |     105.00000       30555.00|     110.00000       32010.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 1/2 IN. MIX                |                             |                             | 
0090 2303-0023500           291.000  TON  |      80.31000       23370.21|      90.00000       26190.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0100 2303-0245828            36.000  TON  |     602.00000       21672.00|     620.00000       22320.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0120 2312-8260051            60.000  TON  |      27.60000        1656.00|      24.00000        1440.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275025          1477.000  TON  |      15.15000       22376.55|      15.00000       22155.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0140 2401-6745650                    LUMP |   53500.00000       53500.00|    8600.00000        8600.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2402-0425031          2448.000  TON  |      12.25000       29988.00|      12.00000       29376.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0160 2402-2720100          3892.000  CY   |       6.20000       24130.40|      13.00000       50596.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
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                                          |(   7  ) DE157               |(   8  ) VI035               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2402-2722100            30.000  CY   |     135.00000        4050.00|      78.00000        2340.00| 
  EXCAVATION, CLASS 22, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2416-0100024            20.000  EACH |    1395.00000       27900.00|     975.00000       19500.00| 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0190 2416-0100030             2.000  EACH |    1470.00000        2940.00|     950.00000        1900.00| 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0200 2416-0100036             8.000  EACH |    2060.00000       16480.00|    1200.00000        9600.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100042             2.000  EACH |    2300.00000        4600.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0220 2416-0100048             8.000  EACH |    2420.00000       19360.00|    1800.00000       14400.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0230 2416-0100066             4.000  EACH |    5250.00000       21000.00|    2800.00000       11200.00| 
  APRONS, CONCRETE, 66 IN. DIA.           |                             |                             | 
0240 2416-1180024           578.000  LF   |      58.90000       34044.20|      45.00000       26010.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180030            56.000  LF   |     115.00000        6440.00|      73.00000        4088.00| 

  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180036           210.000  LF   |      94.00000       19740.00|      82.00000       17220.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2416-1180042            58.000  LF   |     140.00000        8120.00|     127.00000        7366.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180048           242.000  LF   |     155.00000       37510.00|     124.00000       30008.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-1180066           144.000  LF   |     237.00000       34128.00|     225.00000       32400.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 66 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0300 2417-0330015            14.000  EACH |     370.00000        5180.00|     433.00000        6062.00| 
  APRONS, SAFETY SLOPE, 15 IN. DIA.       |                             |                             | 
0310 2417-0330018            56.000  EACH |     460.00000       25760.00|     522.00000       29232.00| 
  APRONS, SAFETY SLOPE, 18 IN. DIA.       |                             |                             | 
0320 2417-0330024            16.000  EACH |     530.00000        8480.00|     620.00000        9920.00| 
  APRONS, SAFETY SLOPE, 24 IN. DIA.       |                             |                             | 
0330 2417-0330030             2.000  EACH |    1580.00000        3160.00|    1700.00000        3400.00| 
  APRONS, SAFETY SLOPE, 30 IN. DIA.       |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE157               |(   8  ) VI035               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2417-0330036            14.000  EACH |    2150.00000       30100.00|    2200.00000       30800.00| 
  APRONS, SAFETY SLOPE, 36 IN. DIA.       |                             |                             | 
0350 2417-1040015           224.000  LF   |      32.75000        7336.00|      37.00000        8288.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  15 IN. DIA.                             |                             |                             | 
0360 2417-1040018          1825.000  LF   |      29.50000       53837.50|      34.00000       62050.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0370 2417-1040024           276.000  LF   |      35.75000        9867.00|      41.00000       11316.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0380 2417-1040030            58.000  LF   |      50.60000        2934.80|      59.00000        3422.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0390 2417-1040036           428.000  LF   |      46.00000       19688.00|      52.00000       22256.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0400 2435-0251224             4.000  EACH |    2500.00000       10000.00|    2475.00000        9900.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 

0410 2502-8212204           400.000  LF   |       6.00000        2400.00|      14.00000        5600.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2502-8212206           400.000  LF   |       7.50000        3000.00|      14.50000        5800.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8215106           250.000  LF   |      25.00000        6250.00|      25.00000        6250.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0440 2502-8215108           250.000  LF   |      30.00000        7500.00|      27.00000        6750.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 8 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0450 2502-8220196             4.000  EACH |     200.00000         800.00|     300.00000        1200.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 

0460 2502-8220197             4.000  EACH |     350.00000        1400.00|     375.00000        1500.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0470 2505-4008300            63.000  LF   |      20.00000        1260.00|      22.00000        1386.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0480 2505-4021020             1.000  EACH |    1700.00000        1700.00|    1870.00000        1870.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0490 2505-4021700             1.000  EACH |    2000.00000        2000.00|    2200.00000        2200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE157               |(   8  ) VI035               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2506-4984000           365.000  CY   |     105.00000       38325.00|     142.00000       51830.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0510 2507-3250005          4807.000  SY   |       2.10000       10094.70|       1.50000        7210.50| 
  ENGINEERING FABRIC                      |                             |                             | 

0520 2507-6800061          1924.000  TON  |      22.50000       43290.00|      25.00000       48100.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0530 2507-8029000           150.000  TON  |      27.00000        4050.00|      24.00000        3600.00| 
  EROSION STONE                           |                             |                             | 
0540 2510-6745850          5955.000  SY   |       6.15000       36623.25|      25.00000      148875.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0550 2515-2475006            79.000  SY   |      45.00000        3555.00|      38.00000        3002.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0560 2515-2475008           130.000  SY   |      50.00000        6500.00|      50.00000        6500.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0570 2515-6745600           209.000  SY   |      10.85000        2267.65|       9.00000        1881.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0580 2518-6910000            11.000  EACH |     100.00000        1100.00|     135.00000        1485.00| 
  SAFETY CLOSURE                          |                             |                             | 
0590 2526-8285000                    LUMP |   12000.00000       12000.00|   16500.00000       16500.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0600 2527-9263109            95.000  STA  |      20.00000        1900.00|      22.00000        2090.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0610 2528-8445110                    LUMP |    8750.00000        8750.00|    9600.00000        9600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0620 2528-8445113            60.000  EACH |     325.00000       19500.00|     325.00000       19500.00| 
  FLAGGERS                                |                             |                             | 
0630 2533-4980005                    LUMP |   70000.00000       70000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
0640 2601-2634100            34.000  ACRE |     700.00000       23800.00|     700.00000       23800.00| 
  MULCHING                                |                             |                             | 
0650 2601-2636041            34.000  ACRE |     260.00000        8840.00|     385.00000       13090.00| 
  SEEDING AND FERTILIZING                 |                             |                             | 

0660 2601-2640350            61.000  SQ   |      16.00000         976.00|      28.00000        1708.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0670 2601-2642100            34.000  ACRE |     210.00000        7140.00|     150.00000        5100.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0680 2602-0000020          5438.000  LF   |       1.90000       10332.20|       1.50000        8157.00| 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  302                             Contract ID:  10-C010-068                   Primary County:  BUCHANAN 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) DE157               |(   8  ) VI035               |(      ) 
                                          |DELONG CONSTRUCTION, INC.    |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000030          3773.000  LF   |       2.25000        8489.25|       2.00000        7546.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0700 2602-0000071          9211.000  LF   |       0.20000        1842.20|       0.20000        1842.20| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0710 2602-0000101          9211.000  LF   |       1.00000        9211.00|       0.20000        1842.20| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,640,421.36|           $     1,742,528.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0720 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0730 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,641,921.36|           $     1,744,028.65|           $ 

==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  24-0595-040                 Primary County:  CRAWFORD 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   50 WORK DAYS      Late Start Date:  08/20/12 
 
 
        Project:  STPN-059-5(40)--2J-24 
      Work Type:  PIPE CULVERTS 
         County:  CRAWFORD           Prj Awd Amt: $346,539.00 
          Route:  U.S. 59 
       Location:  N. AND  S. OF DENISON AND  IA. 141 1.5 MILES 
                  E. OF CHARTER OAK 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    346,539.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    394,085.23     113.72  % 
   3   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    440,219.95     127.03  % 
   4   HA525          TR HARRIS CONSTRUCTION, INC.                                               $    466,990.90     134.75  % 
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     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) RE300               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE CULVERT ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   10000.00000        2000.00|   12500.00000        2500.00|   15000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4225.000  CY   |      10.00000       42250.00|      12.00000       50700.00|      15.00000       63375.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          2003.000  CY   |      10.00000       20030.00|      18.00000       36054.00|      20.00000       40060.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2312-8260051             7.500  TON  |      50.00000         375.00|      50.00000         375.00|      55.00000         412.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745650                    LUMP |   15000.00000       15000.00|    5500.00000        5500.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-2720100           628.000  CY   |       7.00000        4396.00|      13.00000        8164.00|      12.00000        7536.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100024             3.000  EACH |     800.00000        2400.00|     675.00000        2025.00|    1000.00000        3000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-0100030             2.000  EACH |     900.00000        1800.00|     800.00000        1600.00|    1375.00000        2750.00 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-0100042             2.000  EACH |    1500.00000        3000.00|    1450.00000        2900.00|    2325.00000        4650.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0100 2416-1180024           198.000  LF   |      60.00000       11880.00|     125.00000       24750.00|      60.00000       11880.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1180030           100.000  LF   |      80.00000        8000.00|     125.00000       12500.00|     105.00000       10500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2416-1180036           168.000  LF   |     100.00000       16800.00|     170.00000       28560.00|     150.00000       25200.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180042            66.000  LF   |     140.00000        9240.00|     190.00000       12540.00|     250.00000       16500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0140 2416-1262030            78.000  LF   |     300.00000       23400.00|     415.00000       32370.00|     375.00000       29250.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0150 2416-1262042           102.000  LF   |     315.00000       32130.00|     475.00000       48450.00|     450.00000       45900.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 
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     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) RE300               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2435-0140200             1.000  EACH |    5000.00000        5000.00|    4200.00000        4200.00|    5000.00000        5000.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0170 2499-4000036            90.000  LF   |     125.00000       11250.00|      64.00000        5760.00|     240.00000       21600.00 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 

  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0180 2503-0114218            33.000  LF   |     100.00000        3300.00|     105.00000        3465.00|      55.00000        1815.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0190 2503-0114227            12.000  LF   |     150.00000        1800.00|     115.00000        1380.00|      90.00000        1080.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0200 2506-4984000           100.400  CY   |     170.00000       17068.00|     140.00000       14056.00|     175.00000       17570.00 
  FLOWABLE MORTAR                         |                             |                             | 
0210 2507-3250005            45.100  SY   |       5.00000         225.50|       4.00000         180.40|       5.00000         225.50 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000            28.100  TON  |      50.00000        1405.00|      48.00000        1348.80|      52.00000        1461.20 
  EROSION STONE                           |                             |                             | 

0230 2518-6910000             2.000  EACH |     100.00000         200.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |   14000.00000       14000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            50.000  EACH |     325.00000       16250.00|     325.00000       16250.00|     325.00000       16250.00 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0270 2599-9999009            88.000  LF   |     375.00000       33000.00|     415.00000       36520.00|     375.00000       33000.00 
  ('LINEAR FEET' ITEM) CULVERT, STEEL     |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0280 2602-0000020          1175.000  LF   |       2.00000        2350.00|       1.85000        2173.75|       1.85000        2173.75 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           390.000  LF   |       4.00000        1560.00|       2.50000         975.00|       2.50000         975.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           156.500  LF   |       1.00000         156.50|       2.15000         336.48|       2.00000         313.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       325,266.00|           $       380,933.43|           $       419,776.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0312; 6' X 4' DROP INLET WITH HANDRAIL AND SAFETY GRATE 
                                          |                             |                             | 
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     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) RE300               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |REILLY CONSTRUCTION CO., INC |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2402-2720000            70.000  CY   |      20.00000        1400.00|      15.00000        1050.00|      15.00000        1050.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0320 2403-0100020             7.100  CY   |     900.00000        6390.00|     675.00000        4792.50|     600.00000        4260.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

0330 2404-7775000          1361.000  LB   |       3.00000        4083.00|       1.30000        1769.30|       3.00000        4083.00 
  REINFORCING STEEL                       |                             |                             | 
0340 2414-6444100            23.000  LF   |     300.00000        6900.00|     130.00000        2990.00|     350.00000        8050.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0350 2414-7200010             1.000  EACH |    1000.00000        1000.00|    1050.00000        1050.00|    1500.00000        1500.00 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
     SECTION TOTALS                       |           $        19,773.00|           $        11,651.80|           $        18,943.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       346,539.00|           $       394,085.23|           $       440,219.95 
==================================================================================================================================== 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 

 
     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE CULVERT ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    7000.00000        1400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          4225.000  CY   |      11.50000       48587.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          2003.000  CY   |      24.00000       48072.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2312-8260051             7.500  TON  |      35.00000         262.50|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745650                    LUMP |    2000.00000        2000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2402-2720100           628.000  CY   |      10.00000        6280.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-0100024             3.000  EACH |    1467.00000        4401.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0080 2416-0100030             2.000  EACH |    1637.00000        3274.00|                             | 

  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0090 2416-0100042             2.000  EACH |    2608.00000        5216.00|                             | 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0100 2416-1180024           198.000  LF   |     171.75000       34006.50|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1180030           100.000  LF   |     185.50000       18550.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2416-1180036           168.000  LF   |     202.75000       34062.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2416-1180042            66.000  LF   |     264.00000       17424.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0140 2416-1262030            78.000  LF   |     356.50000       27807.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 30 IN. DIA.                 |                             |                             | 
0150 2416-1262042           102.000  LF   |     422.00000       43044.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 42 IN. DIA.                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  6 

 
     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2435-0140200             1.000  EACH |    3800.00000        3800.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0170 2499-4000036            90.000  LF   |     194.00000       17460.00|                             | 
  SLIPLINING EXISTING CULVERTS, LESS THAN |                             |                             | 

  OR EQUAL TO 36 IN. DIA. OR HEIGHT       |                             |                             | 
0180 2503-0114218            33.000  LF   |     164.75000        5436.75|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0190 2503-0114227            12.000  LF   |     179.50000        2154.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 27 IN.                     |                             |                             | 
0200 2506-4984000           100.400  CY   |     177.00000       17770.80|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0210 2507-3250005            45.100  SY   |      14.00000         631.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000            28.100  TON  |      52.00000        1461.20|                             | 
  EROSION STONE                           |                             |                             | 

0230 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    4300.00000        4300.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            50.000  EACH |     325.00000       16250.00|                             | 
  FLAGGERS                                |                             |                             | 
0260 2533-4980005                    LUMP |   43800.00000       43800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0270 2599-9999009            88.000  LF   |     377.00000       33176.00|                             | 
  ('LINEAR FEET' ITEM) CULVERT, STEEL     |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0280 2602-0000020          1175.000  LF   |       1.85000        2173.75|                             | 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           390.000  LF   |       2.50000         975.00|                             | 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000101           156.500  LF   |       2.00000         313.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       444,488.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0312; 6' X 4' DROP INLET WITH HANDRAIL AND SAFETY GRATE 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  304                             Contract ID:  24-0595-040                   Primary County:  CRAWFORD 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2402-2720000            70.000  CY   |      20.00000        1400.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0320 2403-0100020             7.100  CY   |    1125.00000        7987.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

0330 2404-7775000          1361.000  LB   |       5.00000        6805.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0340 2414-6444100            23.000  LF   |     170.00000        3910.00|                             | 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0350 2414-7200010             1.000  EACH |     900.00000         900.00|                             | 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
     SECTION TOTALS                       |           $        21,002.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       466,990.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  305  1 
 

     Bid  Order:  305                         Contract ID:  31-0321-032                 Primary County:  DUBUQUE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   H & H CONSTRUCTION & DEVELOPMENT LLC 
Contract Period:   20 WORK DAYS      Late Start Date:  08/27/12 
 
 
        Project:  NHSN-020-9(201)--2R-31                                 Project:  STPN-032-1(32)--2J-31 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  DUBUQUE            Prj Awd Amt: $33,888.30              County:  DUBUQUE            Prj Awd Amt: $60,017.92 
          Route:  U.S. 20                                                  Route:  IOWA 32 
       Location:  1.6 MILES W. OF PEOSTA(WBL)                           Location:  1.3 MILES N. OF US 20(NBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   H.042          H & H CONSTRUCTION & DEVELOPMENT LLC                                       $     93,906.22     100.00  % 
   2   CO455          CONNOLLY CONSTRUCTION, INC.                                                $     95,705.79     101.91  % 
   3   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    132,718.20     141.33  % 
   4   TO105          TOP GRADE EXCAVATING, INC.                                                 $    145,917.44     155.38  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    156,264.66     166.40  % 
   6   ST359          STEGER CONSTRUCTION, INC.                                                  $    170,443.48     181.50  % 
   7   RE300          REILLY CONSTRUCTION CO., INC.                                              $    172,562.10     183.76  % 
   8   PE320          PETERSON CONTRACTORS INC.                                                  $    174,650.75     185.98  % 
   9   MC069          MCCLAIN & CO., INC.                                                        $    220,336.60     234.63  % 
  10   S.015          S2 CONSTRUCTION LLC                                                        $    253,468.15     269.91  % 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) H.042               |(   2  ) CO455               |(   3  ) HO641 
                                          |H & H CONSTRUCTION & DEVELOP |CONNOLLY CONSTRUCTION, INC.  |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-9(201)--2R-31 
                                          |                             |                             | 
0010 2102-2710070          8142.000  CY   |       2.00000       16284.00|       3.95000       32160.90|       6.85000       55772.70 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2107-3825025           178.300  CY   |      21.00000        3744.30|      29.95000        5340.09|      30.00000        5349.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0030 2502-8212104           719.000  LF   |       5.00000        3595.00|       8.65000        6219.35|      10.00000        7190.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0040 2502-8220196             6.000  EACH |     155.00000         930.00|     179.50000        1077.00|     250.00000        1500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2519-3280000           400.000  LF   |       3.15000        1260.00|       4.25000        1700.00|       7.00000        2800.00 
  FENCE, FIELD                            |                             |                             | 
0060 2519-4200140           400.000  LF   |       1.00000         400.00|       1.45000         580.00|       2.00000         800.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0070 2528-8445110                    LUMP |    1200.00000        1200.00|    1285.00000        1285.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    4100.00000        4100.00|    3835.00000        3835.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020          1250.000  LF   |       1.90000        2375.00|       2.10000        2625.00|       1.50000        1875.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        33,888.30|           $        54,822.34|           $        78,786.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-032-1(32)--2J-31 
                                          |                             |                             | 
0100 2102-2710070          3280.000  CY   |       4.68000       15350.40|       4.10000       13448.00|       6.50000       21320.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015           282.000  CY   |      35.00000        9870.00|      12.75000        3595.50|      15.00000        4230.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2507-3250005          2524.000  SY   |       2.90000        7319.60|       2.00000        5048.00|       2.50000        6310.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           189.000  TON  |      25.00000        4725.00|      19.45000        3676.05|      30.00000        5670.00 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-8029000          1308.000  TON  |      14.49000       18952.92|       6.05000        7913.40|       8.00000       10464.00 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |     750.00000         750.00|    1285.00000        1285.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |     300.00000         300.00|    3105.00000        3105.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) H.042               |(   2  ) CO455               |(   3  ) HO641 
                                          |H & H CONSTRUCTION & DEVELOP |CONNOLLY CONSTRUCTION, INC.  |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0000020           625.000  LF   |       2.00000        1250.00|       2.10000        1312.50|       1.50000         937.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        58,517.92|           $        39,383.45|           $        52,431.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        93,906.22|           $        95,705.79|           $       132,718.20 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(   5  ) TS020               |(   6  ) ST359 
                                          |TOP GRADE EXCAVATING, INC    |TSCHIGGFRIE EXCAV. CO.       |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-9(201)--2R-31 
                                          |                             |                             | 
0010 2102-2710070          8142.000  CY   |       3.90000       31753.80|       6.85000       55772.70|       7.40000       60250.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2107-3825025           178.300  CY   |      31.80000        5669.94|      34.85000        6213.76|      24.63000        4391.53 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0030 2502-8212104           719.000  LF   |       8.35000        6003.65|       8.85000        6363.15|      10.00000        7190.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0040 2502-8220196             6.000  EACH |     350.00000        2100.00|     205.00000        1230.00|     180.00000        1080.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2519-3280000           400.000  LF   |       4.00000        1600.00|       4.80000        1920.00|       4.00000        1600.00 
  FENCE, FIELD                            |                             |                             | 
0060 2519-4200140           400.000  LF   |       3.00000        1200.00|       3.00000        1200.00|       2.00000         800.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    1440.00000        1440.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   13100.00000       13100.00|    3650.00000        3650.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020          1250.000  LF   |       1.25000        1562.50|       1.50000        1875.00|       1.75000        2187.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        64,489.89|           $        79,664.61|           $        81,199.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-032-1(32)--2J-31 
                                          |                             |                             | 
0100 2102-2710070          3280.000  CY   |       4.50000       14760.00|       6.50000       21320.00|      11.00000       36080.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015           282.000  CY   |      10.00000        2820.00|      42.00000       11844.00|      10.00000        2820.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2507-3250005          2524.000  SY   |       1.60000        4038.40|       3.45000        8707.80|       2.00000        5048.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           189.000  TON  |      21.10000        3987.90|      18.85000        3562.65|      25.10000        4743.90 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-8029000          1308.000  TON  |      30.00000       39240.00|      19.45000       25440.60|      26.00000       34008.00 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    1200.00000        1200.00|     900.00000         900.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   13100.00000       13100.00|    2200.00000        2200.00|    3200.00000        3200.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(   5  ) TS020               |(   6  ) ST359 
                                          |TOP GRADE EXCAVATING, INC    |TSCHIGGFRIE EXCAV. CO.       |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0000020           625.000  LF   |       1.25000         781.25|       1.80000        1125.00|       1.75000        1093.75 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        79,927.55|           $        75,100.05|           $        87,743.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       145,917.44|           $       156,264.66|           $       170,443.48 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) PE320               |(   9  ) MC069 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-9(201)--2R-31 
                                          |                             |                             | 
0010 2102-2710070          8142.000  CY   |       7.50000       61065.00|       9.00000       73278.00|       7.50000       61065.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2107-3825025           178.300  CY   |      32.00000        5705.60|      40.00000        7132.00|      57.00000       10163.10 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0030 2502-8212104           719.000  LF   |      22.50000       16177.50|      12.00000        8628.00|       4.00000        2876.00 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0040 2502-8220196             6.000  EACH |     450.00000        2700.00|     350.00000        2100.00|     150.00000         900.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2519-3280000           400.000  LF   |       5.00000        2000.00|       4.00000        1600.00|      18.00000        7200.00 
  FENCE, FIELD                            |                             |                             | 
0060 2519-4200140           400.000  LF   |       5.00000        2000.00|       4.00000        1600.00|       5.00000        2000.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0070 2528-8445110                    LUMP |    1250.00000        1250.00|    1250.00000        1250.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020          1250.000  LF   |       1.50000        1875.00|       1.25000        1562.50|       4.50000        5625.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        97,773.10|           $       105,150.50|           $        99,329.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-032-1(32)--2J-31 
                                          |                             |                             | 
0100 2102-2710070          3280.000  CY   |       9.00000       29520.00|       7.50000       24600.00|       7.50000       24600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015           282.000  CY   |      20.00000        5640.00|      25.00000        7050.00|      75.00000       21150.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2507-3250005          2524.000  SY   |       3.00000        7572.00|       3.00000        7572.00|       2.75000        6941.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           189.000  TON  |      23.50000        4441.50|      31.00000        5859.00|      60.00000       11340.00 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-8029000          1308.000  TON  |      16.00000       20928.00|      11.00000       14388.00|      33.00000       43164.00 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    1250.00000        1250.00|    1250.00000        1250.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |    3000.00000        3000.00|    6500.00000        6500.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) PE320               |(   9  ) MC069 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0000020           625.000  LF   |       1.50000         937.50|       1.25000         781.25|       4.50000        2812.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        73,289.00|           $        68,000.25|           $       119,507.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       172,562.10|           $       174,650.75|           $       220,336.60 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) S.015               |(      )                     |(      ) 
                                          |S2 CONSTRUCTION LLC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSN-020-9(201)--2R-31 
                                          |                             |                             | 
0010 2102-2710070          8142.000  CY   |      10.85000       88340.70|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2107-3825025           178.300  CY   |      30.00000        5349.00|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0030 2502-8212104           719.000  LF   |      10.00000        7190.00|                             | 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0040 2502-8220196             6.000  EACH |     250.00000        1500.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2519-3280000           400.000  LF   |       3.50000        1400.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0060 2519-4200140           400.000  LF   |       3.50000        1400.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0070 2528-8445110                    LUMP |    2950.00000        2950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020          1250.000  LF   |       2.50000        3125.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       126,254.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                   STPN-032-1(32)--2J-31 
                                          |                             |                             | 
0100 2102-2710070          3280.000  CY   |      10.85000       35588.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015           282.000  CY   |      50.00000       14100.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2507-3250005          2524.000  SY   |       2.05000        5174.20|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           189.000  TON  |      35.00000        6615.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-8029000          1308.000  TON  |      35.00000       45780.00|                             | 
  EROSION STONE                           |                             |                             | 
0150 2528-8445110                    LUMP |    2050.00000        2050.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  305                             Contract ID:  31-0321-032                   Primary County:  DUBUQUE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) S.015               |(      )                     |(      ) 
                                          |S2 CONSTRUCTION LLC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0000020           625.000  LF   |       2.25000        1406.25|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       125,713.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0180 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       253,468.15|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  36-C036-063                 Primary County:  FREMONT 
   Letting Date:  120515     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/06/12 
 
 
        Project:  ER-C036(63)--58-36 
      Work Type:  GRADING 
         County:  FREMONT            Prj Awd Amt: $708,923.94 
          Route:  J64 
       Location:  MO.STATE LINE NORTH AND EAST TO 265TH ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    708,923.94     100.00  % 
   2   TE060          TEK BUILDERS, INC.                                                         $    739,036.89     104.24  % 
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     Bid Order:  306                             Contract ID:  36-C036-063                   Primary County:  FREMONT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) TE060               |(      ) 
                                          |MANATT'S, INC.               |TEK BUILDERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           301.000  TON  |      25.00000        7525.00|      29.00000        8729.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          1569.000  CY   |      15.00000       23535.00|      22.00000       34518.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090          5703.000  CY   |      10.50000       59881.50|      18.00000      102654.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2121-7425020           168.000  TON  |      34.00000        5712.00|      50.00000        8400.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             2.820  STA  |     300.00000         846.00|     500.00000        1410.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2125-2225050           296.820  STA  |     200.00000       59364.00|     210.00000       62332.20| 
  RESHAPING DITCHES                       |                             |                             | 
0070 2210-0475105           685.000  TON  |      28.00000       19180.00|      24.40000       16714.00| 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290          2983.000  TON  |      29.55000       88147.65|      25.80000       76961.40| 
  MACADAM STONE BASE                      |                             |                             | 
0090 2210-0476000           652.500  GAL  |       8.58000        5598.45|       8.58000        5598.45| 

  PRIMER BITUMEN FOR MACADAM STONE BASE   |                             |                             | 
0100 2301-1033070           752.000  SY   |      63.85000       48015.20|      75.00000       56400.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    2005.00000        2005.00|    2000.00000        2000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2307-0025005          1470.000  TON  |      32.40000       47628.00|      32.40000       47628.00| 
  AGGREGATE, ROADWAY COVER, 1/2 IN.       |                             |                             | 
0130 2307-0600456         34740.000  GAL  |       3.05000      105957.00|       3.05000      105957.00| 
  BINDER BITUMEN, CRS-2P                  |                             |                             | 
0140 2312-8260061           500.000  TON  |      21.05000       10525.00|      27.00000       13500.00| 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
0150 2402-2720000           328.000  CY   |      20.00000        6560.00|      15.00000        4920.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0160 2402-2720100            48.000  CY   |      20.00000         960.00|      15.00000         720.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0170 2416-0100048             2.000  EACH |    1800.00000        3600.00|    2400.00000        4800.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
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     Bid Order:  306                             Contract ID:  36-C036-063                   Primary County:  FREMONT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) TE060               |(      ) 
                                          |MANATT'S, INC.               |TEK BUILDERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1160048            40.000  LF   |     200.00000        8000.00|     157.00000        6280.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 48 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2417-0225018             2.000  EACH |     125.00000         250.00|     160.00000         320.00| 

  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0200 2417-0225024             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0210 2417-0225036             2.000  EACH |     600.00000        1200.00|     450.00000         900.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0220 2417-1040018            36.000  LF   |      32.50000        1170.00|      24.00000         864.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0230 2417-1040024            30.000  LF   |      40.00000        1200.00|      28.00000         840.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0240 2417-1040036            50.000  LF   |      60.00000        3000.00|      46.00000        2300.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0250 2417-1060024            50.000  LF   |      40.00000        2000.00|      32.00000        1600.00| 

  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0260 2507-3250005          3561.000  SY   |       3.00000       10683.00|       2.00000        7122.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0270 2507-6800042            55.000  TON  |      55.00000        3025.00|      42.00000        2310.00| 
  REVETMENT, CLASS D                      |                             |                             | 
0280 2510-6745850           752.000  SY   |      15.00000       11280.00|       9.00000        6768.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             6.000  EACH |     150.00000         900.00|     200.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0300 2519-4200190           300.000  LF   |       0.50000         150.00|       2.00000         600.00| 
  REMOVAL OF FENCE, SAFETY                |                             |                             | 
0310 2526-8285000                    LUMP |   11800.00000       11800.00|   14000.00000       14000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 

0320 2528-8445110                    LUMP |   31100.00000       31100.00|    3300.00000        3300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   44705.00000       44705.00|   54170.00000       54170.00| 
  MOBILIZATION                            |                             |                             | 
0340 2599-9999005             4.000  EACH |     750.00000        3000.00|    1000.00000        4000.00| 
  ('EACH' ITEM) CLEAN-OUT DRAINAGE        |                             |                             | 
  STRUCTURE                               |                             |                             | 
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     Bid Order:  306                             Contract ID:  36-C036-063                   Primary County:  FREMONT 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) TE060               |(      ) 
                                          |MANATT'S, INC.               |TEK BUILDERS, INC.           | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2599-9999018         52288.000  SY   |       0.93000       48627.84|       0.93000       48627.84| 
  ('SQUARE YARDS' ITEM) PULVERIZE         |                             |                             | 
  EXISTING ROADWAY SURFACE                |                             |                             | 
0360 2601-2634100            19.340  ACRE |     700.00000       13538.00|     700.00000       13538.00| 

  MULCHING                                |                             |                             | 
0370 2601-2642100            19.340  ACRE |     295.00000        5705.30|     250.00000        4835.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2602-0000020           400.000  LF   |       3.00000        1200.00|       2.50000        1000.00| 
  SILT FENCE                              |                             |                             | 
0390 2602-0000030           200.000  LF   |       3.25000         650.00|       3.50000         700.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0400 2602-0000050            38.000  EACH |     200.00000        7600.00|     200.00000        7600.00| 
  SILT BASINS                             |                             |                             | 
0410 2602-0000101           600.000  LF   |       1.00000         600.00|       0.70000         420.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       707,423.94|           $       737,536.89|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       708,923.94|           $       739,036.89|           $ 
==================================================================================================================================== 
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     Bid  Order:  307                         Contract ID:  78-0293-125                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  IMN-029-3(125)48--0E-78 
      Work Type:  GRADING (MISCELLANEOUS) 
         County:  POTTAWATTAMIE      Prj Awd Amt: $476,465.80 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT THE I-80/29 
                  SYSTEM INTERCHANGE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    476,465.80     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    518,051.25     108.72  % 
   3   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    608,457.80     127.70  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $    823,396.45     172.81  % 
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     Bid Order:  307                             Contract ID:  78-0293-125                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RE300               |(   3  ) K.051 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |   10260.00000        7182.00|    5000.00000        3500.00|    1500.00000        1050.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         29980.000  CY   |       8.65000      259327.00|      10.95000      328281.00|      12.70000      380746.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015             5.000  CY   |      30.00000         150.00|      50.00000         250.00|      20.00000         100.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          3114.000  CY   |       6.95000       21642.30|       5.00000       15570.00|       8.00000       24912.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000         23981.000  CY   |       0.50000       11990.50|       1.00000       23981.00|       1.00000       23981.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2107-3825025           950.000  CY   |       8.65000        8217.50|      12.50000       11875.00|      28.07000       26666.50 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2112-0000100         73920.000  LF   |       0.52000       38438.40|       0.55000       40656.00|       0.55000       40656.00 
  WICK DRAIN                              |                             |                             | 

0080 2402-0425030            65.000  CY   |       8.65000         562.25|      35.00000        2275.00|      28.07000        1824.55 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2416-1180036            56.000  LF   |     110.45000        6185.20|     115.00000        6440.00|     150.00000        8400.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2507-6800061            30.000  TON  |      52.15000        1564.50|      50.00000        1500.00|      48.00000        1440.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    9000.00000        9000.00|    6500.00000        6500.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |   14200.00000       14200.00|    7500.00000        7500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   70605.00000       70605.00|   35000.00000       35000.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             2.300  ACRE |     700.00000        1610.00|     700.00000        1610.00|     700.00000        1610.00 

  MULCHING                                |                             |                             | 
0150 2601-2636043             2.300  ACRE |    1600.00000        3680.00|     750.00000        1725.00|     650.00000        1495.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2601-2638352            12.800  SQ   |      16.00000         204.80|      50.00000         640.00|      20.00000         256.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2601-2642100             2.300  ACRE |     300.00000         690.00|     500.00000        1150.00|     245.00000         563.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  307                             Contract ID:  78-0293-125                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) RE300               |(   3  ) K.051 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110            25.600  MGAL |      60.00000        1536.00|      60.00000        1536.00|      60.00000        1536.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 

  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000020          2825.000  LF   |       1.80000        5085.00|       4.00000       11300.00|       2.25000        6356.25 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071          2260.000  LF   |       0.40000         904.00|       1.50000        3390.00|       2.45000        5537.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101           283.000  LF   |       0.10000          28.30|       3.00000         849.00|       1.00000         283.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0221 2105-8425020          5699.000  CY   |       1.95000       11113.05|       1.75000        9973.25|       5.00000       28495.00 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
     SECTION TOTALS                       |           $       474,965.80|           $       516,551.25|           $       606,957.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       476,465.80|           $       518,051.25|           $       608,457.80 
==================================================================================================================================== 
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                                                                                                                Run Date: 06/21/12 
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     Bid Order:  307                             Contract ID:  78-0293-125                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    6000.00000        4200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         29980.000  CY   |      18.50000      554630.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015             5.000  CY   |      10.00000          50.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425015          3114.000  CY   |       6.00000       18684.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000         23981.000  CY   |       0.80000       19184.80|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2107-3825025           950.000  CY   |      30.00000       28500.00|                             | 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0070 2112-0000100         73920.000  LF   |       0.52000       38438.40|                             | 
  WICK DRAIN                              |                             |                             | 

0080 2402-0425030            65.000  CY   |      32.00000        2080.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2416-1180036            56.000  LF   |      80.00000        4480.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2507-6800061            30.000  TON  |      70.00000        2100.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2526-8285000                    LUMP |    8000.00000        8000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   80000.00000       80000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             2.300  ACRE |     700.00000        1610.00|                             | 

  MULCHING                                |                             |                             | 
0150 2601-2636043             2.300  ACRE |    1250.00000        2875.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0160 2601-2638352            12.800  SQ   |      20.00000         256.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2601-2642100             2.300  ACRE |     590.00000        1357.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  307                             Contract ID:  78-0293-125                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110            25.600  MGAL |      60.00000        1536.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 

  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000020          2825.000  LF   |       2.35000        6638.75|                             | 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071          2260.000  LF   |       0.50000        1130.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101           283.000  LF   |       3.00000         849.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0221 2105-8425020          5699.000  CY   |       2.50000       14247.50|                             | 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
     SECTION TOTALS                       |           $       821,896.45|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 

0230 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       823,396.45|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  308                         Contract ID:  78-0293-126                 Primary County:  POTTAWATTAMIE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAB CONSTRUCTION 
Contract Period:   70 WORK DAYS      Late Start Date:  07/23/12 
 
 
        Project:  IMN-029-3(126)48--0E-78 
      Work Type:  PIPE CULVERTS 
         County:  POTTAWATTAMIE      Prj Awd Amt: $652,252.63 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 3 LOCATIONS 
                  ON              MOSQUITO CREEK LEVEE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA006          TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION                               $    652,252.63     100.00  % 
   2   M.197          MFT CONSTRUCTION, INC.                                                     $    676,283.57     103.68  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    677,850.50     103.92  % 
   4   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    735,482.15     112.76  % 
   5   PE320          PETERSON CONTRACTORS INC.                                                  $    827,836.93     126.91  % 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) M.197               |(   3  ) RE300 
                                          |TAB CONSTRUCTION             |MFT CONSTRUCTION, INC.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           130.400  UNIT |      10.00000        1304.00|      38.00000        4955.20|      15.00000        1956.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          9810.000  CY   |      15.65000      153526.50|       9.80000       96138.00|      15.00000      147150.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710090          6644.000  CY   |      10.70000       71090.80|      11.00000       73084.00|      11.00000       73084.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2105-8425005           232.000  CY   |      22.00000        5104.00|      13.63000        3162.16|      20.00000        4640.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2105-8425015           466.000  CY   |       8.00000        3728.00|       4.40000        2050.40|       7.50000        3495.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          9810.000  CY   |       1.00000        9810.00|       0.40000        3924.00|       2.00000       19620.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2312-8260051           204.500  TON  |      30.00000        6135.00|      23.00000        4703.50|      20.00000        4090.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745650                    LUMP |    8545.00000        8545.00|    4300.00000        4300.00|    4500.00000        4500.00 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720100          3063.000  CY   |      11.65000       35683.95|       2.90000        8882.70|      13.00000       39819.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2422-1720000            46.000  LF   |      17.00000         782.00|      68.00000        3128.00|      33.00000        1518.00 
  UNCLASSIFIED PIPE CULVERT, ROADWAY, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0110 2505-4008120            26.000  LF   |       3.00000          78.00|       4.87000         126.62|      30.00000         780.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2507-3250005           678.000  SY   |       2.60000        1762.80|       2.90000        1966.20|       4.00000        2712.00 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           772.400  TON  |      43.00000       33213.20|      52.00000       40164.80|      48.00000       37075.20 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2511-0300000           867.000  SY   |       5.00000        4335.00|       5.00000        4335.00|       5.00000        4335.00 

  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0150 2511-0301400           651.700  SY   |      37.00000       24112.90|      38.00000       24764.60|      37.00000       24112.90 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0160 2511-0301600           215.400  SY   |      71.00000       15293.40|      70.00000       15078.00|      70.00000       15078.00 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) M.197               |(   3  ) RE300 
                                          |TAB CONSTRUCTION             |MFT CONSTRUCTION, INC.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2518-6910000            18.000  EACH |     155.00000        2790.00|     218.00000        3924.00|     200.00000        3600.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2519-4200120           155.000  LF   |       3.50000         542.50|       3.00000         465.00|      20.00000        3100.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 

0190 2524-6765010             2.000  EACH |      75.00000         150.00|     163.50000         327.00|     150.00000         300.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0200 2526-8285000                    LUMP |    4240.00000        4240.00|    3400.00000        3400.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0210 2528-8445110                    LUMP |    2500.00000        2500.00|    2943.00000        2943.00|    3200.00000        3200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   45750.00000       45750.00|   74000.00000       74000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0240 2555-0000010                    LUMP |    1010.00000        1010.00|     600.00000         600.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0250 2599-9999005             1.000  EACH |     410.00000         410.00|    2200.00000        2200.00|    1500.00000        1500.00 
  ('EACH' ITEM) MANHOLE SEALING           |                             |                             | 
0260 2599-9999010                    LUMP |    3545.00000        3545.00|    1800.00000        1800.00|   15000.00000       15000.00 

  ('LUMP SUM' ITEM) TEMPORARY PUMPING     |                             |                             | 
0270 2601-2636043             1.461  ACRE |     850.00000        1241.85|    2200.00000        3214.20|    1000.00000        1461.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2601-2642100             1.235  ACRE |     375.00000         463.13|    2200.00000        2717.00|     600.00000         741.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2602-0000020          3987.000  LF   |       2.50000        9967.50|       2.96000       11801.52|       4.00000       15948.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            99.000  LF   |       3.00000         297.00|       2.51000         248.49|       5.00000         495.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000050             3.000  EACH |     151.00000         453.00|     190.00000         570.00|     250.00000         750.00 
  SILT BASINS                             |                             |                             | 
0320 2602-0000071          4086.000  LF   |       0.50000        2043.00|       0.29000        1184.94|       1.00000        4086.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0330 2602-0000101          1022.000  LF   |       1.00000        1022.00|       0.11000         112.42|       1.50000        1533.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0000212           375.000  LF   |      35.00000       13125.00|      27.25000       10218.75|      45.00000       16875.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       467,304.53|           $       413,739.50|           $       488,804.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1312; A 36 IN DIA. X 68'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) M.197               |(   3  ) RE300 
                                          |TAB CONSTRUCTION             |MFT CONSTRUCTION, INC.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2403-0100020            23.000  CY   |     755.00000       17365.00|     567.17000       13044.91|     585.00000       13455.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000          3899.000  LB   |       1.60000        6238.40|       3.18000       12398.82|       1.10000        4288.90 
  REINFORCING STEEL                       |                             |                             | 

0370 2408-7800000           401.000  LB   |       7.50000        3007.50|       7.04000        2823.04|       7.70000        3087.70 
  STRUCTURAL STEEL                        |                             |                             | 
0380 2414-6444100            20.000  LF   |     110.00000        2200.00|     116.63000        2332.60|     107.00000        2140.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0390 2416-0100036             1.000  EACH |    1200.00000        1200.00|    2029.00000        2029.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0400 2416-1180036            68.000  LF   |      74.00000        5032.00|     134.86000        9170.48|     130.00000        8840.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2503-3775036             1.000  EACH |    6000.00000        6000.00|   10103.05000       10103.05|    7200.00000        7200.00 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
0420 2506-4984000            47.000  CY   |     124.00000        5828.00|     189.00000        8883.00|     150.00000        7050.00 
  FLOWABLE MORTAR                         |                             |                             | 
0430 2599-9999005             1.000  EACH |    9999.00000        9999.00|   24000.00000       24000.00|   11500.00000       11500.00 
  ('EACH' ITEM) SLUICE GATE, 36 IN.       |                             |                             | 

0440 2599-9999010                    LUMP |    1085.00000        1085.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        57,954.90|           $        85,784.90|           $        60,061.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1412; A 36 IN DIA. X 52'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
0450 2403-0100020            24.400  CY   |     740.00000       18056.00|     534.63000       13044.97|     585.00000       14274.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0460 2404-7775000          4146.000  LB   |       1.60000        6633.60|       3.03000       12562.38|       1.10000        4560.60 
  REINFORCING STEEL                       |                             |                             | 
0470 2408-7800000           434.000  LB   |       7.80000        3385.20|       6.97000        3024.98|       7.70000        3341.80 
  STRUCTURAL STEEL                        |                             |                             | 
0480 2414-6444100            20.000  LF   |     110.00000        2200.00|     116.63000        2332.60|     107.00000        2140.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 

0490 2416-0100036             1.000  EACH |    1150.00000        1150.00|    2029.00000        2029.00|    1500.00000        1500.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0500 2416-1180036            52.000  LF   |      73.00000        3796.00|     160.00000        8320.00|     130.00000        6760.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0510 2503-3775036             1.000  EACH |    5900.00000        5900.00|   10103.00000       10103.00|    7200.00000        7200.00 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   1  ) TA006               |(   2  ) M.197               |(   3  ) RE300 
                                          |TAB CONSTRUCTION             |MFT CONSTRUCTION, INC.       |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2506-4984000            34.000  CY   |     124.00000        4216.00|     210.00000        7140.00|     150.00000        5100.00 
  FLOWABLE MORTAR                         |                             |                             | 
0530 2599-9999005             1.000  EACH |   10025.00000       10025.00|   22000.00000       22000.00|   11500.00000       11500.00 
  ('EACH' ITEM) SLUICE GATE, 36 IN.       |                             |                             | 

0540 2599-9999010                    LUMP |    1085.00000        1085.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        56,446.80|           $        81,556.93|           $        57,376.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1512; A 42 IN DIA. X 72'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
0550 2403-0100020            27.000  CY   |     765.00000       20655.00|     508.00000       13716.00|     585.00000       15795.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0560 2404-7775000          4474.000  LB   |       1.60000        7158.40|       2.86000       12795.64|       1.10000        4921.40 
  REINFORCING STEEL                       |                             |                             | 
0570 2408-7800000           440.000  LB   |       7.40000        3256.00|       6.99000        3075.60|       7.70000        3388.00 
  STRUCTURAL STEEL                        |                             |                             | 
0580 2414-6444100            22.000  LF   |     120.00000        2640.00|     114.00000        2508.00|     107.00000        2354.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0590 2416-0100042             1.000  EACH |    1405.00000        1405.00|    2250.00000        2250.00|    1800.00000        1800.00 

  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0600 2416-1180042            72.000  LF   |     110.00000        7920.00|     170.00000       12240.00|     160.00000       11520.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0610 2503-3775042             1.000  EACH |    6646.00000        6646.00|   13289.00000       13289.00|    8000.00000        8000.00 
  GATE, OUTLET CONTROL, FLAP, 42 IN.      |                             |                             | 
0620 2506-4984000            52.000  CY   |     128.00000        6656.00|     189.00000        9828.00|     165.00000        8580.00 
  FLOWABLE MORTAR                         |                             |                             | 
0630 2599-9999005             1.000  EACH |   11055.00000       11055.00|   23000.00000       23000.00|   12750.00000       12750.00 
  ('EACH' ITEM) SLUICE GATE, 42 IN.       |                             |                             | 
0640 2599-9999010                    LUMP |    1655.00000        1655.00|    1000.00000        1000.00|    1000.00000        1000.00 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        69,046.40|           $        93,702.24|           $        70,108.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       652,252.63|           $       676,283.57|           $       677,850.50 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) CO112               |(   5  ) PE320               |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           130.400  UNIT |      31.00000        4042.40|      25.00000        3260.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          9810.000  CY   |      15.20000      149112.00|      25.00000      245250.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710090          6644.000  CY   |       9.70000       64446.80|       9.00000       59796.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2105-8425005           232.000  CY   |      18.90000        4384.80|      32.00000        7424.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2105-8425015           466.000  CY   |       9.20000        4287.20|       7.50000        3495.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          9810.000  CY   |       1.70000       16677.00|       1.50000       14715.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2312-8260051           204.500  TON  |      28.80000        5889.60|      22.50000        4601.25| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745650                    LUMP |    9240.00000        9240.00|    1500.00000        1500.00| 

  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0090 2402-2720100          3063.000  CY   |       7.20000       22053.60|       2.82000        8637.66| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0100 2422-1720000            46.000  LF   |      14.40000         662.40|     109.00000        5014.00| 
  UNCLASSIFIED PIPE CULVERT, ROADWAY, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0110 2505-4008120            26.000  LF   |       3.10000          80.60|      36.00000         936.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2507-3250005           678.000  SY   |       2.30000        1559.40|       2.50000        1695.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0130 2507-6800061           772.400  TON  |      56.00000       43254.40|      42.00000       32440.80| 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2511-0300000           867.000  SY   |       7.20000        6242.40|       5.00000        4335.00| 

  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0150 2511-0301400           651.700  SY   |      48.00000       31281.60|      37.00000       24112.90| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0160 2511-0301600           215.400  SY   |      98.00000       21109.20|      70.00000       15078.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   4  ) CO112               |(   5  ) PE320               |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2518-6910000            18.000  EACH |     224.00000        4032.00|     200.00000        3600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0180 2519-4200120           155.000  LF   |      10.00000        1550.00|      10.00000        1550.00| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 

0190 2524-6765010             2.000  EACH |     205.00000         410.00|     150.00000         300.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0200 2526-8285000                    LUMP |    7852.00000        7852.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0210 2528-8445110                    LUMP |    3029.00000        3029.00|    4700.00000        4700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00| 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |   26450.00000       26450.00|   69000.00000       69000.00| 
  MOBILIZATION                            |                             |                             | 
0240 2555-0000010                    LUMP |    2050.00000        2050.00|     600.00000         600.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0250 2599-9999005             1.000  EACH |    1300.00000        1300.00|    3400.00000        3400.00| 
  ('EACH' ITEM) MANHOLE SEALING           |                             |                             | 
0260 2599-9999010                    LUMP |    8450.00000        8450.00|   26900.00000       26900.00| 

  ('LUMP SUM' ITEM) TEMPORARY PUMPING     |                             |                             | 
0270 2601-2636043             1.461  ACRE |    1794.30000        2621.47|     500.00000         730.50| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0280 2601-2642100             1.235  ACRE |     336.50000         415.58|     300.00000         370.50| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0290 2602-0000020          3987.000  LF   |       2.00000        7974.00|       1.80000        7176.60| 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030            99.000  LF   |       2.60000         257.40|       2.00000         198.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000050             3.000  EACH |    1143.00000        3429.00|     300.00000         900.00| 
  SILT BASINS                             |                             |                             | 
0320 2602-0000071          4086.000  LF   |       0.20000         817.20|       0.20000         817.20| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0330 2602-0000101          1022.000  LF   |       0.10000         102.20|       0.10000         102.20| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0340 2602-0000212           375.000  LF   |      28.00000       10500.00|      25.00000        9375.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       468,813.25|           $       570,260.61|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1312; A 36 IN DIA. X 68'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   4  ) CO112               |(   5  ) PE320               |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2403-0100020            23.000  CY   |     714.00000       16422.00|     567.17000       13044.91| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0360 2404-7775000          3899.000  LB   |       1.70000        6628.30|       3.18000       12398.82| 
  REINFORCING STEEL                       |                             |                             | 

0370 2408-7800000           401.000  LB   |      10.80000        4330.80|       7.04000        2823.04| 
  STRUCTURAL STEEL                        |                             |                             | 
0380 2414-6444100            20.000  LF   |     120.00000        2400.00|     116.63000        2332.60| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0390 2416-0100036             1.000  EACH |    1766.00000        1766.00|    2029.02000        2029.02| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0400 2416-1180036            68.000  LF   |     160.00000       10880.00|     134.86000        9170.48| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2503-3775036             1.000  EACH |   16866.00000       16866.00|   10103.05000       10103.05| 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
0420 2506-4984000            47.000  CY   |     164.00000        7708.00|     125.00000        5875.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0430 2599-9999005             1.000  EACH |   16866.00000       16866.00|   14715.70000       14715.70| 
  ('EACH' ITEM) SLUICE GATE, 36 IN.       |                             |                             | 

0440 2599-9999010                    LUMP |    1026.00000        1026.00|    8639.40000        8639.40| 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        84,893.10|           $        81,132.02|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1412; A 36 IN DIA. X 52'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
0450 2403-0100020            24.400  CY   |     714.00000       17421.60|     534.63000       13044.97| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0460 2404-7775000          4146.000  LB   |       1.70000        7048.20|       3.03000       12562.38| 
  REINFORCING STEEL                       |                             |                             | 
0470 2408-7800000           434.000  LB   |      10.80000        4687.20|       8.97000        3892.98| 
  STRUCTURAL STEEL                        |                             |                             | 
0480 2414-6444100            20.000  LF   |     120.00000        2400.00|     116.63000        2332.60| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 

0490 2416-0100036             1.000  EACH |    1766.00000        1766.00|    2029.02000        2029.02| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0500 2416-1180036            52.000  LF   |     160.00000        8320.00|     154.41000        8029.32| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0510 2503-3775036             1.000  EACH |   16866.00000       16866.00|   10103.05000       10103.05| 
  GATE, OUTLET CONTROL, FLAP, 36 IN.      |                             |                             | 
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     Bid Order:  308                             Contract ID:  78-0293-126                   Primary County:  POTTAWATTAMIE 
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==================================================================================================================================== 
                                          |(   4  ) CO112               |(   5  ) PE320               |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2506-4984000            34.000  CY   |     161.00000        5474.00|     125.00000        4250.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0530 2599-9999005             1.000  EACH |   16866.00000       16866.00|   13565.70000       13565.70| 
  ('EACH' ITEM) SLUICE GATE, 36 IN.       |                             |                             | 

0540 2599-9999010                    LUMP |    1026.00000        1026.00|    8639.40000        8639.40| 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        81,875.00|           $        78,449.42|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1512; A 42 IN DIA. X 72'-0 REINFORCED CONC PIPE 
                                          |                             |                             | 
0550 2403-0100020            27.000  CY   |     714.00000       19278.00|     508.70000       13734.90| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0560 2404-7775000          4474.000  LB   |       1.70000        7605.80|       3.86000       17269.64| 
  REINFORCING STEEL                       |                             |                             | 
0570 2408-7800000           440.000  LB   |      10.80000        4752.00|       7.97000        3506.80| 
  STRUCTURAL STEEL                        |                             |                             | 
0580 2414-6444100            22.000  LF   |     118.00000        2596.00|     114.45000        2517.90| 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0590 2416-0100042             1.000  EACH |    2023.00000        2023.00|    2249.48000        2249.48| 

  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0600 2416-1180042            72.000  LF   |     204.00000       14688.00|     164.13000       11817.36| 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0610 2503-3775042             1.000  EACH |   20239.00000       20239.00|   13289.70000       13289.70| 
  GATE, OUTLET CONTROL, FLAP, 42 IN.      |                             |                             | 
0620 2506-4984000            52.000  CY   |     161.00000        8372.00|     125.00000        6500.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0630 2599-9999005             1.000  EACH |   17307.00000       17307.00|   16969.70000       16969.70| 
  ('EACH' ITEM) SLUICE GATE, 42 IN.       |                             |                             | 
0640 2599-9999010                    LUMP |    1540.00000        1540.00|    8639.40000        8639.40| 
  ('LUMP SUM' ITEM) RCP JOINT TESTING     |                             |                             | 
     SECTION TOTALS                       |           $        98,400.80|           $        96,494.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0650 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       735,482.15|           $       827,836.93|           $ 
==================================================================================================================================== 
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     Bid  Order:  309                         Contract ID:  84-0753-052                 Primary County:  SIOUX 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  ER-075-3(52)--28-84 
      Work Type:  SLIDE REPAIR 
         County:  SIOUX              Prj Awd Amt: $33,306.00 
          Route:  U.S. 75 
       Location:  JUST S. OF THE BN/SF R.R. OVERHEAD 1.5 MILES 
                  S. OF           LYON CO. LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $     33,306.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     36,563.00     109.77  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     37,524.00     112.66  % 
   4   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     40,889.00     122.76  % 
   5   GR100          GRAVES CONSTRUCTION CO., INC.                                              $     45,880.00     137.75  % 
   6   MC069          MCCLAIN & CO., INC.                                                        $     64,920.50     194.92  % 
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                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 309  2 

 
     Bid Order:  309                             Contract ID:  84-0753-052                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) K.051               |(   3  ) NE140 
                                          |NORTHWEST LANDSCAPING, INC.  |K & L LANDSCAPE & CONSTRUCTI |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          1003.000  CY   |      10.00000       10030.00|      10.00000       10030.00|       8.00000        8024.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2105-8425015           232.000  CY   |      10.00000        2320.00|       8.00000        1856.00|      10.00000        2320.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2502-8212024           143.000  LF   |      18.00000        2574.00|      10.00000        1430.00|      20.00000        2860.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8220196             1.000  EACH |     600.00000         600.00|     275.00000         275.00|     500.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2507-3250005           234.000  SY   |       3.00000         702.00|       3.00000         702.00|       5.00000        1170.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-8029000           224.000  TON  |      45.00000       10080.00|      55.00000       12320.00|      37.50000        8400.00 
  EROSION STONE                           |                             |                             | 
0070 2528-8445110                    LUMP |    2500.00000        2500.00|    1200.00000        1200.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 

0090 2533-4980005                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000312            50.000  LF   |       5.00000         250.00|      10.00000         500.00|      20.00000        1000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        33,306.00|           $        36,563.00|           $        37,524.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,306.00|           $        36,563.00|           $        37,524.00 
==================================================================================================================================== 
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     Bid Order:  309                             Contract ID:  84-0753-052                   Primary County:  SIOUX 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA340               |(   5  ) GR100               |(   6  ) MC069 
                                          |CARLSON, L.A. CONTRACTING, I |GRAVES CONSTRUCTION CO., INC |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          1003.000  CY   |      10.00000       10030.00|       8.00000        8024.00|      25.00000       25075.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2105-8425015           232.000  CY   |       7.00000        1624.00|       3.50000         812.00|      35.00000        8120.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2502-8212024           143.000  LF   |      25.00000        3575.00|      15.00000        2145.00|      10.00000        1430.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0040 2502-8220196             1.000  EACH |     500.00000         500.00|     185.00000         185.00|     150.00000         150.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0050 2507-3250005           234.000  SY   |       3.00000         702.00|       3.00000         702.00|       2.75000         643.50 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-8029000           224.000  TON  |      42.00000        9408.00|      38.00000        8512.00|      48.00000       10752.00 
  EROSION STONE                           |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    2950.00000        2950.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 

0090 2533-4980005                    LUMP |   10000.00000       10000.00|   19000.00000       19000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0100 2602-0000312            50.000  LF   |       6.00000         300.00|       6.00000         300.00|      50.00000        2500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        40,889.00|           $        45,880.00|           $        64,920.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,889.00|           $        45,880.00|           $        64,920.50 
==================================================================================================================================== 
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     Bid  Order:  310                         Contract ID:  90-C090-069                 Primary County:  WAPELLO 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLE CONSTRUCTION CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  ER-C090(69)--58-90 
      Work Type:  GRADING 
         County:  WAPELLO            Prj Awd Amt: $83,609.45 
          Route:  RIVER ROAD 
       Location:  BEGINNING 0.19 MILES EAST OF MILLER CHAPEL 
                  ROAD THENCE EAST 0.34 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $     83,609.45     100.00  % 
   2   KE240          KEVIN KENT CONSTRUCTION                                                    $     95,096.10     113.73  % 
   3   DE157          DELONG CONSTRUCTION, INC.                                                  $     96,375.75     115.26  % 
   4   MC019          MCANINCH CORPORATION & AFFILIATES                                          $     97,715.48     116.87  % 
   5   ST359          STEGER CONSTRUCTION, INC.                                                  $     99,630.75     119.16  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    112,965.89     135.11  % 
   7   TE060          TEK BUILDERS, INC.                                                         $    123,454.21     147.65  % 
   8   PE320          PETERSON CONTRACTORS INC.                                                  $    136,470.15     163.22  % 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) KE240               |(   3  ) DE157 
                                          |COLE CONSTRUCTION CO., INC.  |KENT, KEVIN CONSTRUCTION     |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   10000.00000        1000.00|    7500.00000         750.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7300.000  CY   |       2.68000       19564.00|       2.65000       19345.00|       3.25000       23725.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010            10.000  STA  |     200.00000        2000.00|     300.00000        3000.00|     500.00000        5000.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2105-8425015          3678.000  CY   |       3.00000       11034.00|       3.70000       13608.60|       4.00000       14712.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           780.000  TON  |      14.75000       11505.00|      17.00000       13260.00|      18.50000       14430.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2402-2720100            45.000  CY   |       9.75000         438.75|       7.50000         337.50|       7.00000         315.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2417-1060024            68.000  LF   |      26.95000        1832.60|      40.00000        2720.00|      42.00000        2856.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0080 2505-4008120           473.000  LF   |       3.95000        1868.35|       4.75000        2246.75|       4.00000        1892.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2518-6910000             2.000  EACH |     240.00000         480.00|     200.00000         400.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2519-3280000          1635.000  LF   |       3.35000        5477.25|       3.45000        5640.75|       3.35000        5477.25 
  FENCE, FIELD                            |                             |                             | 
0110 2519-3300400            30.000  EACH |     150.00000        4500.00|     165.00000        4950.00|     150.00000        4500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0120 2519-4200140          2138.000  LF   |       1.25000        2672.50|       1.25000        2672.50|       1.25000        2672.50 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0130 2526-8285000                    LUMP |    2500.00000        2500.00|    3900.00000        3900.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    1500.00000        1500.00|    1800.00000        1800.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0150 2533-4980005                    LUMP |    4500.00000        4500.00|    7500.00000        7500.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             3.400  ACRE |     700.00000        2380.00|     700.00000        2380.00|     700.00000        2380.00 
  MULCHING                                |                             |                             | 
0170 2601-2636043             3.400  ACRE |     600.00000        2040.00|     700.00000        2380.00|     600.00000        2040.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             3.400  ACRE |     150.00000         510.00|     300.00000        1020.00|     150.00000         510.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) KE240               |(   3  ) DE157 
                                          |COLE CONSTRUCTION CO., INC.  |KENT, KEVIN CONSTRUCTION     |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020          2100.000  LF   |       1.60000        3360.00|       1.65000        3465.00|       1.60000        3360.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           242.000  LF   |       2.50000         605.00|       1.85000         447.70|       2.50000         605.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0210 2602-0000071          2342.000  LF   |       0.15000         351.30|       0.30000         702.60|       0.15000         351.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101          2342.000  LF   |       0.85000        1990.70|       0.35000         819.70|       0.35000         819.70 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        82,109.45|           $        93,596.10|           $        94,875.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,609.45|           $        95,096.10|           $        96,375.75 
==================================================================================================================================== 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC019               |(   5  ) ST359               |(   6  ) RE300 
                                          |MCANINCH CORPORATION & AFFIL |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   33500.00000        3350.00|   10000.00000        1000.00|   20000.00000        2000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7300.000  CY   |       2.18000       15914.00|       3.45000       25185.00|       4.00000       29200.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010            10.000  STA  |     414.00000        4140.00|     480.00000        4800.00|     250.00000        2500.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2105-8425015          3678.000  CY   |       3.44000       12652.32|       3.90000       14344.20|       5.50000       20229.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           780.000  TON  |      19.00000       14820.00|      15.75000       12285.00|      16.00000       12480.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2402-2720100            45.000  CY   |       8.00000         360.00|       9.00000         405.00|      16.00000         720.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2417-1060024            68.000  LF   |      48.50000        3298.00|      55.00000        3740.00|      37.00000        2516.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0080 2505-4008120           473.000  LF   |       5.10000        2412.30|       4.60000        2175.80|       5.00000        2365.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2518-6910000             2.000  EACH |     245.00000         490.00|     240.00000         480.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2519-3280000          1635.000  LF   |       3.42000        5591.70|       3.35000        5477.25|       3.35000        5477.25 
  FENCE, FIELD                            |                             |                             | 
0110 2519-3300400            30.000  EACH |     153.00000        4590.00|     150.00000        4500.00|     150.00000        4500.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0120 2519-4200140          2138.000  LF   |       1.28000        2736.64|       1.25000        2672.50|       1.25000        2672.50 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0130 2526-8285000                    LUMP |    3450.00000        3450.00|    3000.00000        3000.00|    3400.00000        3400.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    1530.00000        1530.00|    1500.00000        1500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0150 2533-4980005                    LUMP |   10665.00000       10665.00|    6500.00000        6500.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             3.400  ACRE |     700.00000        2380.00|     700.00000        2380.00|     700.00000        2380.00 
  MULCHING                                |                             |                             | 
0170 2601-2636043             3.400  ACRE |     612.00000        2080.80|     600.00000        2040.00|     600.00000        2040.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             3.400  ACRE |     153.00000         520.20|     150.00000         510.00|     150.00000         510.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC019               |(   5  ) ST359               |(   6  ) RE300 
                                          |MCANINCH CORPORATION & AFFIL |STEGER CONSTRUCTION, INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020          2100.000  LF   |       1.63000        3423.00|       1.60000        3360.00|       1.60000        3360.00 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           242.000  LF   |       2.55000         617.10|       2.50000         605.00|       2.50000         605.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0210 2602-0000071          2342.000  LF   |       0.15000         351.30|       0.15000         351.30|       0.15000         351.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101          2342.000  LF   |       0.36000         843.12|       0.35000         819.70|       1.52000        3559.84 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        96,215.48|           $        98,130.75|           $       111,465.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $         1,500.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,715.48|           $        99,630.75|           $       112,965.89 
==================================================================================================================================== 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TE060               |(   8  ) PE320               |(      ) 
                                          |TEK BUILDERS, INC.           |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   43920.00000        4392.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          7300.000  CY   |       5.09000       37157.00|       5.80000       42340.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-5020010            10.000  STA  |     200.00000        2000.00|     825.00000        8250.00| 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0040 2105-8425015          3678.000  CY   |       5.29000       19456.62|       4.05000       14895.90| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2312-8260051           780.000  TON  |      17.00000       13260.00|      19.70000       15366.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2402-2720100            45.000  CY   |     151.00000        6795.00|      14.00000         630.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2417-1060024            68.000  LF   |      29.00000        1972.00|      42.75000        2907.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0080 2505-4008120           473.000  LF   |       6.00000        2838.00|       9.50000        4493.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2518-6910000             2.000  EACH |     200.00000         400.00|     240.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0100 2519-3280000          1635.000  LF   |       3.35000        5477.25|       3.35000        5477.25| 
  FENCE, FIELD                            |                             |                             | 
0110 2519-3300400            30.000  EACH |     150.00000        4500.00|     150.00000        4500.00| 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0120 2519-4200140          2138.000  LF   |       1.25000        2672.50|       1.25000        2672.50| 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0130 2526-8285000                    LUMP |    3500.00000        3500.00|    4500.00000        4500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    1800.00000        1800.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0150 2533-4980005                    LUMP |    6000.00000        6000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             3.400  ACRE |     700.00000        2380.00|     700.00000        2380.00| 
  MULCHING                                |                             |                             | 
0170 2601-2636043             3.400  ACRE |     700.00000        2380.00|     600.00000        2040.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2601-2642100             3.400  ACRE |     300.00000        1020.00|     150.00000         510.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  310                             Contract ID:  90-C090-069                   Primary County:  WAPELLO 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TE060               |(   8  ) PE320               |(      ) 
                                          |TEK BUILDERS, INC.           |PETERSON CONTRACTORS INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000020          2100.000  LF   |       1.65000        3465.00|       1.60000        3360.00| 
  SILT FENCE                              |                             |                             | 
0200 2602-0000030           242.000  LF   |       1.52000         367.84|       2.50000         605.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0210 2602-0000071          2342.000  LF   |       0.50000        1171.00|       0.15000         351.30| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101          2342.000  LF   |       1.00000        2342.00|       0.35000         819.70| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       121,954.21|           $       134,970.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT 
                                          |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0240 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,454.21|           $       136,470.15|           $ 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-474                 Primary County:  STATEWIDE 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(474)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $142,516.73 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    142,516.73     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    144,715.55     101.54  % 
   3   K.150          KWS, INC.                                                                  $    174,680.00     122.56  % 
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     Bid Order:  351                             Contract ID:  00-000S-474                   Primary County:  STATEWIDE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             2.000  EACH |     511.00000        1022.00|     360.00000         720.00|     300.00000         600.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765010             2.000  EACH |     243.82000         487.64|     180.00000         360.00|     100.00000         200.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-9081260            46.000  EACH |     633.03000       29119.38|     555.00000       25530.00|     700.00000       32200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0040 2524-9081275            18.000  EACH |     828.37000       14910.66|     770.00000       13860.00|     800.00000       14400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2528-8445110                    LUMP |   14605.22000       14605.22|   20000.00000       20000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    3250.90000        3250.90|    1000.00000        1000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999005            63.000  EACH |     495.44000       31212.72|     655.15000       41274.45|     860.00000       54180.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 

0080 2599-9999005             8.000  EACH |    1219.09000        9752.72|    1350.00000       10800.00|    3500.00000       28000.00 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 
0090 2599-9999005             8.000  EACH |      97.53000         780.24|     135.00000        1080.00|     100.00000         800.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0100 2599-9999005            46.000  EACH |     276.33000       12711.18|     310.00000       14260.00|     250.00000       11500.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0110 2599-9999005            64.000  EACH |     215.89000       13816.96|     168.00000       10752.00|     150.00000        9600.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $       131,669.62|           $       139,636.45|           $       164,480.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0120 2401-6745355             2.000  EACH |     578.72000        1157.44|     360.00000         720.00|     350.00000         700.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0130 2524-9081290             2.000  EACH |     934.52000        1869.04|     905.80000        1811.60|     950.00000        1900.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-474                   Primary County:  STATEWIDE 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2528-8445110                    LUMP |    1625.45000        1625.45|     250.00000         250.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    3175.90000        3175.90|     250.00000         250.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 

0160 2599-9999005             4.000  EACH |     457.16000        1828.64|     270.00000        1080.00|     600.00000        2400.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0170 2599-9999005             1.000  EACH |     276.33000         276.33|     360.00000         360.00|     250.00000         250.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0180 2599-9999005             3.000  EACH |     304.77000         914.31|     202.50000         607.50|     150.00000         450.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        10,847.11|           $         5,079.10|           $        10,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       142,516.73|           $       144,715.55|           $       174,680.00 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  22-C022-067                 Primary County:  CLAYTON 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/17/12 
 
 
        Project:  HRRR-C022(67)--5R-22 
      Work Type:  GUARDRAIL 
         County:  CLAYTON            Prj Awd Amt: $150,127.24 
          Route:  C9Y 
       Location:  NORTH BEAUNA VISTA TO DUBUQUE CO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      RAY'S EXCAVATING, LLC 

                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    150,127.24     100.00  % 
   2   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    160,525.00     106.92  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $    162,188.00     108.03  % 
   4   TO105          TOP GRADE EXCAVATING, INC.                                                 $    166,693.00     111.03  % 
       RA328           RAY'S EXCAVATING, LLC                                                               IRREGULAR 
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     Bid Order:  352                             Contract ID:  22-C022-067                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) EA057               |(   3  ) MO480 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070          5132.000  CY   |       6.65000       34127.80|       9.50000       48754.00|       9.50000       48754.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020           500.000  TON  |      14.30000        7150.00|      14.50000        7250.00|      15.80000        7900.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450020            48.100  STA  |     119.90000        5767.19|     160.00000        7696.00|      50.00000        2405.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2417-0225024             2.000  EACH |     222.65000         445.30|     275.00000         550.00|     350.00000         700.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0050 2417-0341136             1.000  EACH |     540.00000         540.00|     280.00000         280.00|     300.00000         300.00 
  REMOVE AND REINSTALL METAL APRONS       |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0060 2417-1040024           230.000  LF   |      23.10000        5313.00|      40.80000        9384.00|      28.00000        6440.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0070 2417-1040048            24.000  LF   |      95.65000        2295.60|     151.50000        3636.00|      86.00000        2064.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 

0080 2505-4008300          3150.000  LF   |      16.80000       52920.00|      14.00000       44100.00|      13.60000       42840.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0090 2505-4021700             8.000  EACH |    2047.50000       16380.00|    1950.00000       15600.00|    1900.00000       15200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2507-8029000           310.000  TON  |      19.20000        5952.00|      25.00000        7750.00|      26.00000        8060.00 
  EROSION STONE                           |                             |                             | 
0110 2528-8445110                    LUMP |    1575.00000        1575.00|    1600.00000        1600.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            25.000  EACH |     325.00000        8125.00|     325.00000        8125.00|     325.00000        8125.00 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    9536.35000        9536.35|    5800.00000        5800.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       150,127.24|           $       160,525.00|           $       162,188.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       150,127.24|           $       160,525.00|           $       162,188.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  22-C022-067                   Primary County:  CLAYTON 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(      )                     |(      ) 
                                          |TOP GRADE EXCAVATING, INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070          5132.000  CY   |      12.00000       61584.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020           500.000  TON  |      18.00000        9000.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450020            48.100  STA  |     100.00000        4810.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0040 2417-0225024             2.000  EACH |     200.00000         400.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0050 2417-0341136             1.000  EACH |     500.00000         500.00|                             | 
  REMOVE AND REINSTALL METAL APRONS       |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0060 2417-1040024           230.000  LF   |      30.00000        6900.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0070 2417-1040048            24.000  LF   |      76.00000        1824.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  48 IN. DIA.                             |                             |                             | 

0080 2505-4008300          3150.000  LF   |      13.60000       42840.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0090 2505-4021700             8.000  EACH |    1900.00000       15200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0100 2507-8029000           310.000  TON  |      21.00000        6510.00|                             | 
  EROSION STONE                           |                             |                             | 
0110 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            25.000  EACH |     325.00000        8125.00|                             | 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       166,693.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       166,693.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  85-0155-659                 Primary County:  STORY 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SOIL-TEK 
Contract Period:   35 WORK DAYS      Late Start Date:  09/03/12 
 
 
        Project:  STP-ES-0155(659)--8I-85 
      Work Type:  LANDSCAPING 
         County:  STORY              Prj Awd Amt: $343,416.00 
          Route:  U.S. 30 
       Location:  IN THE CITY OF AMES FROM S. DAYTON AVE. TO 
                  I-35 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    343,416.00     100.00  % 
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     Bid Order:  501                             Contract ID:  85-0155-659                   Primary County:  STORY 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(      )                     |(      ) 
                                          |SOIL-TEK                     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             7.000  ACRE |    7000.00000       49000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-1002072          1060.000  LF   |      18.00000       19080.00|                             | 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0030 2519-3710000             2.000  EACH |    1300.00000        2600.00|                             | 
  GATE ASSEMBLY, CHAIN LINK, 10 FT. WIDTH |                             |                             | 
0040 2519-4200120          1020.000  LF   |       3.70000        3774.00|                             | 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0050 2523-0000200          3700.000  LF   |      16.40000       60680.00|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0060 2526-8285000                    LUMP |    7000.00000        7000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2599-9999005            12.000  EACH |    5000.00000       60000.00|                             | 

  ('EACH' ITEM) SCULPTURAL LIGHT COLUMN   |                             |                             | 
  FOOTING, LARGE                          |                             |                             | 
0100 2599-9999005             2.000  EACH |    6500.00000       13000.00|                             | 
  ('EACH' ITEM) SCULPTURAL LIGHT COLUMN   |                             |                             | 
  FOOTING, SMALL                          |                             |                             | 
0110 2601-2633100            31.000  ACRE |     150.00000        4650.00|                             | 
  MOWING                                  |                             |                             | 
0120 2601-2636015             7.700  ACRE |    2960.00000       22792.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2610-0000150             7.000  EACH |    1200.00000        8400.00|                             | 
  TREE, TRANSPLANTING                     |                             |                             | 
0140 2611-0000100            30.000  EACH |      95.00000        2850.00|                             | 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 

0150 2611-0000200            52.000  EACH |     495.00000       25740.00|                             | 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
0160 2612-0000500             7.700  ACRE |     500.00000        3850.00|                             | 
  ROADSIDE SPRAYING                       |                             |                             | 
0170 2612-0000520             2.000  ACRE |    1250.00000        2500.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       343,416.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       343,416.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  981  1 
 

     Bid  Order:  981                         Contract ID:  07-2812-705                 Primary County:  BLACK HAWK 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PROGRESSIVE STRUCTURES, LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  MP-281-2(705)16--76-07 
      Work Type:  PIPE CULVERTS 
         County:  BLACK HAWK         Prj Awd Amt: $62,725.00 
          Route:  IOWA 281 
       Location:  AT EAST BENNINGTON RD. NE  & GOELLER RD. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PR268          PROGRESSIVE STRUCTURES, LLC                                                $     62,725.00     100.00  % 
   2   S.015          S2 CONSTRUCTION LLC                                                        $     86,847.75     138.45  % 
   3   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $    118,566.50     189.02  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 

 
     Bid Order:  981                             Contract ID:  07-2812-705                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) S.015               |(   3  ) O.015 
                                          |PROGRESSIVE STRUCTURES, LLC  |S2 CONSTRUCTION LLC          |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000           200.000  CY   |      20.00000        4000.00|      15.00000        3000.00|      82.00000       16400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425015            50.000  CY   |      30.00000        1500.00|      15.00000         750.00|      39.00000        1950.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2125-2225050             1.500  STA  |     500.00000         750.00|     100.00000         150.00|    2397.00000        3595.50 
  RESHAPING DITCHES                       |                             |                             | 
0040 2312-8260250           100.000  TON  |      25.00000        2500.00|      23.00000        2300.00|      44.00000        4400.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  STONE                                   |                             |                             | 
0050 2401-6745650                    LUMP |    5000.00000        5000.00|   25000.00000       25000.00|    8998.00000        8998.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0060 2416-0100024             2.000  EACH |    1000.00000        2000.00|     750.00000        1500.00|    1696.00000        3392.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0070 2416-0100048             2.000  EACH |    1750.00000        3500.00|    1500.00000        3000.00|    3548.00000        7096.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0080 2416-0102230             2.000  EACH |    1500.00000        3000.00|    1275.00000        2550.00|    2190.00000        4380.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 

  EQUIVALENT DIAMETER 30 IN.              |                             |                             | 
0090 2416-1180024            12.000  LF   |     100.00000        1200.00|      72.00000         864.00|     137.00000        1644.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2416-1180048            53.000  LF   |     150.00000        7950.00|     185.00000        9805.00|     383.00000       20299.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2416-1200230            51.000  LF   |     120.00000        6120.00|     160.75000        8198.25|     245.00000       12495.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 30 IN.        |                             |                             | 
0120 2435-0140200             1.000  EACH |    4200.00000        4200.00|    6500.00000        6500.00|    9459.00000        9459.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0130 2507-3250005            80.000  SY   |       3.00000         240.00|       2.10000         168.00|       8.00000         640.00 
  ENGINEERING FABRIC                      |                             |                             | 

0140 2507-6800061            70.000  TON  |      50.00000        3500.00|      32.75000        2292.50|      84.00000        5880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     116.00000         464.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|    3174.00000        3174.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  3 

 
     Bid Order:  981                             Contract ID:  07-2812-705                   Primary County:  BLACK HAWK 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PR268               |(   2  ) S.015               |(   3  ) O.015 
                                          |PROGRESSIVE STRUCTURES, LLC  |S2 CONSTRUCTION LLC          |OEL CONSTRUCTION SERVICES, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    9000.00000        9000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0190 2602-0000030            30.000  LF   |      20.00000         600.00|       2.00000          60.00|      26.00000         780.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0200 2602-0000071            30.000  LF   |       0.50000          15.00|       2.00000          60.00|       9.00000         270.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $        62,725.00|           $        86,847.75|           $       118,566.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        62,725.00|           $        86,847.75|           $       118,566.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/21/12 
                                                           VENDOR RANKING                                          Page:  982  1 
 

     Bid  Order:  982                         Contract ID:  14-0303-707                 Primary County:  CARROLL 
   Letting Date:  120515     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/08/12 
 
 
        Project:  MP-030-3(707)86--76-14 
      Work Type:  STORM SEWER/INTAKES 
         County:  CARROLL            Prj Awd Amt: $25,200.00 
          Route:  U.S. 30 
       Location:  JCT. OF US 30 AND CO. RD. N-38. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     25,200.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     27,650.00     109.72  % 
   3   CA340          L.A. CARLSON CONTRACTING, INC.                                             $     29,820.00     118.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/21/12 
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     Bid Order:  982                             Contract ID:  14-0303-707                   Primary County:  CARROLL 
  Letting Date:  05/15/12  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) K.051               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-030-3(707)86--76-14 
                                          |                             |                             | 
0010 2102-2625000            50.000  CY   |      50.00000        2500.00|      35.00000        1750.00|      50.00000        2500.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-4560000             1.000  STA  |      50.00000          50.00|     500.00000         500.00|    1000.00000        1000.00 
  LOCATING TILE LINES                     |                             |                             | 
0030 2121-7425020            10.000  TON  |     100.00000        1000.00|      45.00000         450.00|      55.00000         550.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2402-2720100            20.000  CY   |      20.00000         400.00|      30.00000         600.00|      25.00000         500.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2416-1180030            12.000  LF   |     115.00000        1380.00|     200.00000        2400.00|     145.00000        1740.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2416-1541036             8.000  LF   |     100.00000         800.00|     200.00000        1600.00|      45.00000         360.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0070 2435-0251218             1.000  EACH |    4000.00000        4000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 

0080 2528-8445110                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            10.000  EACH |     325.00000        3250.00|     325.00000        3250.00|     325.00000        3250.00 
  FLAGGERS                                |                             |                             | 
0100 2529-5070110             8.000  SY   |     400.00000        3200.00|     200.00000        1600.00|     500.00000        4000.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070120             1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020            60.000  LF   |       2.00000         120.00|      50.00000        3000.00|       7.00000         420.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        25,200.00|           $        27,650.00|           $        29,820.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        25,200.00|           $        27,650.00|           $        29,820.00 
==================================================================================================================================== 
 


